
GOVERNMENT OF TAMILNADU 

PUBLIC WORK DEPARTMENT 

BUILDINGS ORGANIZATION  

BUILDINGS CONSTRUCTION AND MAINTENANCE CIRCLE, TIRUNELVELI -2.  

FROM OF CONTRACT: LUMPSUM (TWO COVER SYSTEM) 

TENDER NOTICE NO. 18 SE / BCMC /TNV / 2009 – 10 DT: 12.10.2009       

QUALIFICATION APPLICATION AND PRICE TENDER 

 

For and on behalf of the Governor of Tamilnadu, the Superintending Engineer, PWD., Buildings 

Construction and Maintenance Circle, Tirunelveli -2 invites tender at his office up to 15.00 hours as noted 

in column 9. (as per office Clock) in two sealed covers containing (i) Qualification details and EMD in a 

separate inner cover and (ii) Price tender Schedule in another sealed cover duly super scribed distinctly 

on each cover, from the experienced and competent contractors or firms as detailed below. 

2. Contractors registered under Class – I with monetary limit of Rs. 75.00 Lakhs and above, in Public 

Works Department of Government of Tamilnadu (Registration shall be as on date alive up to date) are 

alone eligible for participation in this tender. Joint ventures are not permitted to participate in the tenders. 
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Construction of PG 
Students (Men’s) 
Hostel Building in 
Tirunelveli Medical 
College and Hospital 

at Tirunelveli. 
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3. Intending tenderers may obtain the qualification application and price tender schedule in person or 

through their authorized agents from the office of the Superintending Engineer, PWD, Buildings 

Construction and Maintenance Circle, Tirunelveli -2. during the office hours as mentioned in Column 

8 of the above table (inclusive of both days) on all working days.  

4.  The qualification application and price tender schedule shall be purchased on written request to the 

Superintending Engineer, PWD, Buildings Construction and Maintenance Circle, Tirunelveli -2. by 

producing three Demand Drafts drawn in favour of the Executive Engineer as noted in Column 7 of 

the above table obtained from any Nationalized Bank / Scheduled Banks towards the cost (not 

refundable),  Sales Tax and Surcharge as noted in Column 10 of the above table. 

5. The qualification application and price tender schedule will also be sent by post to any prospective 

tenderer who makes a request for the documents on payment of cost as specified in column 10 of the 

above table, along with postal charges of Rs. 500/- (Rupees Five hundred only) separately in the 

shape of Demand Draft drawn in favour of The Executive Engineer noted in Column 7 of the above 

table obtained from any Nationalized Bank / Scheduled Banks. This office is not responsible for any 

postal delay or loss in transit. 

6. The qualification application and price tender schedule duly filled in all respects may be sent in person 

or through Registered Post, so as  to reach the hands of the tender inviting authority before 15.00 

hours as noted in column 9 of the above table (as per office clock) 

7. Any tender received after the time set forth will not be entertained and will be returned unopened and 

the department will not be responsible for any delay so caused by any of the above services 

whosoever may be. The Contractor or their authorized representatives alone will be allowed to put 

their tender. 

8. For any reason if the last day for issue of tender Schedule is declared as a holiday, the tender 

schedule will be issued by the Superintending Engineer, Public Works Department., Buildings 

Construction and Maintenance Circle, Tirunelveli -2 on the next working day to the Contractor on 

requisition. 

9. E.M.D should be enclosed only with the qualification application otherwise the tender will be 

summarily rejected. 



 

 

10. EMD shall be remitted in the shape of Demand Draft or Postal Savings Account, small savings Scripts 

and National Savings Certificate duly pledged in favour of the Executive Engineer, irrevocable 

bank guarantee issued by national / schedule bank in favour of the Executive Engineer as noted in 

Column 7 of the above table. The Earnest Money Deposit not pledged in favour of the Executive 

Engineer concerned will not be accepted and such tenders will be summarily rejected. 

11. The qualification application and the price tender schedule duly filled in all respects will be received 

up to 15.00 hours as noted in Column 9 of the above table (as per office clock) by the Superintending 

Engineer, PWD, Buildings Construction and Maintenance Circle, Tirunelveli -2 The cover containing 

qualification application alone will be opened by the Superintending Engineer, PWD, Buildings 

Construction and Maintenance Circle, Tirunelveli –2 in the presence of the tenderers or their 

authorized representatives at 15.30 hours (as per office clock) on the same day. 

12. The first cover containing qualification details and EMD received will be evaluated on “PASS” or 

“FAIL” basis. The tenderers should satisfy all required technical and EMD criteria sought for. The 

price tender schedule of the qualified tenderers only will be opened after due intimation to the 

qualified tenderers on the date which will be announced later. The other unqualified price tender 

documents will be returned unopened along with their EMD.. 

13. For any reason if the tender date for receiving the tender by the Superintending Engineer, PWD, 

Buildings Construction and Maintenance Circle, Tirunelveli -2. is declared as a holiday, the tender will 

be received by the Superintending Engineer, PWD, Buildings Construction and Maintenance Circle, 

Tirunelveli -2. on the next working day and opened at the same time mentioned originally. 

14. The Superintending Engineer, PWD, Buildings Construction and Maintenance Circle, Tirunelveli -2. 

reserves the right to accept or reject tenders without assigning any reason thereof. 

15. The Contractor who have not participated in the tenders for the past two years or failed to participate 

in the tender after obtaining tender schedule for the three consecutive times, the validity of 

registration as contractor will be deemed to have been cancelled. 

16. Price adjustment clause are applicable in this agreement as per G.O.Ms No.60 PW (G2) Dept. 

dt.14.03.2008. and amendment order GO Ms No.101 Public Work (G2) Dept. dt.10.06.2009 the 

Conditions are also included in the schedule. 



 

 

MINIMUM CRITERIA FOR QUALIFICATION 

A. The applicant in the same name and style should be in Civil Engineering Construction field at least for 

the past three years. 

B. The applicant should be a registered contractor of State PWD (Tamilnadu) under Class – I with a 

monetary limit above Rs. 75.00 Lakhs State level. 

C. The applicant should produce current Revenue Solvency Certificate for a value of Rs.30.00 Lakhs 

issued by concerned on or after 01.05.2009 and continuous E.C obtained for that property from the 

solvency date to date of publication. 

D. The applicant should have executed Similar nature of work for a value of not less than Rs. 51.00 

Lakhs and in a single agreement as a prime contractor in any of the last three years in the State 

PWD or Central Government Works. A certificate obtained from the Executive Engineers concerned 

to this effect shall be enclosed  

E. The annual turnover of the applicant should not be less than the amount of Rs.153.00 Lakhs in any 

of the previous Three years. 

F. The applicant should produce documentary evidence in support of his registration as PWD., 

Contractor, Experience and past track record, Sales Tax Registration (either State or Central) and 

Sales Tax Verification of Clearance Ceritficate. 

     Qualification application and price tender schedule will not be issued against requisition received 

without the cost of tender documents. 

G. The applicant should have a minimum share capital Rs.20.20 lakhs. 

     The tender notice and documents will be available in Government web site  

i) http. // www.tenders.tn.gov.in 

ii) http. // www.tn.tenders.gov.in 

The documents may be downloaded from the above web sites at free of cost. 

 

Superintending Engineer, PWD., 
Buildings (C&M) Circle, 

Tirunelveli-2. 
 



klqp<fiM!nvSklqp<fiM!nvSklqp<fiM!nvSklqp<fiM!nvS!!!!

ohiKh<h{qk<KjxohiKh<h{qk<KjxohiKh<h{qk<KjxohiKh<h{qk<Kjx!!!!

gm<mm!njlh<H!

gm<mm!)gm<Mliel<!lx<Xl<!hviliqh<H*!um<ml<?!kqVofz<Ouzq!–!2.!

olik<k!okijg!yh<hf<kLjx!!olik<k!okijg!yh<hf<kLjx!!olik<k!okijg!yh<hf<kLjx!!olik<k!okijg!yh<hf<kLjx!!....!)-V!djx!upqLjx*!!)-V!djx!upqLjx*!!)-V!djx!upqLjx*!!)-V!djx!upqLjx*!!!!!
yh<hf<kh<Ht<tq!nxquqh<H!w{</yh<hf<kh<Ht<tq!nxquqh<H!w{</yh<hf<kh<Ht<tq!nxquqh<H!w{</yh<hf<kh<Ht<tq!nxquqh<H!w{</18 g/ohig/ohig/ohig/ohi / gm<mml<!)ggm<mml<!)ggm<mml<!)ggm<mml<!)g&h*!um<ml<h*!um<ml<h*!um<ml<h*!um<ml< / 2009-2010   

fit<fit<fit<fit<.12.10.2009       
kGkq!uq{<{h<hl<!lx<Xl<!uqjz!yh<hf<kh<Ht<tqkGkq!uq{<{h<hl<!lx<Xl<!uqjz!yh<hf<kh<Ht<tqkGkq!uq{<{h<hl<!lx<Xl<!uqjz!yh<hf<kh<Ht<tqkGkq!uq{<{h<hl<!lx<Xl<!uqjz!yh<hf<kh<Ht<tq!!!!

!!!!
2/ klqp<fiM! NTfiqe<! siIhig! g{<gibqh<Hh<! ohixqbitI?! ohihK?! gm<mml<!
gm<Mliel<! lx<Xl<! hviliqh<H! um<ml<?! kqVofz<Ouzq! –! 2/! nuIgtiz<! gQOp!
dt<t! nm<muj{! hk<kq! w{<! :.z<! dt<t! Okkqbqz<! hqx<hgz<! 15.00! l{q!
ujv! -V! djx! upqLjx! yh<hf<kh<Ht<tq! nch<hjmbqz<! &c!
Lk<kqjvbqmh<hm<m!yh<hf<kh<Ht<tqgt<?!yV!djxbqz<!yh<hf<kgivvK!kGkqgi{<!
uqhvr<gt<! lx<Xl<! nm<muj{! gm<ml<! 7z<! okiquqk<Kt<t! Le<juh<Hk<!
okijgBl<?! lx<oxiV! djxbqz<! H,Ik<kq! osb<bh<hm<m! yh<hf<kh<Ht<tq! uqjz!
uqgqk! uqhvr<gTmEl<?! yu<ouiV! djxbqe<! OlZl<! djx.2! kGkq! gi{<!
uqhvr<gt<!lx<Xl<!Le<juh<Hk<! okijg!weUl<?!djx.3!H,Ik<kq!osb<bh<hm<m!
uqjz!uqgqk! yh<hf<kh<Ht<tq! hcul<! we! oktquig!Gxqh<hqm<M! kGkq! lx<Xl<!
nEhul<! dt<t! yh<hf<kgivIgtqmlqVf<K! gQp<! gi[l<! h{qg<G!
uvOux<g<gh<hMgqe<xK/!!

3/ -u<yh<hf<kh<Ht<tqgtqz<! hr<Ogx<hkx<G! lifqz! ntuqz<! Lkz<! uGh<hqz<! '/!
75.00!-zm<sl<! lkqh<hqx<G! Olz<!dt<t!h{qgt<!osb<ukx<G!kGkq!uib<f<k!
yh<hf<kgivvig!klqp<fiM!ohiKh<h{qk<Kjxbqz<!hkqU!ohx<xuvigUl<?!nuvK!
yh<hf<kgivI! hkqU! fmh<hqz<! dt<tuvigUl<! -Vk<kz<! nusqbl</!
-u<yh<hf<kh<Ht<tqbqz<! ye<Xg<G! Olx<hm<m! fhIgt<! %m<migs<! OsIf<K! hr<G!
Wx<g!-bziK/!!
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4/ uqVh<hLt<t! kGkq! uib<f<k! yh<hf<kgivIgt<! OfiqOzi! nz<zK! nuIgTjmb!
nr<gQgiqg<gh<hm<m!ohx<x!LguIgt<!&zligOui!g{<gi{qh<Hh<!ohixqbitI?!ohihK?!
gm<mml<! gm<Mliel<! lx<Xl<! hviliqh<H! um<ml<?! kqVofz<Ouzq.3! nuIgtqe<!
nZuzgk<kqz<!OlOz!dt<t!nm<muj{!gm<ml<!9.z<okiquqk<Kt<t!wz<zi!nZuzg!
fim<gtqZl<! )-V! fim<gTl<! dm<hm*! nZuzg! Ofvk<kqz<! yh<hf<kh<! hcur<gjth<!
ohx<Xg<!ogit<tzil</!

5/ -V!djx!yh<hf<kh<hcur<gTg<gie!uqjz?!uqx<hje!uiq!lx<Xl<!lkqh<H!%m<M!uiq!
Ngqbe! nm<muj{! hk<kq! 21.z<! dt<t! lkqh<hqx<G! &e<X! Ogicm<m! Ogm<H!
ujvOuijzbig! Oksqb! lblig<gh<hm<m! ur<gq! nz<zK! hm<cbzqmh<hm<m! ur<gqbqz<!
nm<muj{! hk<kq.8z<! Gxqh<hqm<Mt<t! osbx<ohixqbitiqe<! ohbiqz<! ohxh<hm<M!
g{<gi{qh<Hh<! ohixqbitI?! ohihK?! gm<mml<! gm<Mliel<! lx<Xl<! hviliqh<H! um<ml<?!
kqVofz<Ouzq.3! nuIgTg<G! Lguiqbqm<m! uq{<{h<hk<Kme<! slIh<hqk<K!
yh<hf<kh<hcur<gjth<!ohx!Ou{<Ml</!!

6/ kGkqgi{<! hcul<! lx<Xl<! uqjz! uqgqk! yh<hf<kh<Ht<tq! hcul<! Ngqbe! khiz<!
&zligh<! ohx! uqVl<hqeiz<! Olx<%iqb! hk<kq! 5.z<! Gxqh<hqm<Mt<tuiX! uq{<{h<hl<!
lx<Xl<! Ogicm<m! Ogm<H!ujvOuijzBme<!%Mkzig!'/500/-!g<gie!yV!Ogicm<m!
Ogm<H! ujvOuijz! nOk! osbx<ohixqbitiqe<! ohbiqz<! ohxh<hm<M! -j{k<K!
nEh<hq! ohx<Xg<! ogit<tzil</! Neiz<! khiz<! &zlig! nEh<hh<hMukqz<! Wx<hMl<!
giz!kilkl<!nz<zK!-ph<hqx<G!-u<uZuzgl<!ohiXh<Ohx<giK/!

7/ nOk!Ohiz<!H,Ik<kq!osb<k!kGkq!gi{<!hcul<!lx<Xl<!uqjz!uqgqk!yh<hf<kh<Ht<tq!
hcul<! OfiqOzi?! hkqUk<! khiz<! &zligOui?! nm<muj{! hk<kq! w{<! :.z<!
Gxqh<hqm<Mt<t! fitqz<! 26/11! l{qg<Gt<tig! )-u<uZuzg! Ofvr<gim<cbqe<hc*!
-u<uZuzgk<kqz<!OsIh<hqg<g!Ou{<Ml</!

8/ Gxqh<hqm<m!fit<!lx<Xl<!Ofvk<kqx<Gh<!hqe<!ohxh<hMl<!H,Ik<kq!osb<bh<hm<m!-V!djx!
yh<hf<kh<Ht<tq! hcur<gt<! wg<giv{k<jkg<! ogi{<Ml<! Wx<gh<hm! lim<mi/! nz<zK!
hkqUk<! khiz<! &zlig! nEh<Hukqz<! Wx<hMl<! giz! kilk<kqx<G! -u<uZuzgl<!
ohiXh<Ohx<giK/! yh<hf<kg<givI!nz<zK!nuIgtiz<!nr<gQgiqg<gh<hm<m!LguIgtiz<!
lm<MOl! yh<hf<kh<Ht<tqgt<! -u<uZuzgk<kqz<! Ofvcbig! slIhqg<g!
nElkqg<gh<hMuii<gt</!

9/ wkqIhivik! gi{r<gtiz<! yh<hf<kh<Ht<tq! hcur<gt<! upr<g! fqI{bl<! osb<bh<hm<m!
gjmsq!fit<!nvS!uqMLjxbig!nxquqg<gh<hm<miz<!kGkqgi{<!hcul<!lx<Xl<!uqjz!
uqgqk! yh<hf<kh<Ht<tq! hcul<!Ngqbe!nkx<G!nMk<k! Oujz! fitqz<!nOk! Ofvl<!
ujv!-u<uZuzgk<kqz<!uq{<{h<hl<!slIh<hqk<K!ohx<Xg<!ogit<tzil</!

:/:/:/:/ Le<! juh<Hk<! okijgjb! keq! djxbqz<! Lguiq! -m<M?! kGkq! gi{<! hcul<!Le<! juh<Hk<! okijgjb! keq! djxbqz<! Lguiq! -m<M?! kGkq! gi{<! hcul<!Le<! juh<Hk<! okijgjb! keq! djxbqz<! Lguiq! -m<M?! kGkq! gi{<! hcul<!Le<! juh<Hk<! okijgjb! keq! djxbqz<! Lguiq! -m<M?! kGkq! gi{<! hcul<!
ogi{<m! djxbqOzOb! jug<gh<hmz<! Ou{<Ml</! -z<jzobeqz<! yh<hf<kh<Ht<tqgt<!ogi{<m! djxbqOzOb! jug<gh<hmz<! Ou{<Ml</! -z<jzobeqz<! yh<hf<kh<Ht<tqgt<!ogi{<m! djxbqOzOb! jug<gh<hmz<! Ou{<Ml</! -z<jzobeqz<! yh<hf<kh<Ht<tqgt<!ogi{<m! djxbqOzOb! jug<gh<hmz<! Ou{<Ml</! -z<jzobeqz<! yh<hf<kh<Ht<tqgt<!
Lx<xqZl<!fqvigiqg<gh<hM<l</Lx<xqZl<!fqvigiqg<gh<hM<l</Lx<xqZl<!fqvigiqg<gh<hM<l</Lx<xqZl<!fqvigiqg<gh<hM<l</!!!!

21/21/21/21/ Le<! juh<Hk<! okijgbqz<zilz<! ohxh<hMl<! H,Ik<kq! osb<bh<hm<m! kGkq! gi{<!
hcur<gt<! wg<giv{k<jkg<! ogi{<Ml<! Wx<gh<hmlim<miK! nm<muj{! hk<kq! 7.z<!
Gxqh<hqmhm<Mt<t! Le<! juh<Hk<! okijgjb! Oksqb! lblig<gh<hm<m! nz<zK!
hm<cbzqmh<hm<m!ur<gqgtqzqVf<K!upr<gh<hMl<!Ogicm<m!Ogm<H!ujvOuijzbigOui!
nz<zK! khiz<! Kjxbqe<! Oslqh<Hh<! hk<kqvligOui?! sqXOslqh<Hh<! hk<kqvligOui!
nz<zK! Oksqb! Oslqh<H! hk<kqvligOui?! nm<muj{! hk<kq! 8z<! Gxqh<hqm<Mt<t!
osbx<ohixqbitI! ohbiqz<! nmlielig! ohbI! lix<xh<hm<Ml<osbx<ohixqbitI! ohbiqz<! nmlielig! ohbI! lix<xh<hm<Ml<osbx<ohixqbitI! ohbiqz<! nmlielig! ohbI! lix<xh<hm<Ml<osbx<ohixqbitI! ohbiqz<! nmlielig! ohbI! lix<xh<hm<Ml<! lx<Xl<! Oksqb!
lblig<gh<hm<m! /! hm<cbzqmh<hm<m! ur<gqgtqzqVf<K! hk<kq! 8! -z<! Gxqh<hqm<m!
osbx<ohixqbitI.-e<! ohbiqz<! ohxh<hm<m! lix<x!Lcbik! gih<HXkqh<! hk<kqvligUl<!
slIhqg<gzil</! osbx<ohixqbitiqe<! ohbiqz<! nmliel<! osb<bhmilz<! slIhqg<gh<hMl<!osbx<ohixqbitiqe<! ohbiqz<! nmliel<! osb<bhmilz<! slIhqg<gh<hMl<!osbx<ohixqbitiqe<! ohbiqz<! nmliel<! osb<bhmilz<! slIhqg<gh<hMl<!osbx<ohixqbitiqe<! ohbiqz<! nmliel<! osb<bhmilz<! slIhqg<gh<hMl<!
Le<!juh<Hk<!okijg!wg<giv{k<jkg<!ogi{<Ml<!Wx<gh<hmlim<miK/Le<!juh<Hk<!okijg!wg<giv{k<jkg<!ogi{<Ml<!Wx<gh<hmlim<miK/Le<!juh<Hk<!okijg!wg<giv{k<jkg<!ogi{<Ml<!Wx<gh<hmlim<miK/Le<!juh<Hk<!okijg!wg<giv{k<jkg<!ogi{<Ml<!Wx<gh<hmlim<miK/!!!!

!



22/ H,Ik<kq! osb<bh<hm<m! kGkq!gi{<! hcul<! lx<Xl<!uqjz!uqgqk!yh<hf<kh<Ht<tq!
hcul<!!Ngqbe!OlOz!dt<t!nm<muj{!hk<kq!:.z<!Gxqh<hqm<Mt<t!fitqz<!
ne<X! 26/11!l{q! )nZuzg!Ofvg<gim<cbqe<hc*!ujv!lm<Ml</!g{<gi{qh<Hh<!
ohixqbitI?! ohihK?! gm<mml<! gm<Mliel<! lx<Xl<! hviliqh<H! um<ml<?!
kqVofz<Ouzq.3!nuIgtiz<!ohx<Xg<!ogit<th<hMl<!H,Ik<kq!osb<bh<hm<m!djx.
2! kGkq! gi{<! hcul<! we! Gxqg<ghm<m! djx! lm<MOl! OlOz! dt<t!
nm<muj{!:.z<!Gxqhqm<Mt<t!Okkqbqz<!ne<X!26/41!l{qbtuqz<! )nZuzg!
Ofvg<gim<cbqe<hc*! g{<gi{qh<Hh<! ohixqbitI?! ohihK?! gm<mml<! gm<Mliel<!
lx<Xl<! hviliqh<H! um<ml<?! kqVofz<Ouzq.3! nuIgtiz<! yh<hf<kh<Ht<tq! hcul<!
slIhqk<Kt<t! yh<hf<kg<givIgt<! nz<zK! nuIgtiz<! nr<gQgiqg<gh<hm<m!
LguIgt<!Le<eqjzbqz<!Lkzqz<!hqiqg<gh<hMl</!

23/ nu<uiX! kqxg<gh<hm<m! djx.2z<! dt<t! H,Ik<kq! osb<bh<hm<m! kGkqgi{<!
hcul<!lx<Xl<!Le<!juh<Hk<!okijg!Ngqbe!oux<xq!nz<zK!Okiz<uq!wEl<!
nch<hjmbqz<! OkIU! osb<bh<hMl</! hr<Ogx<x! yh<hf<kgivi<gtqe<! kGkq! lx<Xl<!
Le<! juh<Hk<! okijg! Ngqbe! kGkqgi{<! hcuk<kqz<! Gxqh<hqm<Mt<t!
fqhf<kjegtqe<! nch<hjmbqz<! okiqU! osb<bh<hMl</! nu<uiX! okiqU!
osb<bh<hm<m! )kGkqgi{<! hcur<gt<! lx<Xl<! Le<! juh<Hk<! okijg! Ngqbe!
&zl<*! yh<hf<kg<givIgtqe<! H,Ik<kq! osb<bh<hm<m! djx.3! uqjz! uqgqk!
yh<hf<kh<Ht<tq! hcur<gt<! lm<MOl! sl<hf<kh<hm<m! yh<hf<kgivIgTg<G! kGf<k!
Le<exquqh<H! osb<bh<hm<M?! nuIgt<! Le<eqjzbqz<! Gxqh<hqm<m! Okkq! lx<Xl<!
Ofvk<kqz<! g{<gi{qh<Hh<! ohixqbitI?! ohihK?! gm<mml<! gm<Mliel<! lx<Xl<!
hviliqh<H! um<ml<?! kqVofz<Ouzq.3! nuIgtiz<! kqxg<gh<hMl</! kGkqgi{<!
hcur<gt<! kqxh<hqe<! OhiK! kGkq! ohxh<hmik! yh<hf<kgivIgtqe<! djx! .3!
uqjz!uqgqk!yh<hf<kh<Ht<tqgt<?!hqiqg<gh<hmilZl<!hqje!juh<Hk<!okijgBme<!
nh<hcOb!sl<hf<kh<hm<m!yh<hf<kgivIgTg<G!kqVh<h!upr<gh<hMl</!

24/ g{<gi{qh<Hh<! ohixqbitI?! ohihK?! gm<mml<! gm<Mliel<! lx<Xl<! hviliqh<H!
um<ml<?! kqVofz<Ouzq.3! nuIgtiz<! yh<hf<kh<Ht<tq! ohxh<hMuig!
nxquqg<gh<hm<m! fit<! wkqIhivikuqklig! nvS! uqMLjxbig!
nxquqg<gh<hMOlbieiz<! H,Ik<kq! osb<bh<hm<m! -V! djx! yh<hf<kh<Ht<tqgt<!
nkx<G! nMk<k! Oujz! fitqz<! Wx<geOu! Gxqh<hqm<cVf<k! nOk! Ofvk<kqz<!
ohxh<hm<M!yh<hf<kh<Ht<tq!djx!.2!kqxg<gh<hMl</!

25/ ohxh<hm<m! -V! djx! yh<hf<kh<Ht<tqgjt! wg<giv{Ll<! okiquqg<gilz<!
Wx<gOui?!nz<zK!fqvigiqg<gOui!g{<gi{qh<Hh<!ohixqbitI?!ohihK?!gm<mml<!
gm<Mliel<! lx<Xl<! hviliqh<H! um<ml<?! kqVofz<Ouzq.3! nuIgTg<G! LP!
nkqgivl<!d{<M/!

26/ gmf<k! =vi{<Mgtqz<! wf<k! yh<hf<kh<Ht<tqgtqZl<! hr<Ogx<gilOzi?! nz<zK!
yh<hf<h<Ht<tq! hcur<gt<! ohx<X! yh<hf<kh<Ht<tqgjt! &e<X! Ljx!
slIhqg<gikuvigOui!dt<t!yh<hf<kg<givIgtqe<!hkqU!vk<kiekig!gVkh<hMl</!

27/ nvS! Nj{! w{</71! ohiKh<h{q! (G2)! Kjx! fit</25/14/3119! amendment 
order GO Ms No.101 Public Work (G2) Dept. dt.10.06.2009!nElkqg<gh<hm<m!

uqjz! uqgqk! liXkz<! (Price Adjustment Clause)! -f<k! yh<hf<kk<kqx<Gh<!
ohiVf<Kl</!fqhf<kjegt<!yh<hf<kh<Ht<tqbqz<!dt<tK/!



!

kGkq!ohxk<!Okjubie!nch<hjm!ujvbjxgt<!

n/ uq{<{h<hkivI! nz<zK! fqXuel<! nOk! ohbiqz<! Gjxf<k! hm<sl<! gmf<k!
&e<X! N{<Mgtigk<! okimIf<K! gm<Mlieh<! h{qgjt! fz<z! Ljxbqz<!
fqjxOux<xq!uVhuvig!-Vk<kz<!Ou{<Ml</!

N/!uq{<{h<hkivI!nz<zK!fqXuel<!Hkqb!uqkqLjxgtqe<!gQp<!Lkz<!uGh<hqz<!

'/86/11! -zm<sr<gt<! lx<Xl<! nkx<G! Olz<! h{q! uvl<Hme<! lifqz! ntuqz<!

yh<hf<kgivvig! klqp<fiM! ohiKh<h{qk<Kjxbqz<! hkqU! ohx<xuvig! -Vk<kz<!

Ou{<Ml</!

-/! uq{<{h<hkivI! nz<zK! fqXuel<<! '/30.00! -zm<sr<gTg<G! Gjxuqz<zik!

lkqh<Ht<t!njsbis<!osik<KgTg<G!diqjlbitI!we<hkx<G!sie<xig!!!!!!!!!!!!

!!01.05.2009gggg<G!hqe<eI!sl<hf<kh<hm<m!uVuib<k<Kjx!um<mim<sqbviz<!upr<gh<hm<m!

fmh<H! osik<K!lkqh<H! sie<xqkjp!ohx<X! ogiMk<kz<! Ou{<Ml</! lx<Xl<! osik<K!

lkqh<Hs<!sie<X!lQK!uqz<zr<gl<!WKl<!-z<jz!we<hkx<gie!sie<xqkjp!osik<K!

lkqh<H! upr<gh<hm<m! fitqz<! -Vf<K! yh<hf<kh<Ht<tq! nxquqh<H! fit<! Lcb!

okimIs<sqbig!ohx<X!ogiMk<kz<!Ou{<Ml</!

=/! uq{<{h<hkivI! nz<zK! fqXuel<! gmf<k! &e<X! N{<Mgtqz<! WkiuK! yV!

N{<cz<!'/'/'/'/51.00 -zm<sr<gt<!lx<<Xl<!nkx<G!OlZl<!gm<mm!h{qbqje!lk<kqb!

nz<zK! lifqz!nvSg<gig! keqobiV!dme<h<hcg<jgbqe<! gQp<! fz<z!Ljxbqz<!

osb<K! Lck<kVk<kz<! Ou{<Ml<! sie<xqkp<! osbx<ohixqbitiqeiz<!

upr<gh<hm<cVg<g!Ou{<Ml</!

d/! gmf<k! Jf<K! N{<Mgtqz<! WkiuK! yV! N{<cz<! '/'/'/'/153.00! -zm<sr<gTg<G!

Olz<! h{h<Hpg<gl<! dt<tuvig! uq{<{h<hkivI! nz<zK! fqXuel<! -Vk<kz<!

Ou{<Ml</!

D/! gm<Mliek<! Kjxbqz<! fx<ohbI! ohx<xuvigUl<?! nEhulqg<guvigUl<!

yh<hf<kh<h{qgtqz<! gmf<k! gizk<kqz<! sqxh<hig! osbzix<xqbuvigUl<!

uq{<{h<hkivI!nz<zK!fqXuel<!-Vk<kz<!nusqbl</!

w/! kGkqgi{<! hcul<! lx<Xl<! uqjz! uqgqk! yh<hf<kh<Ht<tq! hcul<! Ogiiq! nEh<Hl<!

gckk<Kme<! yh<hf<kg<givigh<! hkqU! ohx<xjlg<gie! sie<X! yk<k! ke<jlbqzie!

h{qgtqz<! ohx<x! Le<! nEhuk<kqx<gie! sie<Xgt<?! uVlie! uiq! g{g<G!

osZk<kqbjlg<gie! nk<kim<sq! fmh<H! gizk<kqx<gie! uqx<hje! uiq!

fqZjubqz<jz! nz<zK! siqh<hii<g<gh<hm<mjlg<gie! sie<X! Ngqbe! kuxilz<!

-j{g<gh<hm! Ou{<Ml<! nu<uiX! -j{g<gh<hmilz<! ohxh<hMl<! kGkqgi{<!

hcul<! lx<Xl<! uqjz! uqgqk! yh<hf<kh<Ht<tq! hcul<! ohXukx<gie! Ogiiqg<jgg<!

gcr<gt<!fqvigiqg<gh<hMl<!



W/! uq{<{h<hkivI! /! fqXuel<! Gjxf<k! hm<sl<! '/31/31! -zm<sl'/31/31! -zm<sl'/31/31! -zm<sl'/31/31! -zm<sl<! hr<G! LkzQM!

dt<tuvig!-Vk<kz<!Ou{<Ml</!

gQp<Gxqh<hqm<Mt<t!-j{b!ktk<kqe<!&zligUl<! yh<hf<kh<Ht<tq! hcur<gt<! ohx<Xg<!

ogit<tzil</!

i) http: // www.tenderstn.gov.in 

ii) http: // www.tntenders.gov.in 

!
Olx<hc!-j{b!ktr<gtqe<!&zl<!ohxh<hMl<!Nu{r<gTg<G!lm<Ml<!uqjz!
gqjmbiK/!

!
!

g{<gi{qh<Hh<!ohixqbitI!g{<gi{qh<Hh<!ohixqbitI!g{<gi{qh<Hh<!ohixqbitI!g{<gi{qh<Hh<!ohixqbitI!?!ohihK??!ohihK??!ohihK??!ohihK?!!!!
gm<mm!gm<Mliel<!lx<Xl<!hviliqh<H!um<ml<?gm<mm!gm<Mliel<!lx<Xl<!hviliqh<H!um<ml<?gm<mm!gm<Mliel<!lx<Xl<!hviliqh<H!um<ml<?gm<mm!gm<Mliel<!lx<Xl<!hviliqh<H!um<ml<?!!!!

kqVofz<Ouzq/kqVofz<Ouzq/kqVofz<Ouzq/kqVofz<Ouzq/....!!!!2.!!!!!!!!



 

GOVERNMENT OF TAMILNADU  

PUBLIC WORKS DEPARTMENT  

Office of the Superintending Engineer, RW.D., 

Buildings (Construction & Maintenance) Circle, 

Tirunelveli - 2. 

TENDER DOCUMENT 
 

Name of work: Construction of P.G.Students (Mens) Hostel Building in Tirunelveli 

Medical College and Hospital at Tirunelveli. 

Total Number of Pages in this Tender Document    123 sheet and two drawings. 

Number of items in Schedule "A"      69  

Tender shall be submitted on or before:    15.00 Hrs . on 11.11.2009. 

 

Tender Documents sold to   
 

 
 

    

Head Draughting Officer, P.W.D., 

Buildings (Construction and Maintenance) Circle, 

TIRUNELVELI - 627 002 

 
 



 

 

 

 

 
 

 

 

 

 

 

 

 

 

Lg<gqb!nxquqh<H!
!

!

Le<juh<Hk<!okijgjb!OksQb!Oslqh<Hh<!hk<kqvgtib<k<!kVuikib<!

-Vf<kiz<! om{<mI! nxquqh<hqz<! okiquqk<khc! Gxqh<hqmhm<Mt<t!

osbx<ohixqbitI! ohbVg<G! nmliel<! osb<k! hqe<eOv! om{<mVme<!

-j{g<g! Ou{<Ml</! nmliel<! osb<ukx<g<gie! uq{<{h<hk<kqz<!

jgobih<hlqm<miz<! lm<Ml<! OhikiK/! kuxqeiz<! g{<chig! om{<mI!

g{g<gqz<!wMk<Kg<!ogit<th<hmiK?!dmecbig!kt<Thc!osb<bh<hMl</!

!
!

!!!!!!)yh<hl<*!
g{<gi{qh<Hh<!ohixqbitI?!ohihK?!

gm<mm!gm<Mliel<!lx<Xl<!hviliqh<H!um<ml<?!
kqVofz<Ouzq/!



ANNEXURE 

PARTICULARS TO BE FURNISHED BY THE TENDERER 

 

 

1. Name of the tenderer and address :  

 

2. Name of work   

3. Date of tender :  

4. Total value of tender : 

5. Details about E.M.D. enclosed for this 

tender and its validity : 

 

 

6. Registered class of the tenderer with  

monetary limit and department in which 

registered.  Certified copy of the 

registration should be attached. : 

 

7. Recent work (details about name and 

place of work, value of the work etc., 

should be furnished) : 

 

8. Works under execution (details about 

name and place of work value of the 

work etc., should be furnished) : 

 

9. Command of labour in brief : 

10. Turnover of previous year (Particulars 

for a period of three consecutive years 

to be furnished) : 

 

11. Whether Income Tax clearance certificate 

is enclosed.   If not when it will be  

produced? : 

 



12. (i)    Sales Tax Registration Number : 

(ii)   Whether Sales Tax clearance 

certificate is enclosed? If not, when  

 it will be produced? : 

 

13. In case of registered co-operative 

societies they should furnish name of 

the nominee with their credential details 

at the time of tender itself.  They should 

also certify, that the nominee of the 

society is not a registered contractor 

in the Dept. : 

 

14. TECHNICAL ASSISTANT DETAILS 

1. Name : 

 

Qualification certificate 

Experience certificate : 

 

2. Name : 

 
Qualification certificate Experience 

certificate  : 

 

OR 

1.    Name : 

If retired Civil Engineer, Designation  

and date of retirement (copy to be  

enclosed) : 

 

15. Any other details : 

 

NOTE :    The consent letter from the Technical Assistant proposed to be employed should be obtained 

and enclosed with the tender. 



Declaration to be given by the Unemployed Engineer 
 

 

1. Name : 

2. Address : 

 

3. Age : 

4. Native place : 

5. District : 

6. Qualification : 

7. Year of passing : 

8. No. of years of employment : 

9. Name of the Division in which  

registered as an unemployed Engineer         : 

10. Date of registration : 

11. Class of contractor : 

Monetary Limit  

12. Previous experience in year 

a) Irrigation        b)   Head works  

c) Building          d)  Bridges  

e)   Others 

(Details with regard to name of work, nature of work etc., may be furnished in a separate sheet) 

 

 

Contracts Name of work Value of work Period of work         Nomination of tender 

 

      (1)                          (2)                           (3)                             (4)                                   (5) 

 



13. Annual turnover for first three years  : 

14. Solvency / Immovable / Cash : 

 

 

 

15. Tools and Plant owned : 

 

16. Was there any default in fulfilling terms   

of contract and result and penal action : 

 

17. Special remarks if any : 

 

 

 

 

 

Station   :        Signature and name of the 

Date      :            Unemployed Engineer  

 

 

 

 

 

 

 

 

 

 



                                                 GOVERNMENT OF TAMH.NADU 

PUBLIC WORKS DEPARTMENT 

Office of the Superintending Engineer, P.W.D., 

Buildings (Construction & Maintenance) Circle) TIRUNELVELI. 

 

1. Name of work:- Construction of P.G.Students (Mens) Hostel Building in Tirunelveli 

Medical College and Hospital at Tirunelveli. 

 
Last Date for receipt of tender  : 11.11.2009. 

Date and time of opening  : 11.11.2009;  3.30 PM. 

E.M.D. to be remitted  : Rs. 61,000 /- 

Mode of E.M.D. to remitted  :  In the shape of chalan, Deposit at call receipt, Demand Draft of  

the Nationalised and Scheduled banks drawn in favour of 

Executive Engineer concerned and National Saving scrip / 

Deposit / Accounts of postal Department pledged in favour of 

the Executive Engineer concerned. 

 

 

 

Note : 

1. The tender and E.M.D. should be enclosed in separate covers, both the covers should then be 

submitted In a common sealed cover.   All the three covers should be sealed. Tenders not submitted 

In sealed cover will be summarily rejected. 

2. The rate In words and figures for each item of schedule should be furnished by the tenderer without 

fall In appropriate columns.    Corrections scribbling  overwriting and erasing (should be avoided as 

far as possible) should be attested by the contractor. 

3. The total value of each Item of work should be worked out and entered in the amount column.    

Proper care must be taken in working out the value of each item of work taking Into account the unit 

for which the rate is quoted and the quantity of work to be done under the Item. 

4. The total of each page should be noted at the end of each page and carried over to 

next page.   The grand total value of the tender should be worked out and furnished at the end, both 

In. words and figures. 

 

 

CONTRACTOR        SUPERINTENDING ENGINEER, P.W.D., 

Buildings (Construction & Maintenance) Circle, 

                  TIRUNELVELI - 627 002. 

 

 



FOR SPECIAL ATTENTION OF THE TENDERER 

 
1. Proof of registration in P.W.D. as a contractor shall be attached with the tender. 

 
2. Current Income Tax clearance certificate shall be enclosed with the tender, 

 

3. Sales Tax Registration Number should be furnished and Sales Tax clearance certificate 

should also be produced before finalization of contract. 

 

4. E.M.D. will be accepted in the shape of Chelan, Deposit at call receipt, Demand Draft of 

the Nationalized and Scheduled banks drawn in the name of Executive Engineers concerned 

and National Saving Scrip/Deposit/Accounts of Postal Department pledged in favour of the 

Executive Engineer concerned Indravikas patras are acceptable. The tenderer should write in 

the back of Indrayikas Patra his name and address. He should also give an undertaking to the 

Executive Engineer in writing that the Indravikas patras bearing relevant register number are 

submitted as E.M.D. No other mode of payment will be accepted. 

 

5. The successful tenderer should convert the E.M.D. already deposited and additional security 

deposit if any required for the fulfillment of contract into National Savings Certificates / Accounts 

pledged in favour of the Executive Engineer concerned, 

6. The following particulars shall also be furnished by the contractor along with the tender. 

a) List of details of works executed by the contractor with their value. 

b) A list of details of work under execution by the contractor with their values. 

c) Annual turnover of the last one year (necessary certificate to the effect issued by the 

respective bank shall be attached) 

7. The lowest tenderer when informed that his tender is under consideration shall have to furnish PERT 

CHART in the proper form with in a week from the date of receipt of letter calling for PERT 

CHART. The PERT CHART should confirm to the department time schedule for the completion of 

the work furnished in the tender notice. If the PERT CHART is not received within a week from the 

date of communication, his tender will not be considered. 

 

8. The tender documents will be issued to the contractors registered in Public Works Department 

in the appropriate class. 

 

CONTRACTOR SUPERINTENDING ENGINEER, P.W.D.,

 Buildings (Construction & Maintenance) Circle, 

 TIRUNELVELI - 627 002. 



SPECIAL INSTRUCTION TO THE TENDERERS 

 

1. The Tenderer should carefully gq through the tender schedule and quote their rates for all items. 

2. The rates should be filled in neatly in figures and in words and taking into account the metric 

units specified in the tender, scribbling, overwriting and erasings should be avoided as far as possible. 

3. The amount of each item of work should be worked out. Proper care must be taken in working out the 

amount of each item of work taking into account the unit for which the rate is quoted and the 

quantity of work to be done under the item. 

4. The total for each page should be arrived at and, carried out to every page and the grand total 

value of work should be worked out and shown at the end. 

5. The tender should be submitted along with a covering letter giving full details, as called for in the 

tender notice together with the copy of letter registering them into the appropriate class. 

6. In case the tenderers who are eligible for confessional Earnest Money Deposit and accordingly they 

should furnish the reference No. and date in which the concession was granted to them A copy of 

the aforesaid reference may be enclosed along with the tender for ready reference. 

7. Income tax clearance certificate for the current year should be submitted along with the tender or the 

tender in which the Income Tax clearance certificate for the current year was submitted to this office 

should be specified. 

8. Details of previous work done by the Tenderers covering the cost of the work, the agreement, No. 

date, department in which the work was carried out, etc., should be furnished so as to assess the 

previous experience of the tenderers.  Year wise details should be furnished so as to see that these 

tenderers have minimum experience of major building. 

9. List of various machinery and other equipments at the tenderers disposal for use in the 

execution of the work, should be furnished. 

10. The TENDER form should be filled in while submitted the tender.  The tenders submitted without 

filling up the tender form are liable to be rejected. 

11. The tender must be submitted in a sealed foolscape cover duly signing all the conditions. 

 

 

CONTRACTOR     SUPERINTENDING ENGINEER, P.W.D., 
Buildings (Construction & Maintenance) Circle, 

TIRUNELVEU - 627 002.  



APPENDIX - 1 

TENDER NOTICE  

(As amended in CO. M.S. No. 618/PW. Dt. 30.04.85) 

 

1. On behalf of the Governor of Tamilnadu, Tenders will be received by the Superintending 
Engineer, Buildings (Construction & Maintenance Circle, P.W.D., Tirunelveli - 627 002 at his 

office upto 3.00 PM on  11.11.2009. for the work of Construction of P.G.Students (Mens) 

Hostel Building in Tirunelveli Medical College and Hospital at Tirunelveli.. The tenders 
should be in the prescribed form obtainable from Superintending Engineer's Office, P.W.D. 

Buildings (Construction & Maintenance) Circle, Tirunelveli - 627 002. The tenders will be opened 

by the Superintending Engineer at 3.30 P.M. on the same day at the place aforementioned. 

 

The tenderers or their agents are expected to be present at the. time of opening of tenders. The tender 

receiving officer will on opening each tender prepare a statement of the attested and unattested 

corrections therein and hand it over to the tenderer concerned and initial all corrections in the 

presence of the tenderers. If any of the tenderers or their agents finds it inconvenient to be present at 

the time, then in such a case, the tender receiving officer will on opening the tender of the absentee 

tenderer, make out a statement of the unattested corrections and communicate it to him. The absentee 

tenderer shall then accept the statement of the corrections without any question whatsoever. 

 

2. Tenders must be submitted in sealed covers and should be addressed to the Superintending Engineer, 

P.W.D. Buildings (Construction & Maintenance) Circle, Tirunelveli the name of the 
tenderer and name of the work being noted on the Cover. 

 

If the tender is made by an individual, it shall be signed with his full name and his address shall be 

given. If it is made by firm it shall be signed with the copartner ship, name by a member of the firm 

who shall also sign his name and the name and address of each member of the firm shall be given. If 

the tender is made by a corporation it shall be signed by a duly authorised officer who shall produce 

with his tender, satisfactory evidence of his authorisation. Such tendering corporation may be 

required, before the contract is executed, to furnish evidence of its corporate existence. 

 

3. Each tenderer must also send a certificate of Income Tax Verification from the appropriate Income 

Tax authority in the form prescribed therefore. The certificate will be valid for one year from the date 

of issue for all tenders submitted during the period. 

 

In the case of proprietary or partner firm it will be necessary to produce the certificate 

aforementioned for the proprietor or proprietors and for each of the partners as the case may be. 

 

If the tenderer is a registered Public Works Dept. Contractor and if a certificate for the current year 

had already been produced by him during the calender year in which the tender is made, it will be 

sufficient, if particulars regarding the previous occasions on which the said certificate was produced, 

are given. 

 

All tenders received without a certificate aforementioned will be summarily rejected. 



 

4. Each tender must pay an Earnest Money, a sum of Rs.61,000 /- (Rupees Sixty one thousand only)  

either in the form of N.S.C. pledged in favour of the Executive Engr. P.W.D., Building Construction  

Division, Tirunelveli. 

or in any other form as may be approved by the State Govt. from time to time as per para 155 of 

T.N.P.W.D. Code. This E.M.D. will be refunded to the unsuccessful tenderer on application after 
intimation is sent of rejection of the tender or at the expiration of three months from the date of tender 

whichever is earlier. The refund will be authorised by the Superintending Engineer / Executive 

Engineer. The E.M.D. will not be received in cash or currency notes by the PWD Officers. 

a) The EMD will not carry any interest. It will be dealt with as provided in the tender. 

b) The acceptance of EMD in various approved forms duly pledged in favour of the Executive 
Engineer concerned is subject to the specific condition that the successful tenderer should 

pay the Security Deposit including EMD in the form of small savings scrip. Deposits account 

in lieu of other mode of payment made for EMD before acceptance of the tender. 

 

5. The tender will remain valid for a period of three calender months from the last date of 

receipt of tender. The validity period can be extended further if the contractor gives his consent 

in writing specifying the period of extension. 

i) The tenderer whose tender is under consideration, shall attend the Superintending Engineer's office 

before the end of the period specified by written intimation to him. In case, the tenderer fails to attend 

the office before the end of the specified period, his tender will not be considered. He shall forthwith 

upon intimation being given to him of acceptance of his tender, by the officer duly authorised in his 

behalf under article 299 (1) of the constitution hereinafter called "The accepting authority," make 

security deposit of 2% of the value of contract in one of the forms prescribed in Tamilnadu Public 

Works Account Code (ie) by taking into account of the amount of EMD already deposited with the 

tender it would be sufficient to pay the balance amount to make up the 2% of the value of contract for 

the purpose of Security deposit. However, the security deposit of one percent of the estimate cost of 
work can be deposited as one time deposit by the  contractor. The security deposit together with earned 

Money Deposit and the amount withheld according to clause 64-1 of General conditions of Contract 

shall be retained as Security for the fulfillment of contract. It a cash Security Deposit is made by the 

contractor, he shall follow the procedure laid down in the proceeding paragraph for payment of Earnest 

Money Deposit and such deposit shall not bear interest  

 

ii)   An additional Security deposit of 1 % of the value of the contract in one of the forms prescribed 

above will be remitted by the successful tenderer, if called for by the tender finalizing authority. 

iii) On receipt of written communication of acceptance of tender, if the tenderer fails to pay the 

requisite security deposit within the period specified in the written communication or backs out 

from the tender or withdraws his tender, the Earnest Money Deposit shall be forfeited to the 

Govt.  

If the contractor fails to carryout the contract, after paying requisite deposits, then he will be 

liable for the excess expenditure if any incurred to complete the work as contemplated in the 

General Conditions of Contract. 

 



(iv) It shall be expressly understood by the tenderer that on receipt of written communication of 

acceptance of tender by the tenderer there emerges a valid contract between the Governor of Tamil 

Nadu and the tenderer, for execution of the work without any separate written agreement. For this 

purpose the tender documents ie., tender notice, tender offered by the contractor, General Conditions 

of Contract, special conditions to the contract, correspondence, written communication of acceptance 
of tender etc., shall constitute a valid contract and that will be foundation of the rights of the both the 

parties to the contract. 

 

Provided that it shall be open to the accepting authority to insist execution of any written agreement 

by the tenderer, if administratively considered necessary or expedient. 

 

6. The tenderer shall examine closely the Tamilnadu Building practice and also the General Conditions 

of Contract contained therein, and sign the divisional office copy of the Tamil Nadu Bldg., Practice 

and its addenda volume in token of such study before submitting his tender unit rates, which shall be 

for finished work in situ. He shall also carefully study the drawing and addl. specifications and all the 

documents connected with the contract. The Tamilnadu Bldg., practice and other connected 

documents with the contract such as specifications, plans, descriptive specifications sheet regarding 

materials etc. can be seen at any time between 11.00 a.m. and 5.00 p.m. on office, days in the office 

of Suptg. Engr. P.W.D. Buildings (Construction & Maintenance) Circle Tirunelveli 627 002. 

 

A copy of the set of contract documents can also be had on payment of Rs. for each set inclusive of 

Sales Tax and surcharge thereon. 

 

7. The tenderers attention is directed to the requirement for materials under the clause "Materials 

and workmanship" in the General Conditions of Contract. Materials confirming to the ISI. Standards 

shall be used on the work, and the tenderer shall quote his rates accordingly. 

 

8. Every tenderer is expected before quoting his rates, to inspect the site of the proposed work'. He 

should also inspect the quarries and satisfy himself about the quality and availability of materials. 

The name of quarries and kiln etc. where from certain materials are to be obtained will be given 

in the descriptive specification sheet. The best class of materials to be obtained from the quarries 

or other source defined shall be used on the work.  In every case the materials must comply with 

the relevant standard specification.  Samples of materials as called for in the standard pacification 

or in the tender notice or as required by the Executive Engineer shall be submitted for Executive 

Engineer's approval before the supply to site of work is begun. If the contractor after examination 

of the source of materials defined in the descriptive specification sheet is of the opinion that 

materials complying with the standard or other specification of the contract cannot be obtained in 

quality or sufficient quantity, from the source defined in the descriptive specification sheet, he 
shall so state in his tender and state where from he intends to obtain materials, subject to the 

approval of the Executive Engineer. 

 

The Govt. will not, how ever, after acceptance of contract rate pay any extra charges for lead or 

for any other reasons, in case the contractor is found later on to have misjudged the materials 

available. Attention of the contractor is directed to the "General Conditions of Contract" 

regarding payment of seignior age tolls etc. 



9. The tenderer's particular attention is drawn to the sections and clause in the General Conditions of Contract 

dealing with. 

1. Test, Inspection and rejection of defective materials and work. 

2. Carriage 

3. Construction plant 

4. Water and Lighting 

5. Cleaning up during progress and for delivery 

6. Accidents 

7. Delays 

8. Particulars of payment. 

The contractor should closely peruse all the specification clauses which govern the rates which he is 

tendering. 

10. A schedule of quantities accompanies this tender notice.   It shall be definitely understood that the Govt. 
does not accept any responsibility for the correctness or completeness of this schedule and that this schedule 

is liable to alterations by omissions deduction or additions at the discretion of the Executive Engineer 

Building (Construction ) P.W.D. Divisions or the Superintending Engr. P.W.D. Building (Construction & 

Maintenance) Circle, Tirunelvel - 627 002 as set forth in the conditions of contract. The tenderer will, 

however base his lumpsum tender on this schedule of quantities. He should quote specific rates for each 

item in the schedule and the rates should be in rupees and in sums of five paise.   The rates should be written 

both in words and figures and the units words.  The tenderer should also show the totals of each item and 

the grand total of the whole contract and quote in the tender a lumpsum of which he will undertake to do the 

whole work subject to the conditions of contract such lumpsum agreeing with the total amount of Schedule 

A. The schedule accompanying the lumpsum tender shall be written legibly and free from erasures, 

overwriting, or conversion of figures.  Corrections, where unavoidable should be made by crossing out, 

initialing dating and rewriting. 

11. Tenderers offering a percentage deduction from or increase on the estimate amount except in the case of 
tender for maintenance and repair works called for specifically under percentage rate tender system and 

those not submitted in proper form or in due time will be rejected.  

12. The tenderer should workout his own rates, without reference being made to the Public Works Dept. 
schedule of rates or the public works department estimate. However in case of tenders called for under % 

rate tender system the tenderer should workout his own rate but quote his percentage rate above or below 

the total estimated cost of the work of the department indicated in the tender schedule. 

13. The price at which and the sources from which certain particular materials shall be obtained by the 
contractor are given at the end of the schedule accompanying the tender form. Tenderers must accept the 

materials at these prices and shall quote their price for finished works accordingly. Notwithstanding any 

subsequent change in the market value for these materials, the charges to the contractor will remain as 

originally entered in the written contract.   No centage or incidental charges will be borne by Govt. in 

connection with this supply. 

 

 

 

 



 

14. The attention of the tenderer is directed to the contract requirements as to the time of beginning of work the 

rate of progress and the dates for the completion of the whole work and several parts. The following rate of 

progress and proportionate value of works done from time to time as will be indicated by the Executive 

Engineer's certificates of the value of work done will be required. Date of commencement of the programme 

will be the date on which the site (or Premises) is handed over to the contractor. 

 

Period after date of commencement 

 

Total percentage of work to be completed based on 

contract lumpsum amount 

 

I      Month ....10 % 

II    Month ....20 % 

III    Month ....30 % 

IV    Month ....40 % 

V    Month ....50 % 

VI    Month …60% 

VII  Month …70% 

VIII Month …80 % 

IX    Month …90% 

X   Month …95% 

XI   Month …100% 

Note :   The period to be entered in col 1 for the purpose of following the rate of progress may be fixed by the 

Superintending Engineers or Exeutive Engineer to suit each case. 

15. No part of the contract shall be sub-let without written permission of the Executive Engineer nor shall 
transfer be made by power of attorney, authorising others to receive payment on the contractor's behalf. 

16. If further necessary information is required the Executive Engineer of the division will furnish such but it 
must be clearly understood that tenders must be received in order and according to instructions. 

17. The Suptg. Engineer or other sanctioning authority reserves the right to reject any tender or all the tenders . 

18. The tenderers who are themselves not professionally qualified shall undertake to employ Qualified technical 
men at their cost to look after the work.   The tenderes should state in clear terms whether they are 

professionally qualified or whether they undertake to employ technical men required by the department 

specified in the schedule below for the work.  In case the selected tenderer is professionally qualififed or has 

undertaken to employ technical men under him, he should see that one of the technically qualified men is 

always at the site of the work during working hours personally checking all items of works and paying extra 

attention to such works as may demand special attention (e.g.) reinforced concrete works etc. 

(The norms for the employment of technical Assistant and penalty for non-employment of such technical 

Assistant etc, is furnished in the format below) 



ADDITIONAL CONDITIONS 

EMPLOYMENT OF TECHNICAL ASSISTANTS 
 

The tenderer who himself is not professionally qualified should undertake to employ qualified 

techmcal men at his cost to look after the work. The tenderer should state in clear terms whether he undertakes to 

employ technical men required by the Department specified in the Schedule below for the work. In case the 

selected tenderer is professionally qualified or has undertaken to employ. Technical men under him he should 

see that one of the technically qualified men is always at the site of work during working hours, personally 

checking all items of works and paying extra attention to such works as may demand special attention eg.   

reinforced cement concrete works etc. 

Employment of Technical Personnel 

1.   From one to Rs. 5.00 Lakhs 1) One Diploma Holder in Civil Engineering 
  (OR) 
 2) Not less than one retired Junior Engineer 

2.   From Rs. 5 to 10 lakhs 1) One B.E., (Civil) 
  (or) 

 2) Equivalent Degree holder 

  (or) 

 3) Not less than one retired Sub Divisional 

  Officer AEE / ADE 

  (or) 

 4) One Diploma Holder with three years 

  experience. 

3.   From Rs. 10 to 25 lahs 1) One B.E., (Civil) with 3 years experienc 

           plus ONE DIPLOMA Holder in Civil Engg. 

(or) 

2) Equivalent Degree holder with 3 years 

experience plus one Diploma holder in 

Civil Engg. 

(or) 

3) Not less than one retired Sub-Divisional 

Officer plus one Diploma holder in Civil 

Engg. 

(or) 

4) Two diploma holder in Civli Engg. with 3 

and 5 years experience respectively. 

  

   1)    One B.E., Civil with 3 years experience  

plus two diploma holders in Civil Engg. 

(or) 

2) One B.E., (Civil) with 3 years experinece 

plus two retired Junior Engineers. 

(or) 

3) Equivalent degree holder with 3 years 

experience plus two Diploma holders in 

Civil Engg. or Two retired Junior Engineers 

(or) 

4.   From Rs. 25 to 50 lakhs 



4) One retired Sub Divisional Officer (AEE 

or ADE) Plus two diploma holders in Civil 

Engg. or one retired SDO (AEE or ADE) 

Plus two retired Junior Engineers 

 

5. Above Rs. 50 Lakhs 1)     To be examined in individual cases depending 

                                                                                           upon the nature of work and the technical   

                                                                                         skill  involved and defiend in the tender notice    

                                                                                          regarding the No. of qualified technical  

                                                                                          personnel  to be employed by the contractor  )    

1)  Project Manager – (1 No.) one number (Degree in 

civil Engineering) with atleast 10 years experience in 

executing similar works.2) Site Engineers –(2 Nos.) two 

numbers  .(Degree in civil Engineering) with atleast 3 

years experience in executing similar works. 3) (3 Nos). 

three numbers.( diploma holders in Civil Engg.) with 

atleast 3 years experience in executing similar works.  

 

6. A penalty of Rs. 2,000/- PM for diploma holder and Rs. 5,000/- PM for Degree Holder be levied in case of 

default on the part of contractors in the norms mentioned above. 

 

7. The employment of Technical Assistant should be based only on the value of contract. Engineers with 

Mechanical Engineering qualification and retired from Civil Engineering Departments are also suitable to 

supervise the Civil Engineering works because of their experience in Civil Engineering field. 

 

8. It will not be incumbent on the part of the Contractor to employ Technical Assistants when the work is kept 

in abeyance due to valid reasons and during such period in the opinion of the Executive Engineer, the 

employment of Technical Assistant is not required for the due fulfillment of the Contract. 

 

9. A movement register should be opened and maintained for Technical Assistants employed by the Contractor 

or for the Technically qualified contractor. The Technical Assistant or Technically qualified Contractor 

should note the arrival and the departure timings every day along with 

their initials. Such Register should be produced during inspection of the Inspecting Officers. 

 

10. Without prejudice to the generality of the above clause the contractor shall during the currency of the 

contract, when called upon by the Engineer-in-charge engage and also ensure engagement by the Sub 

Contractors and others employed by the contractor in connection with the work such number of apprentices 

in the category mentioned, below and for such period, as may be requited by the Engineer-in-charge.  The 

Contractor shall train them as required under the Apprentices Act 1961 and the rules made there under and 

shall be responsible for all obligations of the employer under the said act including the liability to make 

payments to apprentice as required under that said act. 



 

19. Deleted.. 

 

20. A tenderer submitting a tender which the tender accepting authority considers excessive and/ or indicative 
of the insufficient knowledge of current prices or definite attempt at profiteering will render himself liable 

to be debarred permanently from tendering or for such period as the tender accepting authority may decide. 

The tender rates should be based on the controlled price for materials - price permissible for the tenderer to 

charge a private purchaser under the provision of clauses 8 of hoarding and profiting prevention ordinance 

1943 as amended from time to time and on similar principles in regard to labour and supervision in the 

construction. 

 

21. The contractor should offer employment to ex-toddy tappers as far as possible. 

 

Note: This paragraph should be scored out if the cost of work involved is less than Rs, 1Q, 000/- 

 

22. The contractor shall comply with the provisions of the Apprentices Act 1961 and the rules and orders issued 

there under from time to time. If he fails to do so, his failure will be a breach of the contract and the 

competent authority, may at his discretion, cancel the contract or invoke any of the penalities for the breach 

of contract provided in the conditions of agreement. The contractor shall also be liable for any pecuniary 

liability arising on account of any violation by him of the provisions of the Act. Contractor shall, during the 

currency of the contract, ensure engagement of the apprentices in the categories mentioned below who may 

be assigned to him by the Director of Employment and Training/State Apprenticeship Adviser, Tamil 

Nadu. The contractor shall train them as required under the Apprentices Act 1961, and the rules made there 

under and shall be responsible for all obligations of the employer under said Act including the liability to 

make payments to the apprentices as required under the said Act. 

 

Value of contract  Category No. to be appointed 

Rs. 1.00 lakh and upto Rs. 

3.00 lakhs 

1. 

2. 

Building Constructor 

Brick layer 

1 

1 

Above Rs. 3.00 lakhs and upto 10.00 

lakhs 

1. 

2. 

3. 

Building Constructor 

Brick layer Diploma 

holder in Civil 

Engineering 

1 

1 

1 

Above Rs. 10 lakhs and upto 

50.00 lakhs 

1. 

2. 

3. 

Building Constructor Brick 

layer B.E., (Civil) or 

equivalent degree holder 

1 

1 

1 

"Unless the contractor has been exempted from engagement of apprentices by the Director of Employment 

and Training/State Apprenticeship Adviser, a certificate to the effect that "That contractor had discharged 

his obligation under the said Act, satisfactorily should be obtained from the Director of employment and 

Training/State Apprenticeship Adviser" and the same should be produced by the Contractor for final 

payment. 

 

 

 

 



 

23. In the case of contracts for construction of buildings either permanent or semi permanent buildings, a sum 
equivalent to 2 1/2% of the value of work done will be retained with the Govt. for a period of one years 

reckoned from the date of completion of the work in order to enable the departmental officers to watch the 

effect of a!l seasons on the work done by the contractor.  The amount so retained with the Govt. will be 

refunded only on the expiry of one year period referred to above and on execution of Indemnity bond by the 

contractor for a further period of four years. The contractor shall be liable to set right all the defects arising 

out of his faulty execution or sub standard work noticed during the above five years period at his cost. 

 

24. A statement giving particulars of equipment resources that will be put at the disposal of the work under the 
following classification should accompany the tender. 

 

a) Equipment (Transport of materials viz. lorries and carts, concrete mixers) 

b) Organization 

(i) Technical & (ii) Unskilled 

 

25. The tender of the contractor who agrees to employ the maximum No. of Ex.service Men (No. to be specified 
in the tender) will receive preferential consideration. The tenderers are requested to report on their covering 

letter. 

 

26. The Superintending Engineer reserves to himself the right of allotting the different sub works to the 
different contractors or to one and the same contractor as he may decide after the receipt of tenders. 

 

27. All rates quoted in the tender shall be inclusive of Sales Tax, payable under the sales tax act as amended 
from time to time (including amendment Act 38/34) and that the contractor is responsible to file the Sales 

Tax return and pay the amount of tax as amended by the Commercial Tax Department. No request for 

payment of Sales Tax separately in addition to to the tendered rates due to any plea of subsequent levy or 

increase in tax will be entertained vide clause 38(2) of General conditions of contract. 

 

28. No seigniorage shall be charged where due for materials quarried from the PWD or other Govt. Quarries. 
Assistants as necessary shall be given to the contractor by the Department to obtain 

access to quarries approved by the Executive Engineer.   No plotrent will be charged for 

materials stocked on Govt. land during the course of construction provided all such materials 

are removed within one month after the work is completed. 

 

29. Seigniorage or charges due for the use of private quarries and private land shall be paid by the contractor. 

 

         SUPERINTENDING ENGINEER, P.W.D., 

        Buildings (Construction & Maintenance) Circle, 

TIRUNELVEU - 627 002.  



II.   TENDER 

To 

His Excellency the Governor of Tamilnadu, 

represented by the 

Superintending Engineer, 

PWD Buildings (Construction & Maintenance) Circle, 

TIRUNELVELI - 627 002. 

Sir, 

1. I/We do hereby tender and if this tender be accepted undertake to execute the following work viz, as 

shown in the drawings and described in the specification deposited in the office of the Circle/Division 

with such variations by way of alterations or additions to and omission from the said works and method of 

payment as are provided for in the conditions  

of contract for the sum of Rupees (in figures and words) 

or such other sum as may be arrived at under the clause of the General Conditions of Contract relating to 

"Payment on lumpsum basis or by final measurements at unit prices" 

2. I/We have also completed the priced list or items in schedule "A" annexed (in words and figures) for 

which I/We agree to execute the work and receive payment on measured quantities as per the General 

Conditions of Contract. 

3. I/We do hereby distinctly and expressly declare and acknowledge that before the submission 

of my or our tender, I/We have carefully followed the instruction in the tender notice and 

have read the Tamilnadu Building Practice and the General Conditions of Contract there-in 

and the Tamilnadu Building Practice addenda volume, and that I/We have made such examination 

of the contract documents and of the plans, specifications, quantities and of the location, where 

the said work is to be done and such investigation of the work required to be done and 

in regard to the materials required to be furnished as to enable to thoroughly understand the 

intention of the same and requirement, covenants, stipulations and restrictions contained in 

the contract and in the said plans and specification, and distinctly agree that I/We will not 

hereafter make any claim or demand upon the Govt. based upon or arising out of any alleged 

misunderstanding or misconception or mistake on my/our part of the said requirements covenants 

stipulations restrictions and conditions. 

4. I/We enclose an income tax verification certificate. 

I/We being a registered PWD contractor have already produced an Income Tax verification 

certificate during the current calender year in respect of .....................................................................  

(here particulars of the previous occasions in which the certificate was produced should be 

given) The legal address of the contractors for service of all letters and notices will be as 

follows. . • ...-. 

5. (i)  (a)  I/We enclose herewith a chalan for the payment of the sum of Rs ........................................... 

...............................................................................................................................(to be entered in 

words and figures) as Earnest Money not to bear interest. 

 



5.     (i) (b)        lAVe have paid Rs ............................................(Rupees ...................., ........................ ...... as 

against the E.M.D. of Rs. ........................................................... , ................................(Rupees ............ )only. 

Since I am/We are eligible to pay the EMD, at concessional rates. 

5,      (i) (c)        in lieu of a cash  I/We have enclosed a  bearing No Date  

issued by ..........................................................................................................................  

for a value of Rs...............................................................................................................  

drawn/enclosed /pledged in favour of the Executive Engineer, PWD. 

5. (i)(d) I am / We are....................................................................................................................  

and hence exempted from payment of E.M.D. 

6. If my/our tender is not accepted this sum shall be returned to me/us on my/our applications when 

intimation is sent to me/us of rejection or at the expiration of three months from the date of this tender 

whichever is earlier. If tender is accepted, the Earnest Money shall be retained by the Govt. as security for 

the due fulfilment of contract. If upon intimations being given to me/us by the authority authorised by the 

Governor under article 299 (1) of the constitution (hereinafter called the accepting authority) of 

acceptance of tender (I/We) fail to make the additional security Deposit, then I/We agree to the forfeiture 

of Earnest Money Deposit. Any notice required to be served on me or us hereunder shall be sufficiently 

served on me or us if delivered to me or us personally or forwarded to me or us by post (Registered or 

ordinary) or left at my or our address given herein.   Such notice shall, if sent by post be deemed to have 

been served on me or us at the time when in due course of post it would be delivered at the address to 

which it is sent. 

7. I/We fully understand that on receipt of communication of acceptance of tender from the accepting 

authority, there emerges a valid contract between me/us and the Governor of Tamilnadu and the tender 

documents ie. Tender notice tender with schedules General Conditions of Contract and special conditions 

of the tender negotiation letters, communications of acceptance of tenders, shall constitute a contract for 

this purpose and be the foundation of rights of both the parties provided that it shall be open to accepting 

authority to insist on execution of any written Agreement by the tenderer, if administratively considered 

necessary or expedient. 

8.  I/We have also signed the copy of Tamilnadu Building practice and  addenda volume, thereto 

maintained in the Division office in acknowledgement of being bound by all conditions of the clauses of 

the Genearal Conditions of Contract and all specifications for item of works described by a specification 

number in Schedule A. 



9. In consideration of the payment of Rupees or such of the sum as may be arrived at under the clause of the 

General conditions of contract, relating to payment of lumpsum basis or by final measurement at unit 

prices I/We agree subject to said conditions to execute and complete the works shown upon the said 

drawing serially from number I to inclusive (Schedule - B) and described in the specifications (Schedule - 

C) and to the extent of probable quantities shown in (Schedule - A) with such variations by way of 

alterations additions to or deductions from the said work and method of payment therefor as are provided 

for in the said conditions. 

 

10.(i) The term "Executive Engineer" in the said condition shall mean the Public Works Department officer in 

charge of the Division having jurisdiction for the time being over the work who shall be competent to 

exercise all the powers and previleges reserved herein in favour of the Govt. with the previous sanction of 

or subject to ratification by the competent authorities in case where such sanction or ratification may be 

necessary and who has been duly authorised under articles 299 (1) of the constitution. 

 

(ii)  In the event of the work being transferred to any other circle/division/sub division, the Superintending 

Engineer / Executive Engineer / Assistant Executive Engineer who is incharge of the work will exercise 

the powers and previleges reserved in favour of Govt. 

 

11. I/We agree that the time shall be considered as the essence of the contract and I/We hereby agree to 

commence the work as soon as this contract is accepted by the competent authority as defined by the 

Tamilnadu Public Works Department code and the site (or premises) is handed over to me/us as provided 

for in the said conditions and agree to complete the work within ELEVEN months from the date of such 

handing over of the site (or premises) and to show progress as defined in the tabular statement "rate of 

progress" subject nevertheless to the provisions for extension of time contained in clause 56 of the General 

Conditions of Contract appended to the Tamilnadu Building Practice. 

 

12. I/We agree that upon the terms and conditions of this contract being fulfilled and performed to the 

satisfaction of Executive Engineer, the security deposited by me/us as herein before recited or such 

portions thereof as I/We may be entitled to under the said conditions be paid back to me/us as provided in 

clause 64 of the General conditions of Contract.  

 

13. I am/We are professionally qualified and my/our qualification are as follows.  

 

I/We in pursuance of clause 18 of tender notice, undertake to employ the following technical staff for 

supervising the work and will see that one of them is always at site during working hours personally 

checking all items of works and paying extra attention to such works „ as may require special attention 

(eg) reinforced cement concrete. 



 

 Name of technical staff proposed to 

be employed 

(1) 

Qualification 

(2) 

Experience  

(3) 

1. 

 

 

 

 

2.  

 

 

 

 

3. 

   

 

14.    I/we agree that the arbitrator for fulfilling the duties set forth in the arbitration clause of the General 

Conditions of Contract shall be : 

 

The Superintending Engineer, Building, (Construction and Maintenance) Circle, Tuticorin. In case, the 

value of claim does not exceed Rs. 50,000/- 

 

 

 

           Signature of the Contractor with Date 

 

15.    On behalf of the Governor of Tamilnadu and as duly authorised by the Governor under article 299 (1) of 

the 

constitution the above tender for a value of Rs...................................................................................  

is accepted on this day of ...............................................................................  

Signature and Designation 

Signature of Witness in full 

and address with name in block letters 



SCHEDULE - A 
(Schedule of Rates and Approximate Quantities) 

A. The quantities here given are those upon which the lump sum tender cost of the work is based but they are 

subject to alterations, omissions, deductions or additions as provided for in the condtions of this contract 

and do not necessarily show the actual quantities of work to be done. The unit rates noted below are those 

governing payment of extras or deductions for omissions according to the conditions of the contract as set 

forth in the General Conditions of Contract in Tamilnadu Building Practice and other conditions 

specifications of this contract. 

 

B. It is to be expressly understood that the measured work is to be taken nett (Not with standing any custom 

or practice to the contrary) according to the actual quantities when in place and finished according to the 

drawings or as may be ordered from time to time by the Executive Engineer and the cost calculated by 

measurement or weight at the respective prices without any additional charge for any necessary and 

contingent works connected therewith. The rates quoted are for works in situ complete in every respect. 

 

Item No 
Probable 

Quantities 

Class and 

Description 

work 

T.N.E.B.P No or other 

special specification 

no if any 

Rate 

World Figure 

Unit 

Words 

Amt 

figure 

 

 

 

 

 

VIDE SHEETS ATTACHED SEPARATELY 

 

 



 

 

SCHEDULE –B 

 

LUST OF DRAWINGS 

Note: All drawings to be signed by the 

contractors as well as the officer entering into the 

contract. 

 

SUPPLEMENTAL LIST 
As referred to in the specification including the 

General Conditions of contract in Tamilnadu 

Building practice 

 

 

 

Sl.No 

(1) 

Drawing 

No 

(2) 

Description 

(3) 

Sl.No 

(4) 

Drawing 

No 

(5) 

Description 

(6) 

Date on which the 

drawing was 

supplied 

(7) 

 

 

1- C.A Job No. A-672 Drg No.3,4 & 5, 

2- Site Plan 

 

 

 

 

 

 

Description Specification Sheet 
 

 

Sl.No 

(1) 

Drawing 

No 

(2) 

Description 

(3) 

Sl.No 

(4) 

Drawing No 

(5) 

Description 

(6) 

Date on which the 

drawing was 

supplied 

(7) 

 

1. Size alternative to Std. 

Specification size or size 

prescribed Mortar and concrete 

Source from 

which item is 

to be obtained 

Approximate 

lead 
remarks 

 

 

 

Lead chart and Quarry Chart need not to be included in the Tender Schedule vide Engineer – in –

Chief, WRO, Chief Engineer (General) PWD, Chennai Lr No. HDO (A) 20350 / 2001 dt.28.06.2001 

 

 

 

 

 

 

 

 

 



SCHEDULE -C 

 

List of specifications for the various items of works supplementing those described in Schedule A by standard 

specification numbers. 

 

1. The contractor shall employ the following technical staff for supervising the work and shall see that one of 

them always at site during working hours personally checking all items of work and paying extra attention to 

such works as may demand special attentions eg. reinforced cement concrete works etc. 

Name of the members of the technical staff to be 

employed 
Qualification 

  

 

Note 1 : In case the contractor Is himself professionally qualified the above specification should be 

suitably altered and In case In which the contractor selected has not given In undertaking to employ 

qualified men it should be scored out. 

 

2. A penalty of Rs. 2,000/- per month for Diploma Holder and Rs. 5,000/- p.m. for Degree holder be levied 

in case of default on the part of the contractors as per norms fixed by the Government for employment of 

Technical Assistant. 

3. The employment of Technical Assistant should be based only on the value of contract Engineers with 

Mechanical Engineering qualification and retired from Civil Engineering Departments are also suitable to 

supervise the civil Engineering works because of their experience in Civil Engineering Field. 

4. In case of the contractor who is professionally qualified is not in a position to remain always 

at the site of the work during hours personally checking all items of the work and paying extra attention to 

work as may demand special attention (eg) R.C.C. work etc. he should employ technically qualified men 

as prescribed for the works. 

5. A movement register should be maintained for Technical Assistants employed by the Contractor 

or for the technically qualified Contractor. The Technical Assistants or Technically qualified contractors 

should note the arrival and the departure timings every day along with-their 

initials. Such register should be produced during inspection of the Inspecting Officer. 

6. It will not be incumbent on the part of the contractor to employ Technical Assistants when 

the work is kept in abeyance due to valid reasons and if during such period in the opinion 

of the Executive Engineer, the employment of Technical Assistants is not required for the due 

fulfillment of the contract. 



 

II. TENDER 

 

1. Tenders with tampered seals will not be accepted. 

2. Tenders in which the rates are not written in words will generally be rejected. In case of any discrepancy 

while expressing rates in words, the rate whichever is advantageous to Govt. will only be taken into 

account. Tenders containing overwriting, corrections which are not attested by the tenderers will be liable 

for rejection. 

3. The contractor should satisfy himself about the availability of the various materials at the quarries specified 

in the tender schedule for the work before tendering. In case, the contractor feels any difficulty in procuring 

the material from the stipulated quarries he should make a special mention of the fact with details of the 

quarry / Quarries from which he proposes to bring the required materials for the work in the covering letter 

to accompany his tender. Any claim for payment of extra cost on account of increase in the lead for 

materials at the later stage will not be accepted. 

4. In case it is found by the Departmental Officers that the contractor has brought any of the required materials 

from a quarry with lesser lead than that is specified. in the schedule,       proportionate deductions will be 

made from the contractors rate of payment for the finished work for the respective item / items of work. 

5. A deduction of 2 % will be made towards income Tax and sales Tax in every payment made to the 

contractor. 

6. Percentage Tender Conditions : 

On evaluation of Tender if it is found that if the overall quoted amount of the, Tender is less than 5 to 15% 

of the value put to Tender, the contractor shall pay an additional security at 2% of the estimated value. If 

the tender discount exceeds 15% to 20% the contractor shall pay an additional, Security deposit of 50% of 

the difference between the quoted amount and estimate amount Failure to furnish the Additional Security 

Deposit within 15 days from the date of receipt of Acceptance order and execute the Agreement shall entail 

cancellation of award of contract and forfeiture of E.M.D. furnished," 

(As per the Office of Engineer - in - Chief, WRO and Chief Engineer (General), P.W.D. Chepauk, Chennai 

- 5. Circular Memo No. H.D.O. (A) / 65964 / 99.1, dt. 02.12.99) 

 

III. Execution of Work 

1. The entire work should be carried out as per specifications in the National Buildings code and Tamilnadu 

Building Practice. 

2. The contractor shall make his own arrangements for clean and fresh water and shall meet all charges 

thereof. The special attention of the contractor is drawn to clause 36 of General Conditions of Contract 

regarding water and lighting. 

3. The rates specified in schedule for the different items of works are for the finished work. 

4. The contractor's rates are inclusive of Sales Tax payable by the contractor to Govt. as per the Tamilnadu 

General Sales Tax Act of 1939 as amended from time to time. No enhanced rates will be paid to the 

contractor for any upward revision of Sales Tax during the currency of the contract. 

5. All minor baling and pumping incidental on the work shall be borne by the contractor, where 

heavy pumping is required the baling will be done departmentally. If the contractor is asked 

to do, the charges will be paid as per actuals plus 10%. The Executive Engineer in charge of 

the work will be the final authority to decide whether pumping is minor or heavy. 



 

 

6. The payment for Earthwork will be made for embankment excluding the quantity of pebbles, boulders and 

other such materials which shall not normally be used along with the earth for 

formation of bund. 

 

7. The cement concrete for reinforced cement concrete works shall be machine mixed. 

8. The lime mortar shall be ground in mortar mill as per T.N.B.P. 

 

9. More thatn 90 cm height of concrete should not be laid in one day.  At the place where the concrete is 

stopped, it should end in the form of steps so as to facilitate receiving of the next length of concrete.   

Once a height of 90 cm of of concrete is laid, it should be cured for three days before further concrete is 

laid. 

 

10. The teakwood or country wood (Karimarudhu or pillaimarudu) shall be of best quality and shall be subject 

to inspection and approval by Executive Engineer before use on the work. 

 

11. PAINTING : Paint used for the work shall be of approved brand and colour. 

 

12. Plastering : All external corners, "TEE" beam edges and doors and windows opening etc, shall be finished 

truly vertical or horizontal as the case may be.   The rate for plastering shall include the cost of finishing.   

No separate extra for finishing the corners edges of beams etc. will be paid. 

 

13. The planks for form work and centering for reinforced cement concrete works shall be well seasoned 

timber approved by the Executive Engineer according to clause 8 of T.N.B.P.No. 30.  They must be made 

smooth and perfectly level at top so as to give smooth and even finish to the reinforced cement concrete 

ceilings. Alternatively, the contractor may use steel sheets over wooden frames provided the required 

finish to the underside of the slab is obtained.   Mango Planks shall not be used under any circumstances.   

Centering form works shall be provided to the extent and area ordered by the Executive Engineer during 

the execution. 

 

14. The arrangements of steel rods for reinforcement for reinforced concrete works shall be in accordance with 

the working drawing supplied. 

 

15. The Executive Engineer will be at liberty to carryout any portion of the work at any time either 

departmentally or through any other agency in the interest of Govt. without assigning any reasons there for 

to the contractor who is actually doing the work.  The contractor is not entitled for any comprehension on 

account of the same. The contract will be only subject to this condition. 



 

16. In the event of the work being transferred to any of the Circle/Division/Sub-divison the Suptg. 

Engineer/Exe.Engineer/Asst. Exe.Engr. who is incharge of the Circle/Division/Sub-division having 

jurisdiction over the work shall be competent to exercise all the powers and privileges reserved 

in favour of the Government. 

17. Earth work : Each and every borrow bit will be individually marked by the Section Officer and in urgent 

cases by the Masteries in charge of the work subject to the approval of the Section Officer.  Earth should 

be removed only from the places marked and to the depth ordered by the above officer. 

18. (a)      The contractor should locate pits for earth work in open places away from the old pits. 

(b)  No excavation shall be made inside of the tank bund nearer to the toe of the slope than twice the 

height of the bund and the point not on the outside of the bund than three times in the height of the 

bund, unless specifically approved by the Executive Engineer. 

19. The contractor should not enter any private lands for removal of earth there from without the prior written 

consent of the landowners.  If he does uhauthorisedelly, the contractor alone will be held fully responsible 

for consequences arising there from. 

20. No borrow pit should be less than 45 cm deep. Gap of 90 cm should be allowed between any two 

consecutive pits. When the pits are excavated for more than 2m in width longitudinal thand us should be 

provided. 

21. The contractor should not put in borrow pits for removal of earth on a haphazard/fashion and they should 

be put in the place and in such a manner as, may be directed by the officers in charge of the work.  If any 

such unauthorized pits are put, the contractor will have to fill up the pits at his own cost. 

22. A deduction of 20% and 10% will be made in the quantity of earth work measured for thandus and muttus 

respectively and the amount on account of this deduction will be paid after satisfactory removal of 

Thandus and muttus. If thandus and muttus are not removed within a month from the date of check 

measurement by the sub-divisional officer or Executive Engineer or within the period fixed at the 

discretion of the Executive Engineer, the 20% and 10% deductions will be final and will not be revoked. 

23. The contractor shall arrange for sectioning of the bank immediately after the work in each reach is 

completed.   The final sectioning must be completed within 15 days after the completion of the work in the 

entire reach. 

24. Payment for earthwork for New Banks 

Payment for earthwork for New Banks will be made as follows (i)     Quantity 

as per pit measurement  

(ii)     Quantity of New bank after        whichever is lesser  

consolidation based on level       



 

IV. SUPPLY OF MATERIALS 

 

1. The contractor's rate for the different items of work involving the use of cement are inclusive 

of the cost of cement. 

2. The cement required for the work will be supplied by the contractor himself 

3. The contractor should make his own arrangement at his own cost to take delivery of the cement from the 

dealer and to convey the same to his store shed at site of work. The stock of cement with contractors 

should be accessible to the Departmental Officers for verification at any time. 

4. To be procured from authorized stockiest and dealers with details of printing in the Cement bag as 

approved by ISI (Pozzolona Cement printed in red colour and other Cement bags including OPC in black 

colour) 

5. All Cement quantity should be supplied in paper bags only at site of work. 

6. Test certificate to be obtained from Government institutions and Quasi Government institutions only by 

mentioning the name of work & period of contract and should not be from private institutions. 

7. The minimum content of cement is to be ensured in use for works as specified in IS : 450-1978 Table - 19. 

8. TABLE - PHYSICAL CHARACTERISTIC REQUIREMENTS OF CEMENT (OPC) 

 

SI. Characteristics Requirements 

No.  33 Grade IS: 

269-1989 

43 Grade IS: 

8112-1989 

53 Grade IS : 

12269-1989 

1. Minimum compressive strength in N/Sq.mm 3 

days 7 days 28 days 

16 

22 

33 

23 

33 

43 

27 

37 

53 

2. Fineness (minimum) (Sq.m/Kg) 225 225 225 

3. Setting Time (minutes) 

Initial - (minimum) 

Final - (maximum) 

30 

600 

30 

600 

30 

600 

4. Soundness, Expansion Le 

Chatleier - (maximum) mm 

Autoclave Test (maximum) % 

10 

0.80 

10 

0.80 

10 

0.80 

 



 

9. Steel required for the work will be supplied by the Contractor himself 

 

10. No separate charges will be paid to the contractor for straightening of mild steel rods. The contractor shall 

make his own arrangements for cutting to sizes, bending  and tying grills etc. Mild steel rods, should be 

cut and placed as reinforcements with proper care according to the available rods at site so as to ensure 

minimum possible wastage. 

 

11. To be procured from authorized dealers and test certificate for strength as well as for unit weight to be 

produced before use in order to ascertain the size of rod and quantum of Steel actually used in the work. 

 

12. Excessively rusted Steel rods should be rejected. 

 

13. To be delivered at site of work and to be under the custody of contractor only. 

 

14. Use of Steel rods shall confirm to the structural designs approved for the work. 

 

15. Steel supplied shall confirm to standard specifications specified in Table : 16 of IS : 

456-1978 as detailed below : 

a)   Mild Steel - Grade I of IS : 432/Part 1/1966. '      

b)   HYSD bars - IS : 1786 - 1985/ 

c)     Cold worked - IS : 786-1979 (Grade Fe 415) 

 

16. Steel manufactured from the waste Steel through the process of re-rolling shall be rejected since guarantee 

for the strength and quality is not certified by the authorised dealer or by the manufacturers. 

CENTERING WORKS 

17. Payments for centering works for all R.C.C. items shall be made only after concrete is laid, even though 

separate rate is called for, for centering work in the Schedule. 

18. The contractor will be held responsible for the proper safe custody of all the Departmental materials which 

are handed over to the contractor until they are finally used on the work or taken over by the Department. 

19. The shed for storing materials should be put up by the contractor at his own cost. 

 

V.   Special Conditions for Earthwork Excavation in Hard Rock Requiring Blasting 

In the case of earthwork excavation in hard rock requiring blasting the tenderer should observe the 

following conditions. 

a. The blasted rock shall be compactly stacked for measurement. The net quantity of blasted rock shall 
be arrived at by allowing a deduction of 40% for voids and compared with the pre measured quantity 

and only the lesser of the Two shall be paid. 

Where the rock other than hard rock and hard rock are mixed upon ground, the Two kinds 



 

of rocks shall be stacked separately for measurement. The net measurement of two kinds of rock shall be 

compared with the pre measured quantity and only the lesser of the Two shall be paid for. If the total of 

net measurement of the two kinds of rock exceeds (or) falls short of the measurements of mixture, the 

volume of mixture proposed to be paid shall be apportioned in the proportion of the net actual 

measurements of stacks of the Two kinds of rocks. 

Note :    i)       40% deduction for voids shall be adopted for compact and proper stacking but such 

percentage of deduction shall be increased for loose (or) improper stacks. 

 

ii)       The blasted rock material, stacked, measured and paid for shall become the property of the 

department. 

iii)      I.S. Code No. 1200 (Part I) 1969 method of measurement of buildings and Civil Engineering of 

work. Part I "Earwork" may be referred as and when necessary. 

 

VI MOSAIC FLOORING 
1. Cement concrete flooring tiles shall be manufactured from a mixed cement natural aggregates and 

colouring materials where required by pressure process. During manufacture the tiles shall be subjected to 

a pressure of not less than 140 kg. per. sqm. (or) 2000 lbs. sq.inc) 

2. Proportion of cement to aggregate in backing of the tiles shall be not less than 1:5 by weight. 

3. On removal from mould, the tile shall be kept in moist condition continuously for atleast 7 days and 

subsequently if necessary kept in moist for such a longer period that would ensure their conformity, to the 

requirements of Traverse strength, Resistance to wear and tear absorption and would minimize shrinkage 

and cracking. Tiles shall be stored under cover. 

4. TOLERANCE : Tolerance on length and breadth shall be plus or minus one millimeters. 

 

Thickness of Wearing Layers 
 

Class of tiles Minimum thickness of 

wearing layer 

Plain cement and plain coloured tiles for general duty Plain 

cement and plain coloured tiles for heavy duty 

(Mosaic) terrace tiles with chips of size varying from the 

smallest upto 6mm (1/4") 

(Mosaic) terrace tiles with chips of size varying from the 

smallest upto 12 mm (1/2") 

(mm) 

3 6 5 

5 

 

5. Colours and Appearance : The colour and texture of the wearing layer shall be uniform throughout its 

thickness. 

6. When specifying the tiles, the contractor should specifically indicate whether the chips to be used are from 

the smallest units 6mm from smallest upto 12mm or from the smallest upto 200mm size.  The officers of 

the department shall also specify size of chips by referring the approximate photograph given in figure 4 to 

figures 6 in Indian Standard 1237/1959. 

 

 

 

CONTRACTOR SUPERINTENDING ENGINEER, P.W.D., 

  Buildings (Construction & Maintenance) Circle, 

TIRUNELVEU - 627 002. 



Engincer-In-chief, WRO & Chief Engineer (General), Chepauk, Chennai - 5. Circular Memo No. 

AEE/TI/AE.l/40322/96,dt. 28.05.2002 

 

8.b. Cement Conditions : 

The Procurement of cement of required specifications for the works subject to the followings. 

 

A. The contractor shall procure cement required for the works only from reputed cement factories (main 

producer of their authorized agents, manufacturing cement to ISI standard) acceptable to the Engineer-

in-charge. The contractor shall be required to furnish to the Engineer-in-charge bills of payment and cost 

certificates issued by the manufactures or their authorized agents to authenticate procurement of quality 

cement from the approved cement factory. 

B. The contractor shall procure in standard packing of 50Kg. Per bag bearing manufacturers. The contractor 

shall make necessary arrangement at his own cost to the satisfaction of Engineer-in-charge for actual 

weightment of random sample from the available stock and shall conform with the specification laid 

down by the Indian Standards Institution as the case may be cement shall be got tested for all the tests 

including through destructive and non-destructive test materials etc, as directed by the Engineer-in-

charge in advance before the use of cement bags. In case test results indicate that the cement arranged by 

the contractor does not conform to the relevant code, the same shall stand rejected and shall be removed 

from the site by the contractor at his own cost within a day's time of written order from the Engineer-in-

charge to doso. 

C. The employer will furnish air recraing agents and admixtures required to the Contractor free of cost at 

the employer stores. The use of such admixtures and agents shall be made as per the instructions of the 

Engineer-in-charge. The cost of Cartage / Storage, handling, batching mixing shall be borne by the 

Contractor and shall be included by him to unit officers tendered for concrete. 

D. The cement shall be brought at site in bulk of approximately 50 tonnes or as decided by the Engineers-

in-charge for large works 

E. The Cement Godown of the capacity to store a minimum of 1000 bags of cement shall be constructed by 

the Contractor at site of work, for which no extra payment shall be made. The Contractor shall facilitate 

inspection of the Cement godown by the Engineer-in-charge at any time. 

F. The Contractor shall further at all times satisfy the Engineer-in-charge on demand by production or 

records and test book or by submission of returns and other proofs as directed that the cement is being 

used as tested and approved by the Engineer-in-charge for the purpose and the Contractor shall at all 

times, keeps his record up to date and enable the Engineers-in-charge to apply such checks as he may 

desire. 

G. Cement which has been unduly long in storage with the Contractor or alternatively has 

deteriorated due to inadequate storage and thus become unfit for use on the works will be 

rejected by the Department and no claim will be entertained. The Contractor shall forth 

with remove from the work area any cement the Engineer-in-charge may disallow for use 

of work and replace it by cement complying with the relevant Indian Standards 

 

 



GENERAL CONDITIONS OF CONTRACT 
 

A. PREFACE 
I. Intent and reference to TamilNadu Building Practice 
It is intended by these Tamilnadu Practice to describe; 

a. The character of the materials to be used 

b. The method of execution of work and 

c. The contractor's  responsibilities to  the Public, 

Government and his workmen and general contract conditions 

which are to be accepted by every contractor who executes 

work entrusted to him by the Department. 

12 Wherever the term "Standard Specifications" or 

"Specifications" of the abbreviation "T.N.B.P. No" or "TNBP" 

is used in the specifications or in estimates or contract 

documents, it shall refer to the relevant specification in the 

Tamilnadu Building Practice. 

 

1.3 The abbreviation "I.S.” shall mean 

'Indian Standard” 

2. Applicability of the Tamilnadu Building Practice 

2.1 It shall be unnecessary to include in any contract 

documents a specification for any item of work which is 

defined 

in the tender notice or in the contract schedule of work to be 

done by a Tamilnadu Building Practice number (TNBP No.     ) 

The fact that the item is defined as speciation, shall mean that 

the contractor is to execute the work .according to such 

specification modified as may be necessary by an addendum 

specification for that particular item of work.  In the absence 

of specification for any work or material in the T.N.B.P. such 

work should be carried out in accordance with the instruction 

given by the Executive Engineer. 

2.2 THESE GENERAL CONDITIONS OF CONTRACT 

SHALL APPLY TO ALL AGREEMENTS ENTERED INTO 

BY CONTRACTORS WITH THE PUBLIC WORKS 

DEPARTMENT OR HIGHWAYS AND RURAL WORKS 

DEPARTMENT AND shall form an inseparable condition of 

contract and it shall not be necessary to append a copy of the 

same to the agreement. 

 

3. Contractor to sign in the Divisional 
(or the Sub- divisional) copy of the T.N.B.P. 

 

3.1 Every Contractor who executes work for the Public Works 

Department or the Highways and Rural Works Department 

shall carefully study the specification for all items of work 

which are included in the schedule for work to be done and his 

obligation under the "General Conditions of Contract" which 

apply to all agreements, and he shall sign in the Divisional 

Office copy of the T.N.B.P. (or the Sub-Divisional Office copy 

if so arranged by the Executive Engineer) as evidence that he 

understands clearly the conditions of contract governing his 

agreement and accepts the same. 

 

32 It shall not be necessary for the contractors to sign the 

Divisional Office copy of the T.N.B.P. for every contract 

awarded to him, but his signature therein will be evidence that 

he 

accepts the conditions of contract (which include the 

specifications) as detailed in the T.N.B.P. for every contract 

into which he enters. It shall also be the contractor's 

responsibility by frequent perusal of the Divisional Office (or 

the Sub Divisional Office) copy to become conversant with 

sanctioned alterations or additions made to the T.N.B.P. as 

soon as they are made. A separate volume of addenda to the 

T.N.B.P. will be maintained in each Division (or sub division 

office) as the case may be, in which will be entered all 

sanctioned corrections and additions. This must also be studied 

and signed by every contractor before executing an agreement. 

Interleaving corrections slips will not be made for this purpose. 

The .contractor should purchase copy of the T.N.B.P. for his 

reference while executing work. 

4.   Sub-specifications 
 

4.1 Works of similar nature having many common clauses in 

their specifications are grouped under one specification 

number with a "General" preface thereto and the sub-

specifications are therefore given an alphabetical affix. 

 

5.  Additions and alterations to the T.N.B.P. 
 

5.1 Additions and alterations to the T.N.B.P. will be 

incorporated in the addenda volume as authorized by the Chief 

Engineer. 

 

6.  Power of Superintending Engineer and Executive 

Engineers to supplement or alter the T.N.B.P. 
 

6.1 Superintending Engineer and Executive Engineer may alter 

the specification for any particular contract which is within 

their respective power of sanction, when such alteration is 

found necessary by attachment of a correction sheet to the 

contract form, bearing the T.N.B.P. number, the corrections 

and the signature of the Superintending Engineer or the 

Executive Engineer as the case may be, together with the 

signature of the contractor. Similarly additional specifications 

for items for which there are no standard specifications will be 

made by attachment to the contract documents of addendum 

specifications sheets bearing the signature of the 

Superintending or the Executive Engineer as the case may be 

and the signature of the contractor. 

A-1.   DEFINITIONS AND INTERPRETATIONS 

7.  Definition of terms 
7.1 Wherever the words and expressions defined in this clause 

or pronouns used in their stead occur in contract documents 

(which includes the T.N.B.P) they shall have the meanings 

hereby assigned to them except where the context otherwise 

requires : 

a) "Executive Engineer" means the Executive Engineer 

for the time being in charge of the. concerned work under 

execution or such other departmental assistants or subordinates 

to whom the Executive Engineer may have delegated certain 

duties, acting severally within the scope of the particular duty 

entrusted to them. 

 

b. No delegation by  



b) No delegation by Executive Engineer which affects 

agreements 
 

it is however, to be distinctly understood that the Executive 

Engineer or the Superintending Engineer or the higher 

authority who is vested with the powers of acceptance of the 

particular agreement under reference will make no delegation 

of powers to such assistants or subordinates with in any way 

affects the agreement and its contract condition when such 

agreement is to be or has been accepted by the Executive 

Engineer or by the other higher authority respectively. The 

duties of such assistants or subordinates will be solely duties of 

supervision to ensure compliance with contract conditions. 
 

c) "Contractor means the particular persons firm or 

corporation with whom an agreement has been made by the 

Executive Engineer or higher authority as the case may be, for 

executing work defined in the concerned agreement and for 

purpose of instructions regarding compliance with contract 

conditions, it shall include the contractor's authorized agent, 

who is maintained on the work by the contractor. 
 

d) Works or work means the works by or by virtue of 

the contractor contracted to be executed whether temporary or 

permanent and whether original, altered substituted or 

additional or connected with the supply repairs or carriage of 

tools. and plant and supply of manufacture of other stores. 
 

12 Works importing the singular only also include the plural 

and vice-versa where the context requires.  
 

NOTE: The terms section officer, Assistant Executive 

Engineer, Executive Engineer, Superintending Engineer and 

Chief Engineer, used in the following clauses shall where the 

context so requires, be construed as also including officers of 

the corresponding grade in the Highways and Rural Works 

Department. 
 

8.  Evidence of Experience 
 

Tenderers shall, if required, present satisfactory 

evidence to the Executive Engineer that they have been 

regularly engaged in constructing such works, as they propose 

to execute and that they are fully prepared with the necessary 

capital, machinery and materials to begin the work promptly 

and to conduct it as required by T.N.B.P. and the other 

specifications for the particular work if tendered for, in the 

event of their tender being accepted. 
 

9. Legal address Notices 
 

9.1 Tenderers should give in their tender their place of 

residence and postal address. The delivering at the above 

named place or posting in a post box regularly maintained by 

the Post Office Department or sending by letter registered for 

acknowledgement of any notice, letter or other communication 

to the contractor shall be deemed sufficient service thereof 

upon the contractor in writing as may be changed at any time 

by an instrument executed by the contractor, and delivered to 

the Executive Engineer. 

 

9.2 Nothing contained in the agreement and its contract 

conditions shall be deemed to preclude or render inoperative 

the service of any notice, letter or other communication upon 

the contractor personally. 

B. STATEMENT OF APPROXIMATE QUANTITIES IN 

SCHEDULE – A 

 

10.1 The quantities mentioned in tender notices and in 

agreement schedule - A, are worked out from the relevant 

drawing in office and may or may not be the actual required for 

execution. The Executive Engineer does not be the expressly 

or by implication agree that the actual amount of work to be 

done will correspond therewith but reserves the right to 

increase or decrees the quantity of any class or portion of the 

work as he deems necessary. 
 

102 Tenderers must satisfy themselves by a personal 

examination of the site of the proposed work, by examination 

of the plans and specifications and by others means as they 

prefer as to the accuracy and sufficiency of the statement of 

quantities and ail conditions affecting the work and shall not at 

any time after the submission of their tender, dispute or 

complain of such statement of’ quantities or assert, that there 

was any misunderstanding in regard to the nature or amount of 

the work to be done nor in consequences apply for extension of 

time for completion beyond the agreement date. 
 

11. Approximate not to mean deviation from drawings and 

specification 
 

11.1     This declaration of the approximate, nature of the 

statement of quantities in Schedule. A does not, however, in 

any way imply that the quantities will be increased for 

departure by the contractor from strict compliance with 

sanctioned drawings and specifications to suit his own 

convenience or reduce his costs. 
 

12. To compare tenders 
 

12.1     The quantities in Schedule - A are given for a 

uniform comparison of lump-sum tenders. 

 

C DRAWINGS AND SPECIFICATIONS 
 

13. Purpose 
 

13.1 The contract drawing if any, read together with the 

contract specifications are intended to show and explain the 

manner of executing the work and to indicate the type and 

class of materials to be used. 

14. Conformance 
 

14.1 The works shall be carried out in accordance with the 

drawings and specifications which form part of the contract 

and in accordance with such further drawings, details and 

instructions, supplementing or explaining the same as may 

from time to time be given by the Executive Engineer. 
 

142 If the work shown on any such further drawings or details, 

or other work necessary to comply with any such instructions, 

directions, or explanations, be in the opinion of the contractor, 

of a nature which the schedule rate in the contract does not 

legitimately cover he shall before proceeding with such work, 

give notice in writing to this effect to the Executive Engineer 

and contractor failing to agree as to whether or not there is any 

excess rate to be fixed and the Executive Engineer    deciding     

that    the     contractor    is    to 

 



carry out the said work, the contractor shall accordingly do so, 

and die question whether or not there is any excess and if so 

the amount there of, shall failing agreement, be settled by an 

arbitrator as provided in the arbitration clause, unless the 

subject is one which is left to the sole discretion of the 

Executive Engineer under the clauses of these conditions of 

contract and the contractor shall be paid accordingly.' 

14.3 It shall be the responsibility of the contractor to give 

timely notice to the Executive Engineer regarding anything 

shown on the drawings and not mentioned in the specification, 

or mentioned in the specifications and not shown in the 

drawings or any error or discrepancy in drawings or 

specifications and obtain his orders thereon. Figure dimensions 

are to be taken and not those obtained from scaling the 

drawings. In any discrepancy between drawings and 

specifications, the contractor shall forthwith apply to the 

Executive Engineer for such further instructions, drawings or 

specifications as he requires it, being understood that the 

subject to be dealt with under the building procedure of best 

modern practice. The Executive Engineer will furnish 

instructions, drawings or specifications if in his opinion, they 

are required by competent workmen, for the proper execution 

of the work. 

 

15. Variations by way of modifications, omissions or 

additions. 
15.1 For all modification, omissions from or additions to the 

drawings and specification, the Executive Engineer will issue 

revised plans, or written instructions or both and no 

modification, omissions or additions shall be node unless so 

authorized and directed by the Executive Engineer in writing. 

152 The Executive Engineer shall have the privilege of 

ordering modifications, omissions or additions at any time 

before the completion of the work and such orders shall not 

operate to annual those portions of the specifications with 

which said changes do not conflict. 

15.3 The contractor shall submit to the Executive Engineer a 

statement giving details of the claims’ for any additional work 

within 30 days of the work and no claim for any such work 

will be considered which has not been included in the 

statement. 

 

16. Copies of Drawing and Specifications 
 

16.1 One copy of the available drawings and specifications 

(apart from the T.N.B.P. a copy of which the contractor should 

purchase for his reference) shall be furnished free of cost to the 

contractor for his own use. Such copies of supplementary 

details furnished by the Executive Engineer shall be kept by 

the contractor on the work until the completion thereof, and the 

Executive Engineer shall at all times have access to them. 

 

17. Signed drawing - No authority to the Contractor 
 

17.1 No signed drawing shall be taken as in itself an order for 

variation, unless either it is entered in the agreement schedule 

of drawings under proper attestation of the contractor and the 

Executive Engineer or unless it has been sent to contractor by 

the Executive Engineer, with a covering letter confirming that 

the drawing is an authority variation of the contract under 

reference. 

D. MATERIALS AND WORKMANSHIP 

 

18. To be the best quality 
 

18.1 All materials, articles and workmanship shall be the best 

of their respective kind for the class of work described in the 

contract specification and schedule materials being obtained 

from sources approved by the Executive Engineer. The word 

"best" as used in these specifications shall mean, that in the 

opinion of the Executive Engineer there is no other superior 

quality of materials or finish of articles on the market and that 

there is no better class of workmanship available for the nature 

of the particular item described in the contract schedule. The 

contractor shall, upon the request of the Executive Engineer, 

furnish him with the vouchers to prove that the materials are 

such as are specified. 

 

18.2 Samples of materials shall be furnished at the 

contractor's expense to the Executive Engineer when called for 

in the tender notice or ordered to be furnished by the Executive 

Engineer prior to execution of any work. 
 

19. Convention for proportions 
 

19.1 Wherever the proportions are written by figures without 

further description and where the meaning is otherwise clear 

as to which figure is intended to apply to each material, then 

the usual conventions will be understood to apply. 
 

For example, 

1:2 Means 1 lime (or cement in accordance with the context) 

and 2 sand. 

1:2:4 Means 1 lime (or cement in accordance with the context) 

2 sand 4 broken stone (or other aggregate in accordance with 

the context). 
 

20. Measurement arid mixing 
 

20.1 In the case of loose materials such as lime sand, cement, 

broken stone, surki, motar, etc. the proportions demanded by 

the specifications must be measured in properly constructed 

measuring boxes or weighed or in such other manner as shall 

be instructed by the Executive Engineer. Measurement is not 

to be done in loose heaps when intimate mixtures such as 

motar concrete, etc., are to be formed. The mixing must always 

be done on closely constructed platform so that there will be 

no leakage of any of the materials through the floor of the 

platform and also that no foreign materials can be incorporated 

during the mixing. These platforms must be approved by the 

Executive Engineer. The cost of such measuring boxes and 

platforms and all the work referred to herein shall be borne by 

the contractor. ' .. 

21. Data 
 

21.1 The materials and labour utilized in the execution of work 

by the contractor shall not be less then that given in the 

Tamilnadu P.W.D Standard Data for the relevant item. 

 

NOTE In case the contractor considers that the materials and 

labour provided in the T.N.P. W.D Standard data for the 

execution of particular items of work are in excess, the 

contractor may furnish detailed data for such items along with 

tender with reasons for variations form P.W.D Standard Data. 

 



22. Layout of materials stacks 
 

22.1 The contractor shall deposit materials for the purpose of 

the work on such parts only on the ground as may be approved 

by the Executive Engineer. He shall submit for the approval of 

the Executive Engineer before starting work, a detailed site 

survey clearly indicating positions and areas where materials 

shall be stacked and sheds built. 

23. Source of purchase of materials and stores 
23.1 The Executive Engineer shall, during the progress of the 

work, have power to cause the contractor to purchase and use 

such materials or supplies from Government brick fields, stores 

or other sources as may be specified in the contract for the 

purpose therein specified. 
 

24. Contractor liable for materials supplied by Gov- 

ernment 
 

24.1 The contractor shall be responsible for all materials and 

other articles and things which may be supplied by 

Government from the time he takes delivery thereof and shall 

make good any loss, damage wastage or undue wear and tear 

that may take place form whatever cause and pay to 

Government for such loss, damage, wastage or undue wear and 

tear such sum as the Executive Engineer may determine. 

242 If at any time subsequent to the execution of the 

agreement Government materials other than those specified in 

the Agreement are to be supplied to the contractor for use on 

work they will be charged at the market value prevailing at the 

time of supply or stock issue rate which - ever is greater. The 

contractor will be informed in writing the rate which he 

demands for finished work in view of the fact that he is to use 

Government materials. 

 

243 Deleted.. 

 

25. Test inspection and rejection of defective materials 

and works 

 

25.1 The contractor shall provide proper facilities at all times 

for the testing of materials and inspection of the work by the 

Executive Engineer, and the Executive Engineer shall 

accordingly also have access at all times to the places of 

storage or manufacture where materials are being made for use 

under the contract to determine that manufacture is proceeding 

in accordance with the drawings and specifications. 

 

252 The contractor shall, upon demand, also forward for the 

Executive Engineer's inspection test certificate supplied by the 

vendors, when he is purchasing consignments of cement, steel 

and other materials in respect of which certificates are usually 

available. 

 

253 The Executive Engineer shall have power to reject at 

any stage, any work which he considers to be defective in 

quality of materials or workmanship and he shall not be 

debarred from rejecting wrought materials by reasons of his 

having previously passed them in an unworked condition. Any 

portion of the work or materials rejected or pronounced to be 

inferior 

or not in accordance with the drawing and specification, shall 

be taken down and removed from the work site at the 

contractor's expense, within 24 hours after written instructions 

to the effect have been given by the Executive Engineer. 

Replacement shall at once be made in accordance %vith the 

specifications and drawings at the contractors expense. 
 

25.4 In case of default on the part of the contractor to carry 

out such orders the Executive Engineer shall have power to 

employ and pay other persons to carry out the orders at the 

contractors risk and all expenses consequent thereon incidental 

thereto shall be borne by the contractor. 

 

25.5 In lieu of rejecting work not done in accordance with 

the contract, the Executive Engineer may allow such work to 

remain, and in that case shall make such allowance for the 

difference in value, as in his opinion may be reasonable. 

 

25.6 Works opened for inspection:- The contractor shall, at 

the request of the Executive Engineer, within such time as the 

Executive Engineer shall name, open for inspection any work 

covered up and should the contractor refuse or neglect to 

comply with such a request the Executive Engineer may 

employ other workmen to open up the same. If the said work 

has been covered up in contravention of the Executive 

Engineer's instructions or if on being opened up, it be found 

not in accordance with drawings and specifications or the 

written instructions of the Executive Engineer the expenses of 

opening it and covering it up again whether done by or 

recovered from the contractor. If the work has not been 

covered up in contravention of such instructions or if on being 

opened up it be found to be in accordance with the drawings 

and specifications or the written instructions of the Executive 

Engineer, the expenses aforesaid shall be borne by Government 

and shall be added to the contract sum, provided always that 

in the case of foundations, or any othr urgent works so opened 

up and requiring immediate attention the Executive Engineer 

shall, within reasonable time after the receipt of a notice from 

the contractor that the work has been opened, make or cause 

the inspection there of to be made, and at the expiration of 

such time if such inspection shall not have been made, the 

contractor may cover up the same, and shall hot be required 

to open it up again for inspection except at the expense of 

Government. 

 

26. Defects, shrinkages, etc, after completion 

 

26.1 Any defects, shrinkage or other faults which may appear 

within six months from the completion of the works arising, in 

the opinion of the Executive Engineer from faulty materials or 

workmanship not in accordance with the drawings and 

specification or the instructions of the Executive Engineer 

shall, upon the directions in writing of the Executive Engineer 

and within such reasonable time as shall be specified them, be 

amended and made good by the contractor at his own cost, 

unless the Executive Engineer shall decide that the contractor 

ought to be paid for the same at the rates agreed on such 

reduced or other rates, as the Executive Engineer may fix and 

incase of default, the Executive Engineer may employ and pay 

other persons to amend and make good such defects, shrinkage 

or other faults or damage, and all expenses consequent thereon 

and incidental thereto shall be borne by the contractor. 

 



26.1 (A) The shrinkage period of six months referred to in 

main clause 26.1 above, will be five years in respect of all 

contracts for construction of original buildings either semi 

permanent or permanent to ensure structural stability of the 

building. 

(G.O.Ms. No. 181 PWD 28.1.86) 
 

262 Provided that in the event of Government taking over 

portions of the works as and when they are completed the 

liability of the contractor under this clause shall extend to a 

period of six months (or five years as the case may be) from 

the date of final taking over the of the work irrespective of the 

actual dates on which portion of the works were taken over. 
 

27.  Executive Engineer's Decision 

 

27.1 To prevent disputes and litigation, it shall be accepted as 

an inseparable part of the contract that in matters regarding 

materials workmanship, removal of improper work, 

interpretation of the contact drawings and contract 

specifications, mode of procedure and the carrying out of the 

work, the decision of the Executive Engineer shall be final and 

binding on the contractor and in any technical question which 

may arise touching the contract, the Executive Engineer's 

decision shall be final and conclusive. 
 

28. Dismissal of workmen 
 

28.1 The contractor shall employ in and about the execution of 

the works only such persons as are careful, skilled and 

experienced in their several trades and callings and the 

Executive Engineer shall be at liberty to object to and request 

the . contractor to remove from the works any person 

employed by the contractor in or about the execution of the 

works who in the opinion of the Executive Engineer 

misconducts himself or incompetent or negligent in the proper 

performance of his duties and such persons shall not be again 

employed upon the works without the permission of the 

Executive Engineer. 
 

D.1   GENERAL OBLIGATIONS 

 

29. Contractor's maistri or agent and 

contractor's staff 
 

29.1 The contractor shall in his own absence keep constantly 

on the works a competent maistry or agent and any directions 

or explanations given by the Executive Engineer or his 

representatives to such maistri or agent shall be held to have 

been given to the contractor. The contractor shall further 

provide all staff which is necessary for the proper supervision,  

execution and measurement of the work to ensure full 

compliance with the terms of the contract. . 

 

30. Government Maistries or agents 
 

30.1 The Government may be represented oh the work by an 

agent clerk of the works, or maistri who is not borne on the 

official or officers and subordinates of the P.W.D. or Highways 

and Rural Works Department. He (if appointed) shall, in the 

absence of the Executive Engineer, furnish the contractor with 

 

 

 

 

 

 

 

the Executive Engineer's or his representative's instructions of 

the works and the contractor shall duly comply with such 

instructions and directions to the progress and execution of the 

works and the contractor shall duly comply with such 

instructions and directions and shall on the the written 

requisition of the maistri clerks of works or agent, stay the 

further progress of any portion of the works which in his 

judgment is being constructed with unsound or improper 

material or workmanship, until the opinion and determination 

of the Executive Engineer shall be obtained thereon, but such 

maistri clerk of works or agent is to have no power whatever to 

order any extra works or deviation from the specifications and 

drawings. 

 

E.  INCLUDED IN CONTRACT RATES 

 

3.1 Defining contract schedule rates 
 

31.1 The rate entered in a contract schedule for any class of 

work shall be for finished work in situ and shall include all 

contingent expenses whether direct construction expenses 

involved in the building in place in accordance with the 

drawings and specifications or whether they he expenses 

impossed by an outside authority such as local body. Such 

contingent expenses shall not entitle the contractor to claim an 

extra in respect thereof. 
 

32. Carriage 
 

32.1 Rates for finished work shall always include the cost of 

conveyance and all leads, lifts, loading unloading and stacking 

in the manner and at the place ordered by the officer in 

immediate charge of the work, unless circumstances necessiate 

provisions for a separate schedule item, in which case for such 

will be specified in the tender notice or schedule. 
 

322 Wherever the term "carriage" of "conveyance" is used in a 

schedule item, it shall in the absence of other schedule 

provisions or modifying description in the specification, be 

taken to include all leads, lifts loading, unloading and stacking 

in uniform stacks to the satisfaction of the Executive Engineer 

with careful attention to close packing in case of materials 

which are to be measured in stacks as a basis of payment for 

finished work. 
 

NOTE 1: In the case of important leads and lifts as may occur 

in river conservancy and other such works where lifts over 

flood banks and long leads may be involved, it is ususl to make 

separate schedule item provision with a specification defining 

the exact work to be done for each tendered rate. 
 

NOTE 2 : Payment for carriage will ordinarily be by bulk for 

weight at a rate between specified place and on the basis of the 

metod adopted in the standard schedule of rates for carriage of 

materials. The distances will be measured by the nearest 

practicable and cheapest routes, whether metalled or 

unmetalled road or cart track. 
 

32.3 When cart or vehicles of any sort are engaged by the day, 

the quantity of materials to be conveyed, the distance to be 

traveled and the number of trips to be made shall, if he 

considers necessary be fixed by the Executive Engineer. 



32.4 The contractor is responsible for making good all loss in 

transporting materials entrusted to him or his agents, whether 

caused by wastage, breakage, theft or any other cause. 
 

325. No payinens shall, in any case, be made for the return 

trips with carts empty. Where there are loads also for the return 

trip the agreement rates should allow for the reduced cost 

thereby on each set of materials so conveyed. 
 

33. Constructions plant 
 

33.1 The contractor shall include in his tendered price and 

shall provide and install all necessary construction plant and 

shall use such methods and appliances for the performance of 

all the operations connected with the work embraced under the 

contract as will secure a satisfactory quality of work and rate 

of progress which in the opinion of the Executive Engineer will 

ensure the completion of the work within the time specified. If 

at any time before the commencement, or during the progress 

of the work, or any part of it such methods or appliances 

appear to the Executive Engineer to be insufficient or 

inappropriate for securing the quality of the work required or 

the said rate of progress, he may order the contractor to 

increase their efficiency or to improve their character, and the 

contractor shall comply with such orders, but the failure of the 

Executive Engineer to demands such increase of efficiency or 

improvement shall not relieve the contractor from his 

obligation to secure the quality of work and the rate of progress 

required by the contract and the contractor alone shall be 

responsible for the efficiency and safety of his plant, 

appliances and  methods. 

 

33.2 It is however, open to Executive Engineer to lend or 

supply to the contractor any tools, implements, materials and 

machinery that the Executive Engineer may consider desirable 

but for any such tools, implements, materials and machinery 

that may be lent or supplied to contractor by Government, the 

contractor shall pay such deposit and hire, or purchase price 

as may be determined by the Executive Engineer. All articles 

that may be so lent or hired to the contractor shall be returned 

in good serviceable condition by him to the Executive Engineer 

before the final bill for work is paid and any shortage or 

damage shall be recovered from the contractor in the final bill 

at such rate as may be determined by the Executive Engineer 

after making such allowance as he may consider suitable for 

fan- wear and tear. 

 

34. Scaffolding instructions 
 

34. All requisite scaffolding shall be provided at the 

contractor's expense and shall be double, i.e. it must have two 

sets of upright supports. Care must be taken to ensure the 

safety of the work people and the contractor must comply with 

such instructions as the Executive may issue to ensure such 

safety. The contractor will be entirely responsible for any 

damage or injuries to persons or property resulting from ill 

erected scaffolding, defective ladders, or otherwise arising out 

of his default in this respect. The contractor's attention also 

invited to the "safety code" 
 

35. Temporary structure 
 

35.1 The Contractor shall erect and maintain at his own cost 

temporary weather proof sheds at such places and in a manner 

approved by the Executive Engineer for keeping materials 

under cover. The contractor shall also provide and maintain at 

his won expenses such temporary fences, guards, bridges and 

roads as may be necessary for the execution of his contract 

work or for safeguarding or accommodating the public. If the 

Executive Engineer shall order any departure from the 

arrangements made of the contractor, the contractor shall 

coraply with such orders as the Executive Engineer may issue 

to safeguard or accommodate the public Sheds for housing 

workmen shall be provided at the contractor's expense if, in the 

opinion of the Executive Engineer, such are necessary or 

desirable, 
 

36. Water and Lighting 
 

36.1 The contractor shall pay all fees and provide water and 

light as required from municipal mains or other sources and 

shall pay all charges therefore (including storage tanks, meters, 

etc) for the use of the work and workmen unless otherwise 

arranged and decided on in writing with the E.E. The water for 

the works shall be, so far as practicable, free from earthy 

vegetable, or organic matter and from salts or other substances 

likely to interfere with the setting of mortar or othersise prove 

harmful to the work. 
 

37. Sun protection keeping dry and pumping 
 

37.1 The contractor shall at his own expense arrange all 

requisite protection of the work and materials against sun or 

rain effects and shall keep all portions of the work free from 

water to the satisfaction of the Executive Engineer and shall 

use his own plant for the purpose unless otherwise specifically 

provided in the contract specification. 
 

38. Tools and Seignior age 
 

38.1 The contractor shall, unless otherwise specifically stated 

in the tender notice and subsequently on this basis in the 

contract be responsible for the payment wherever payable of 

all import duties, tolls, octroi duties, seigniorages, quarry fees, 

etc. on all materials and articles that he may use. 
 

382, The contractor shall be solely responsible for the payment 

of sales tax under the provision of Madras General Sales Tax 

Act 1939 (Madras Act IX of 1939) as in force for time being 

and the rates for the various items of the work shall remain 

unaffected by any change that may be made from time to time 

in the rate at which such tax is payable. 
 

38.3 Notwithstanding anything’s contained in section 10 of the 

Indian Traffic Act, of 1894, the rates for items involving, the 

use cr supply of articles obtained' by the contractor from 

outside India shall remain unaffected by any changes that may 

be introduced in Customs duties. 
 

NOTE : For works carried out on behalf of the Government of 

India, Seigniorage fees, etc, referred to in this clause will have 

to be levied in every case. 
 

38.4 No seigniorage shall be charged where due for materials 

quarried from the P.W.D. or other Government quarries 

Assistance as necessary will be given to the contractor by the 

 



department to obtain access to quarries approved by the 

Executive Engineer. No plot rent shall be charged for materials 

stacked on the Government lands during the course of 

construction provided all such materials are removed within 

one month after the work is completed. 
 

38.5 Seigniorage charges due for use of private quarries and 

private land shall be paid by the contractor. 

 

38.6 The contractor shall form his own approach road to the 

worksite for which no extra will be due to him. On completion 

the contractor shall not be permitted to remove the materials 

laid for formation of road.  If the contractor is allowed to use 

the existing roads he shall maintain them in good condition at 

his own cost through out the period of the contract. 

 

39. Setting out works 
 

39.1 The contractor shall be responsible for the true and proper 

setting out of the works and for the correctness of the position, 

levels, dimensions and alignment of all parts of the works and 

for the provision of all materials, staff and labour in connection 

therewith. 
 

40. Cleaning up during progress and for delivery 
 

40.1 All rubbish shall be burnt or removed from the site, as it 

accumulates. All floors, stairs, landing windows, surface and 

soil drains shall be cleaned down and put in a thoroughly 

complete clean, sound and workman like state to the 

satisfaction of the Executive Engineer before the work is 

finally handed over all rubbish and surplus materials not 

required by the Executive Engineer having first been removed 

by the Contractor. The contractor shall be give notice in 

writing to the Executive Engineer when the work is so ready to 

be handed over and shall be responsible for its maintenance 

until it is taken over by the Executive Engineer. 
 

F.   RESPONSIBILITIES AND LIABILITIES OF THE 

CONTRACTOR 

 

41. Observance of laws, local regulations and notices, 

Attachments 
 

41.1 The contractor shall confirm to the regulations and bylaws 

of any local authority and or of any water or lighting 

companies with those systems the structure is proposed to be 

connected and shall before making any variations from the 

drawings and specification that may be necessitated by so 

confirming, give to the Executive Engineer written notice., 

specifying the variations proposed to be made and the reasons 

for making them and apply for instructions, thereon. In case 

the contractor shall not received such instruction within seven 

days, he shall proceed with the work confirming to the 

provisions regulating or by-law in question and variation in the 

drawing or specifications so necessitated shall be dealt with 

under clause 59. 
 

412 The contractor shall give all notices required by the said 

Act, regulations or by-laws and pay all fees in connection 

therewith unless otherwise arranged and decided on in writing 

with the Executive Engineer.   He shall also ensure that no 

attachments are made against materials of work forming part of 

or for the use of the contract. In every case referred to in this 

clause the contractor shall protect and indemnity Government 

against any claim or Liability arising from or based on the 

violation of any such law, ordinance, regulation order, decree, 

or attachment whether by himself or by his employees. 
 

42. Accidents - Hoarding - Lighting Observations –

Watchmen 
 

42.1 When excavations have been made or obstacles have 

been put in public thorough fares or in places where there is 

any likehood of accidents, the contractor shall comply with 

any requirement of law on the subject and shall provide 

suitable hoarding lighting and watchmen as necessary. 

 

42.2 It shall be contractor's sole responsibility to protect the 

public and his employees against accident from any cause and 

he shall indemnify Government against any claims for 

damages for injury to person or property, resulting from any 

such accident and shall where the provisions of the Workmen's 

Compensation Act apply take steps to properly insure against 

any claims there under. 

 

42.3 On the occurrence of accident which results in the death 

of any of the workmen employed by the contractor or which 

so serious as to be likely to result in the death of any such 

workmen, the contractor shall within 24 hours of the happening 

of such accident, intimate in writing to the concerned section 

officer of Department the fact of such accident. The contractor 

shall indemnify Government against all loss or damage 

sustained by government resulting directly or indirectly from 

his failure to give intimation in the manner aforesaid including 

the penalties of fines if any payable by Government as a 

consequence of Government's failure to give notice under the 

Workmen's Compensation Act or otherwise confirm to the 

provisions of the said Act in reagrd to such accident. 

 

42.4 In the event of an accident in respect of which 

compensation may become payable under tne Workmen's 

Compensation Act VIII of the 1923 whether by the contractor 

or by the Government as principal it shall be lawful for the 

Executive Engineer to retain out of money due and payable to 

the contractor such sum or sums of money as may, in the 

opinion of the said Executive Engineer be sufficient to meet 

such liability. The opinion of the Executive Engineer shall be 

final in regard to all matters arising under this clause. 

 

42.5 The contractor shall indemnify Government from and 

against all claims and proceedings for or on account of 

infringement of any patent rights, design, trade mark, or name 

or other protected rights in respect of any constructional 

plant, machine work or materials used for or in connection with 

the works or temporary works, or any of them and from and 

against all claims, demands, proceedings, damages, costs, 

charges and expenses whatsoever in respect thereof in relation 

thereto. 

 

42.6 In respect of all labour directly or indirectly employed 

in the works for the performance of the contractor's part of this 

agreement, the contractor shall comply with or cause to be 



complied with all the rules framed by the Government from 

time to time for the provision of health and sanitary 

arrangements to workers employed by P.W.D. and Highways 

and Rural Works Department and their contractors (vide 

appendix) In case the contractor fails to make arrangements 

and provide necessary facilities as aforesaid the Executive 

Engineer shall be at liberty to make arrangements and provide 

facilities as aforesaid and recover the costs incurred in that 

behalf from the contractor. 
 

42.7 In respect of all labour directly or indirectly employed 

in the works for the performance of the contractor's part of this 

agreement, the contractor at his own expense shall arrange for 

the safety provisions as per "Safety Code" framed from time 

to time and shall at his own expense provide for all facilities 

in connection therewith.  In case the contractor fails to make 

arrangements and provide facilities as aforesaid the Executive 

Engineer shall be at liberty to make arrangements and provide 

facilities as aforesaid and recover the costs incurred in that 

behalf from the contractor. 

 

42.8 In respect of all labour directly or indirectly employed 

in the work for the performance of the contractors part of this 

agreement the contractor shall arrange to furnish in triplicate 

particulars for each work in the proforma Vide Appendix 

XXXVIII by the end every month to the Executive Engineer in 

charge of the work. 

43. Blasting 
 

43.1 Blasting executed by contractors in connection with 

Government works shall be carried out in the manner described 

under "Blasting operation - Instructions to Contractor" of the 

TNBP. 
 

44. Protection of Existing and Adjoining premises 
 

44. The contractor is to protect the whole of the adjoining and 

where necessary, the existing premises and all works and all 

fittings to all buildings on and adjoining the site against the 

structural and decorative damages caused by the execution of 

these works and make good in all respects all such damage 

done or occuring to the same, and leave such reinstatement in 

perfect order. He is also to make good any damage done in the 

execution of the work to existing public or to private footways 

or roadways. 
 

45. Permit other workmen - Co.opereation - Afford 

Facilities 
 

45.1 The Executive Engineer shall have full power to send 

workmen upon the premises to execute fittings and other 

works not included in the contact, for whose operations the 

contractor is to afford every reasonable facility during ordinary 

working hours, provided that such operations shall. be carried 

on in such a manner as not to impede the progress of the work 

included in the contract, but th.e contractor is not to be 

responsible for any damage which may happen to or be 

occasioned by any such fittings or other works, provided he 

complies with the Executive Engineer's instructions in 

connections therewith, and provided that the damage is not 

caused by himself or his workmen. 
 

452 The contractor shall, at all times co-operate assist, attend 

on, and afford facilities for such specialists as maybe 

employed 

by the Executive Engineer on other works in connection with 

the building, allowing them free of charge the use of all plant, 

light and water installed in the works. The contractor shall also 

cause such special work or protect it as instructed to avoid 

injury during progress of the works. For failure so to protect, 

the contractor must make good any damage caused. 
 

45.3 When two or more contractors are engaged on installation 

or construction work in the same vicinity the Executive 

Engineer shall have authority to direct the manner in which 

each shall conduct the work so far as it affects other 

contractors. 
 

46. Holes for water services, gas electrical and 

Sanitary fittings 
 

46.1 The contractor shall leave all holes in masonry and floors 

for the insertion of water services, gas and electrical 

connections and sanitary fittings in the exact positions 

indicated by the Executive Engineer during the progress of 

work. These holes must be properly built up in a workman like 

manner at the contractor's cost, as soon as the fittings have 

been installed in cases, where the installations are made during 

the constructions of the building and where in the opinion of 

the Executive Engineer, delays in settlement of accounts will 

not thereby occur. 
 

47. Contract's risk and insurance. 
 

47.1 The work executed by the contractor under the contract 

shall be maintained at the contractor's risk until the work is 

taken over by the Executive Engineer. The Govt. shall not be 

liable to pay for any loss or damages occasioned by or arising 

out of fire, flood, volcanic eruption, earth quake or other 

convulsions of nature and all other natural calamities and risks 

arising out of acts of God during such period and the option 

whether to take insurance coverage or not to cover and such 

loss or damages is left to the contractor. 
 

472 Provided however, that the contractor, shall not be liable 

for all or any loss or damages occasioned by or arising out of 

acts of foreign enemies imuasions hostilities or warlike 

operations (before or after declaration of war) rebellion 

military or usurped power. 
 

48. Holidays 
 

48.1 Subject to any provision to the contrary contained in the 

contract name of the permanent work shall save as hereinafter 

provided be carried on during the night or on Sundays and 

other holidays without the permission in writing of the 

Executive Engineer or of the officer in-charge of the work, 

save when the work is unavoidable or absolutely necessary for 

the safety of life or property or for the safety of the works in 

which case the contractor shall immediately advise the 

Executive Engineer. 
 

6.   MISCELLANEOUS  
 

49. Sand and Gravel 
 

49.1 The contractor shall not make any excavations upon the 

site for the purpose of obtainining gravel, sand or soil other 

than that shown or implied by the drawings, except with the 

previous permission of the Executive Engineer. 

 



50. Old Curiosities 
 

50.1 All old curiosities, relics, coins, minerla, etc., found in 

excavating or pulling down, shall be the property of the 

Government and be handed over to the Executive Engineer. 

Should any ancient masonry, or other old work of interest be 

opened up the Executive Engineer's attention shall be called to 

the same before demolition or removal. 
 

51. Assignment or sub-letting 
 

51.1. The contractor shall not without the written consent of 

the Executive Engineer assign the contract nor sub-let any 

portion of the same. Ordinarily no sub-letting will be 

permitted, but in case such should be permitted by the 

Executive Engineer, it shall in no way free the contractor from 

any of responsibilities under any clause of these "Conditions of 

Contract" or of the "Articles of Agreement" 
 

52.  Specialists 
 

52.1 The Executive Engineer shall, during the progress of the 

work have powers to select, nominate or recommend 

tradesmen or specialists to supply material or execute such 

portion of the work as he may consider desirable in the 

interests of the Government. 
 

53. Ratification of the orders of the 

Executive Engineer 
 

      53.1 Should the acceptance of the tenders be beyond the 

authorised powers of the Executive Engineer as laid down the 

P.W.D. code, the orders and decisions of such Executive 

•      Engineer with regard to 

(a) extension of time for completing the contract will be 

subject to the ratification of the Superintending Engineer for all 

works for which tenders were accepted by the Engineers of 

Public Works Department including Superintending Engineer, 

Chief Engineer / Board of Engineers and Government and 

 

(b) the termination of contract or of employment of 

specialists for certain portion of the works will be subject to 

the ratification of the Chief Engineer for all works for which 

tenders were accepted by Engineers of PWD including 

Superintending Engineer/Chief Engineer/Board of Engineers 

and Government. 
 

54. Order Book 
 

54.1 An order book shall be kept at the P.W.D. Office on the 

site of the work. As far as possible, all orders regarding the 

work are to be entered in this book. All entries shall be signed 

and dated by the P.W.D. Officer in direct charge of the work 

and by the contractor or by his representative. In important 

cases, the Executive Engineer or the Superintending Engineer 

will countersign the entries, which have been made. The order 

book shall not be removed from the work except with the 

written permission of the Executive Engineer. 
 

542 No photographs of the site or of the work or any part 

thereof shall be taken except with the permission in writing of 

 

 

 

 

 

 

 

 

 

 

the Executive Engineer and no such photographs shall be 

published or otherwise circualted without the permission of the 

ChiefEngineer. 
 

H.   DATE OF COMMENCEMENT, COMPLETION, 

DELAYS, EXTENSION, SUSPENSION OF WORK AND 

FORFEITURE 

 

55.   Date of commencement and completion 
 

55.1 On notification of possession of the site (or premises) 

being given to the contractor by letter registered for 

acknowledgement as provided in clause 9.1 supra, he shall 

forthwith begin the work, shall regularly and continuously 

proceed with them, and shall complete the same (except for 

painting or other work which, in the opinion, of the Executive 

Engineer, it may be desirable to delay) by the date of 

completion, as defined in the "Articles of Agreement" subject 

neverthless, to the provisions of extension of time mentioned in 

the next clause. The contractor shall under no circumstances be 

entitled to claim any damages from Government if he incures 

any expenses or liabilities to payment under the contract before 

the date of commencement defined above. The contractor shall 

have the right to withdraw from the contract and obtain refund 

of his security deposit if such intimation of handing over the 

site is delayed by more than two months from the date of 

acceptance of the agreement by competent authority. 
 

56.  Delays and extension of time 
 

56.1 No claim for compensation on account of delays or 

hindrances to the work from any cause whatever shall tie 

except as hereinafter defined. 
 

Reasonable extension of time will be allowed by the 

Executive Engineer or by the officer competent to sanction the 

extension for unavoidable delays, such as may result from 

causes which in the opinion of the Executive Engineer are 

undoubtedly beyond the control of the contractor. The 

Execuive Engineer shall assess the period of delay or 

hindrance caused by any written instruction issued by him at 

twenty five percent in excess of the actual working period so 

lost. If at any time the Executive Engineer is of the opinion 

that there has been avoidable delays and the contractor fails to 

maintain the rate of progress specified in the articles of 

agreement, it shall be lawful for the Executive Engineer to 

impose penalty or order forfeiture from the Deposit and 

sanction the extension of time for such delays, provided 

however, the penalty and forfeiture shall be governed as per 

clause 57.2 and 57.3 
 

56.2 In the event of the Executive Engineer failing to issue 

necessary instructions and thereby causing delay and hindrance 

to the contractor the latter shall have the right to claim an 

assessemtnt of such delay by the Superintending Engineer of 

the Circle. The contractor shall lodge in writing to the 

Executive Engineer a statement of claim for any delay or 

hindrance referred to above within fourteen days from its 

commencement otherwise no extension of time will be 

allowed.



 

56.3 Whenever, authorised alterations or additions made 

during the progress of the work are of such nature in the 

opinion of the Executive Engineer as to justify an extention of 

time in consequence thereof such extension of time will be 

granted in writing by the Executive Engineer or other 

competent authority when ordering such alterations or 

additions. 
 

57. Delays in commencement or progress or neglect of work or 

suspension of works by the contractor and forfeiture of Earnest 

Money, Security Deposit and withheld amount 
 

57.1 Time shall be considered as the essence of the contract. If 

at any time the Executive Engineer shall be of the opinion that 

contractor is delaying commencement of the work neglecting 

or delaying the progress of work as defined in the tabular 

statement, "Rate of Progress" in the Articles of Agreement or 

the contractor fails to maintain the Rate of progress in the 

Articles of Agreement plus any extension of time or the 

contractor shall suspend the works, or sublet the work or a 

portion thereof without the sanction of the Executive Engineer 

or violates any of the provisions of the contract the Executive 

Engineer shall so advise the contractor and at the same time 

demand compliance. If the contractor neglects to comply with 

such demand within seven days after receipt of such notice, it 

shall then or at any time be lawful for the Executive Engineer 

to impose a penalty or forfeiture on this contractor from the 

deposit or to determine the contract. 
 

572 The penalty or forfeiture referred to in CLause 57.  I 

shall not exceed 5% of the value of work executed and is 

imposed in cases where the contractor is allowed to proceed 

with the whole or part and complete the whole or such part of 

the works. The penalty or forfeiture imposed by the Executive 

Engineer under this clause is however subject to modification 

or waiver at the absolute discretion of any authority higher in 

rank than the Executive Engineer. 

 

573 It shall be a further right of the Executive Engineer to 

give any part of the work to any other contractor at his 

discretion or have it done departmentally in order to maintain 

the rate of progress and the contract shall then be determined 

for only that portion of the work given to the other contractor 

or done departmentally. The forfeiture under clause 57.2 will 

in these circumstances be applied and any excess expenditure 

incurred on this account shall be recovered from the original 

contractor. 

 

57.4 Determination of the contract referred to in Clause 57.1 

shall carry with it the forfeiture of the Security Deposit. After 

determining the contract, the Executive Engineer shall have the 

right to give any part of the work to any other contractor in 

the unexecuted portion of contract, in which case any expenses 

which may be incurred in-excess of such amount which would 

have been paid to the original contractor if the whole work had 

been executed by him shall be borne and paid by the original 

contractor and may be deducted from any money due to him 

by Government under this contract or any other amount what 

so ever Provided also that if the expenses incurred by the 

government are less than the amount payable to the contractor 

at his agreement rate? the difference will not be paid to the 

contractor. 

 

 

 

 

57.5 In the event of anyone of the above clauses being 

adopted by the Executive Engineer, the contractor shall have 

no compensation for any loss sustained by him by reason of 

his having purchased or processed any materials or entered 

into any engagements or made any advances on account or 

with a view to the execution of the work or the performance of 

contract, and in case action is taken under any of the provisions 

aforesaid, the contractor shall not be entitled to be paid any 

sum for any work actually performed under the contract unless 

and until the Executive Engineer has certified in writing the 

performance of such work and the value payable in respect 

thereof and he shall only be entitled to be paid the value so 

certified. 

 

57.6 In the event of the Executive Engineer putting in force 

all or any of the powers vested in him under the clause 57.4 

he may if he so desires after giving a notice in writing to the 

Contractor take possession of the works and site and all sue' 

plant and materials thereon (or any ground contiguous there 

to) and all such plant and materials as above mentioned shall 

thereupon be at the .disposal of Government absolutely for the 

purpose of completing the work. After such notices shall have 

been given the contractor shall not be at liberty to remove from 

the site of works or from the ground contiguous thereto any 

plant or materials belonging to him which shall have been 

placed thereon for the purpose of the above work. Government 

shall not be liable to make any payment to the contractor on 

account of use of such plant for the completeion of the works 

under the provisions herein before contained.    On taking 

possession of the materials and stores belonging to the 

contractor or procured by the contractor and intended to be 

used for the execution of the work or any part thereof the 

contractor shall be paid for the same in account, at the contract 

rates, to be certified there of shall be final.   Otherwise the 

Government may give notice in writing to the contractor to 

remove any of his plant or materials from the site and not 

required for completion of the works, if such plant and 

materials are not removed with fourteen days after notice and 

have been so given, Government may remove and sell the same 

holding the proceeds less the cost of removal and sale, to the 

credit of the contractor. The certificate of the Executive 

Engineer as to expense of any scch removal and sale shall be 

final and binding on the contractor. 

 

1. PARTICULARS OF PAYMENT 

 

58.  Payment on lumpsum basis or by final measurement in 

unit prices 

 

58.1 Final measurements need not be taken unless either the 

contractor or the Executive Engineer claims extras to or 

deductions from the quantities of schedule - A. 

In case final measurements are claimed, they shall be 

taken only for those items for which either the contractor or 

the Executive Engineer claims final measurements and the 

quantities of the remaining items in Schedule-A shall be 

accepted as correct. The lumpsum amount mentioned in the 

agreement will then be varied by adding thereto or deducting 

therefrom as the case may be, the difference (if any) between 

the amounts mentioned in Schedule-A for such items and the 

amounts arrived at by calculation at contract rates based on the 

revised quantities for the same, obtained by the final 

measurement aforesaid. 



58.3 It shall be accepted as a condition of the contract that the 

payment of the final bill to the contractor less the withheld 

amounts and his acceptance thereof shall constitute a full and 

absolute release of Government from all further claims by the 

contractor under the contract. 
 

59.  Payment for additions and deductions for 

omissions 
 

59.1 No authorised variation shall vitiate the contract, but 

additions and omissions shall be measured up and dealt with in 

accordance with clause 58.2' 
 

592 If there is no rate in Schedule A for additional work 

ordered to be carried out by the Executive Engineer, then prior 

to execution of the additional work, a rate for the additional 

work, shall be worked out in accordance with the methods 

indicated in 59.3 and with the rate agreed upon a supplemental 

agreement shall be entered in the proper departmental form 

signed and dated by the contractor and the Executive Engineer 

and or any other officer for the time being authorised to accept 

such agreement and supplemental agreement shall on such 

acceptance form part of the original agreement. A copy of the 

supplemental slip shall be given to the contractor. 
 

59.3.1 The rate for additional works shall be derived from the 
rate for similar items of work in the accepted agreement. 

 

59.3.2 In the case of works for which supplemental agreement 
is to be entered into during the period when the schedule of 

rates has not changed from the date of execution of the original 

agreement then the rates for supplemental agreements may be 

the prevailing schedule or rates plus or minus tender premium 

in case the rates" cannot be derived from the items in the 

original agreement. In other case, where the schedule or rates 

has changed in the intervening period, the rates prevailing as 

per the schedule of rates at the time of execution of 

supplemental items will be adopted with, no tender premium 

over this rate. 

 

59.3.3 If the rate for a particular item of work is not in the 
schedule of rates, the prevailing market rate when the work has 

done shall be adopted.       , 

 

59.3.4 If the rates cannot be determined as above, the rates 
shall be fixed on the cost of lab our and materials plus 10 

percent thereon, provided the vouchers shall have been 

delivered to the Executive Engineer within 7 days after such 

work is completed. If the Executive Engineer considers that the 

vouchers are unduly high, the Executive Engineer can valuate 

the work as reasonable and fair and make payment if the value 

of payment is less than Rs. 1,000.  If the value of additional 

payment exceeds Rs. l",000 the contractor shall have the right 

to submit matter to arbitration. 

 

60. No payment for unsanctioned extras 
 

60.1 It shall be distinctly understood that no payment whatever 

will be made to the contractor for variations by way of extras, 

in cases where such variations have been" made within the 

written sanction of Executive Engineer. 

 

 

61. Accounts Receipts and Vouchers 
 

The contractor shall at any time upon the request of the 

Executive Engineer furnish him with all invoices account, 

receipts and other vouchers that he may require in connection 

with the contract. 
 

62.  Fraud, willful neglect or default 
 

62.1 No final or other certificate of payment or of completion, 

acceptance or settlement of account shall, in any 

circumstances, relieve the contractor from his liability for any 

fraud, or willful neglect or default in the execution of the 

contract or any willful or unauthorized deviations from 

drawings, specifications, instructions and directions for the 

time being binding upon him. 
 

63.  Unfixed materials 
 

63.1 No payment or advance will be made for unfixed 

materials when the rates are finished work in situ. 
 

64.  Payments and Cerficate 
 

64.1 Payments will be made to the contractor under the 

certificates to be issued at reasonably frequent intervals by the 

Executive Engineer or the Sub-Divisional Officer, within 14 

days of the date of each certificate an intermediate payment 

will be made by the Executive Engineer or the Sub-Divisional 

officer of a sum equal to 95 percent of the value of work, as so 

certified and the balance of 5 percent will be withheld and 

retained as security for the due fulfillment of the contract. 

Under the certificate to be issued by the Executive Engineer or 

Sub-Divisional Officer on the completion of the entire works, 

the contractor will receive the final payment of all the money 

due or payable to him under or by virtue of the contract except 

security deposit and the withheld amount equal to 2 1/2 percent 

of the total value of the work done provided there is no 

recovery from or forfeiture by the contractor to be made under 

clause 57. The amount with held from the final bill will be 

retained under. Deposits and paid to the contractor together 

with the Security Deposit after one year reckoned from the date 

of completion of work or as soon after the expiration of such 

period of one year as all defects shall have been made good 

according to the true-intent and meaning thereof whichever 

shall last happen. In the event the final bill remains unpaid 

even after the period of one year aforesaid, the Executive 

Engineer shall refund the security deposit which included the 

E.M.D. and also the withheld amount on a separate bill if 

requested for by the contractor in writing. No certificate of 

Executive Engineer or Sub-Divisional Officer shall be 

considered conclusive evidence as to the sufficiency of any 

work or materials or correctness of measurements to which it 

relates nor shall it relieve the contractor from his liability to 

make good defects and provided by the contract. The 

contractor when applying for a certificate, shall prepare a 

sufficiently detailed bill based on the original figures of 

quantities and rates in the contract Schedule-A to the 

satisfaction of the Executive Engineer, to enable the Executive 

Engineer or the Sub-Divisional Officer to check the claims and 

issue the certificate. The certificates as to such of the claims 

mentioned in the application  

 

 

 

 

 



as are allowed by the Executive Engineer or the Sub-

Divisional Officer shall be issued within fourteen days of the 

application. No application for a certificate shall be made 

within fourteen days of a previous application. 
 

64.1 (A)   Notwithstanding the above clause, the withheld 

amount of 2 1/2% from the final bill in respect of contract for 

construction of original building, will be retained by the Govt. 

for a total period of one year in lieu of six months period 

referred to in clause 64.1 above and will be released after the 

expiry of one year period on execution of an indemnity bond 

by the contractor to the satisfaction of the Exe. Engr. for a 

further period of four years to ensure structural stability of the 

building under clause 26.1 A 

 

64.2 When there are complaints from the labour Department 

about non-payment of wages to the labourers employed by the 

Contractor for the execution of works under agreement, the 

Executive Engineer, shall have full powers to withheld the bills 

claimed by the contractor pending clearance certificate from 

the Labour Department and to act as per the direction given 

by the Labour Department. 
 

65.  Interest on money due to the contractor 
 

65.1 No omission by the Executive Engineer or the Sub-

Divisional Officer to pay the amount due upon certificates 

shall vitiate or make void the contract not shall the contractor 

be entitled to interest upon any guarantee fund or payments in 

arrear, nor upon any balance which may, on the final 

settlement of his accounts, be found to be due to him. 
 

652 Whenever the withheld amount reaches Rs. 1,000 or a 

multiple thereof, the contractor may, at his option, deposit with 

the Executive Engineer an equal amount in sums of Rs. 1,000 

or a multiple thereof, in any of the forms of interest bearing 

securities recognized for the purpose by the T.N. Public Works 

Account Code and subject to the provisions thereof contained 

in which case the equivalent withheld amount shall be paid to 

him forth with. The contractor will be permitted to exercise the 

option in this clause, subject only to the condition that the rates 

of progress contained in the Articles of Agreement is properly 

maintained. 
 

66. Acceptance of final measurements 
 

66.1 The contractor agrees that before payment of the final bill 

shall be made on the contract, he will sign and deliver to the 

Executive Engineer, either in the measurement book or 

otherwise as demanded a valid release and discharge from any 

and all claims and demands whatsoever for all matters arising 

out of or connected with the contract and also produce a 

certificate from the Income Tax Authorities that all income tax 

payable by him upto-date has been duly paid provided that 

nothing in this clause shall discharge or release the contractor 

from his liabilities under the contract. It is further expressly 

agree that Executive Engineer in supplying the final 

measurement certificate need not be bound by the proceeding 

measurements and payments. The final measurements, if any 

of the Executive Engineer shall be final conclusive and binding 

on the contractor. 

67. Recovery of money from contractor in 

certain cases 
 

67.1 In every case in which provision is made for recovery of 

money from the contractor, Government shall be entitled to 

retain or deduct the amount tkereof from any money, that may 

be due or may become due to the contractor under these 

presents and or under any other contract or contracts or any 

other account what so ever. 
 

67.2 Recovery under Revenue Recovery AQ 

 

Whenever any amount has to be paid by the Contractor 

in view of the determination of the contract by virtue of clause 

57 or any amount that may be due from the contractor is under 

these presents and the contractor is not responding to the 

demands for the payment of the said amount, then die Govt. 

shall be entitled to recover the said amount under the 

provisions of the Revenue Recovery Act. 
 

68. Contractor dying becoming insolvent insane or 

imprisoned 
 

68.1 In the event of the death or insanity or insolvency or 

imprisonment of the contractor, or where the contractor being a 

partnership or firm becomes dissolved or being a corporation 

goes into liquidation voluntary' or otherwise, the contract may 

at the option of the Executive Engineer, be terminated by 

notice in writing posted at the site of the works and advertised 

in one issue of the local district Gazette and all accepted and 

acceptable works shall forthwith be measured up and paid for 

at the rates provided in the contract schedule where such apply, 

or otherwise, by the most recent schedule of rate of the division 

approved by competent authority to the person or persons 

entitled to receive and give a discharge for the payment. 
 

J. SETTLEMENT OF DISPUTES 
 

69. Arbitrations 
 

69.1 In case of any dispute or difference between the parties to 

the contract either during the progress or after - the completion 

of the works or after the determination, abandonment or breach 

of the contract, or as to any matter or thing arising thereunder 

except as to the matters left to the sole discretion of the 

Executive Engineer under clauses 18,20,25-3,27,34,35 and 37 

of "General conditions of contract" or as to the with holding by 

the Executive Engineer of payment of any bill to which the 

contractor may. claim to be entitled, then either party shall up 

to Rs. 50000/- The Arbitrator shall give detailed reasons in 

their awards for their findings and conclusion. 

 

Subject as aforesaid to the provisions of the arbitration Act, 

1940 or any statutory modification or re-enactment thereof and 

the rules made there under and for the time being in force shall 

apply to the Arbitration proceeding under this clause. 



Upon every and any such reference, the costs of and incidental 

to the reference and award respectively shall be discretion of 

the arbitrator, subject to the condition that the amount of such 

;osts to be awarded to either party shall not, in respect of a 

monetary claim exceed the percentage set out below of any 

such award irrespective of the actual fees, cost and expense 

incurred by either party provided that where a monetary claim 

is disallowed in full the said percentage shall be calculated on 

the amount of the claim. The arbitrator may determine the 

amount of the costs to be awarded or director the same to be 

fixed as between solictor and client or as party and shall direct 

by whom and to whom and in what manner the samme shall be 

borne and paid. 
 

The percentage above referred to in this clause are 5% on any 

such monetary award which does not exceed Rs. 10,000.3% on 

the next Rs. 40,000 or any part thereof 2% on the next Rs. 

50,000 or any part thereof and 1% on any excess over Rs. 

1,00,000/- provided that the government shall not be liable to 

any claim in respect of any such dispute or difference until the 

liability and the amount thereof shall have been referred to and 

decided by the Arbitrator. 
 

69.2 The fees for Arbitrators shall be levied based on the value 

of claims referred to for arbitration. The fees shall be 

calculated at 5% of the fust Rs. 10000/- at 3% of the next Rs. 

40000/- 
 
 

 

APPENDIX No. I. 
 

PUBLIC WORKS DEPARTMENTS SAFETY CODE 
 

General Rules as to Scaffolds; 
 

1. Suitable scaffolds shall be provided for workman for all 

works that cannot be safely done from a ladder or by other 

means.   When a ladder is used an extra Mazdoor shall be 

engaged for holding the ladder and the ladder shall be given 

an inclination not setter the o.25 to 1 (0.25 horizontal to 1 

vertical) When the ladder is used for carrying materials as well, 

suitable foot holds and hand holds shall be provided on the 

ladder. , i 

 

2. A scaffold shall not be constructed taken down or 

substantially altered, except (a) under the supervision of 

competent and responsible person; and (b) as for as possible 

by competent workers possessing adequate experience in such 

work. , 

 

3. All scaffolds and appliance connected therewith and all 

ladders shall . 
 

a) be of sound material 

b) be of adequate strength having regard to the load 

strain to which they will be subjected and 

c) be maintained in proper condition 

4. Scaffolding or staging more thatn 3.5 metres above the 

ground or floor shall have a guard rail properly attached, 

bolbraced and otherwise secured at least 0 metres above the 

floor or platform of such scaffolding or staging and extending 

along the entire length of the outside and ends thereof with 

only such opening as may be necessary for delivery of 

materials. Such scaffolding or staging shall be so fastened as to 

prevent it from swaying from the building or structure. 
 

5. Scaffolds shall be so constructed that no part thereof 

can be displaced in consequence of normal use. 
 

6. Scaffolds shall not be overloaded and so far as 

practicable the load shall be evenly distributed. 
 

7. Before installing lifting gear of scaffolds special 

precautions shall be taken to ensure the strength and stability 

of the scaffolds. 
 

8. Working platform, gangways and stairways should be 

so constructed that to part there can save unduly or unequally. 

If the height or the platform or the gangway or the stairways 

is more than 3.5 metres above ground level or floor level they 

should be closely boarded should have adequate width and 

should be suitably fenced as described in (4 above) 
 

9. Every opening in the floor of a building or in a working 

platform shall be provided with suitable fencing or railing for 

a minimum height of 0.9 metre to prevent the fall of persons or 

material. 
 

10. Safe means of access shall be provided to all working 

platforms and other working places. Every ladder shall be 

securely fixed. No portable single ladder shall be over 9 metres 

in length while the width between side rails in rung ladder shall 

in no case be less than 30cm for ladder uptb and including 3 

metres in length.   For longer ladders this width should be 

increased atleast 20 mm for each additional metre of length. 

Uniform step spacing should not exceed 30 cm.   Adequate 

precautions should be taken to prevent danger from electrical 

equipment.   No materials on the site of work shall be so 

stacked or placed as to cause danger or inconvenience to any 

person or the public. The contractor shall provide all necessary 

fencing and lights to protect the Public from accidents and 

shall be bound to bear the expenses of the defense of every 

suit, action or other proceedings at law that may be brought 

by any persons for injury sustained owing of the defense of 

every suit, action or other proceedings at law that may be 

brought by any persons for injury sustained owing to neglect 

of the above precautions and to pay any damages and cost 

which may be awarded in any such suit, action or proceedings 

to any which may be awarded in any such suit, action or 

proceedings to any such persons or which may with the 

consent of the contractor be paid to compromise and claim by 

any such person. 

 

Excavation and trenching 
 

11. Trenches -1.2 metres or more in depth, shall at all 

times be supplied with atlease one ladder for each 30 metres in 

length or fraction thereof. Laddershall be extended from 

bottom of the trench to at least 0.8 metre above the surface of 

the ground. The sides of trenches which are 1.5 metres or more 

in depth shall be stepped back to give suitable slope or hold 

securely by timber bracing, so as to avoid the danger of sides 

to collapse. 

 

 

 



12. Demolition - Before any demolition is commenced and 

also during the process of the work - 

a) All roads and open areas adjacent to the work site 
shall either by closed or suitably protected. 

b) No electric cable or appratus which is liable to be 
a source of danger over a cable or apparatus used by the 
operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger 
to persons employed from risk or fire or explosion or flooding. 
No floor, roof or other part of the building shall be so overloaded 
with debris or materials as to render it unsafe. 

13. All necessary personal safety equipment as considered 
adequate by the Executive Engineer shall be kept available for 
the use of the person employed on the site and maintained in 
a   condition suitable for immediate use and the contractor 
should take adequate steps to ensure proper use of equipment 
by those concerned. . 

a) Workers employed on mixing asphaltic materials 
cement and lime mortars shall be provided with protective 
footwear and protective gogles. 

b) Those engaged in white-washing and mining or 
stacking of cement bags or any. materials which is injurious to 
the eyes shall be provided with protective gogles. 

c) Those engaged in welding works shall have 
protective gogles and protective clothing and seated at 
sufficiently safe intervals. 

d) Those engaged in welding works shall be provided 
with welder's protective sight ligs. 

e) When workers are employed in sewers and man 
holes which are in use, the contractor shall ensure that the 
manholes covers are opened and are ventilated atleast for an 
hour before the workers are allowed to get into the manholes 
, and the manholes so opened shall be cordoned off with 
suitable railing and provided with warning signals or boards to 
prevent accident to the public. 

f) The contractor shall not employ men below the age 
of 18 years and women on the work of painting with products 
containinign lead in any form. Whereever men above the age 
of 18 are employed on the work of lead painting, the following 
precautions shall be taken. 

(i) No paint containing lead and lead products shall be 
used except in the form of paste of ready-made paint. 

(u) Suitable face masks should be supplied for use by the 
workers when paint is applied in the form of spray or 
a surface having lead paint dry rubbed and scrapped. 

(in) Overalls shall be supplied by the contractors to 
workmen and adequate facilities shall be provided to 
enable the working painters to wash during the 
cessattion of work. 

(iv) When workers are employed in dangerous 
occupations like work with hot bitumen, drilling 
operations etc., which are likely to prove dangerous 
resulting in physical damage and casuality, adequate 
protection of the workers should be provided. 

 

14. When the work is done near any place where there is 

risk of drowning all necessary equipments should be provided 

and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision 

should be made for prompt first aid treatments of all injuries 

likely to be sustained during the course of the works. 

15. a)    Hoisting machines and tackle including their 

attachments anchorages and supports shall be good mechanical 

construction sound materials and adequate strength and free 

from patent defect and shall be kept in good repair and in good 

working order. Every rope used in hoisting or lowering materials 

or as a means of suspension shall be of suitable quality and 

adequate strength and free from patent defect. 
 

b) Every crane driver or hoisting appliance operator 

shall be properly qualified and no person under the age of 21 

years should be in control of any hoisting machine, including 

the scaffold winch or give signals to the operator. 

c) In the case of every hoisting machine and of every 

chain ring hook shackle level and pully block used in hoisting 

or lowering or as a means of suspension, the safe working load 

shall be ascertained by adequate means.    Every hoisting 

machine and all gear referred to above shall be plainly marked 

with the safe working load, in the case of hoisting machine 

having a variable safe working load, each safe working load 

and the conditions under which it is applicable shall be clearly 

indicated.   No part of any hoisting machine or of any gear 

referred to above in this paragraph shall be loaded beyond the 

safe working load except for the purpose of testing. 

16. Motors, gearing, transmissions, electric wiring and other 

dangerous parts of hoisting appliance shall be provided with 

efficient safeguards, Hoisting appliance shall be provided with 

such means as will request to a minimum the risk of the 

accidental descent of the load. Adequate precautions shall be 

taken to reduce to a minimum the risk of any part of a suspended 

load becoming accidentally displaced. 

When workers are employed on electrical installations 

which are already energised, insulating mats, wearing apparel such 

as gloves, sleeves and boots as may be necessary should be 

provided. The workers and carry keys or other materials which 

are good conductors or electricity. 

17. These safety provisions should be brought to the notice 

of all concerned by display on a notice board at a prominent 

place at workshop. The person responsible for the compliance 

of the safety code shall be named by the contractor. 

18. To ensure effective enforcement of the rules and 

regulations relating to safety precautions, the arrangements 

made by the contractor shall be open to inspection by the 

Labour Officer, Executive Engineer of the Department or other 

representative. 

19. Notwithstanding the above clauses (1) to (18) there is 

nothing in these to exempt the contractor from the operations 

of any other Act of rules in force in the Republic of India. 



Model Rules for provision of Health and Sanitary arrangements for 

workers employed by the P. W.D. and Highways and Rural works 

Department and their contractors 

The contractor's special attention is invited to relevant 

clauses of the "General conditions of contract" in the Tamilnadu 

Building Practice and he is requested to provide at his own 

expense the following amenities' to the satisfaction of the 

Executive Engineer. -      < 

:, Application : These rules shall apply to all building and 

construction works in charge of P.W.D. 

2. Definition : (i)  "Work place
11
 means a place at which an 

average fifty or more workers are employed in connection with 

construction work. • 

ii) "Large work place" means a place at which at an averaged 500 

or more workers are employed in connection with construction 

work. 

3. First Aid : (a) At the work site there shall be maintained in 

a readily accessible place, first aid appliance and medicines 

including an adequate supply of sterilised dressing. and 

sterilised cotton wool.  The appliances shall be kept in good 

order. They shall be placed under the charge of a responsible 

person who shall be readily available during working hours. 

(b) At large work places where hospital facilities are not 

available within easy distance of the works first-aid posts shall 

be established and be run by a tranied compounder. 

(c) Where large work places are remote from regular 

hospitals an in-door ward shall be provided with one bed for 

every 250 employees. 

(d) Where large work places are situated in cities towns 

or in their suburbs and no beds are considered necessary 

owing to the proximity of city or town hospitals, suitable 

transport shall be provided to facilitate removal of urgent cases 

to these hospitals.   At other work places some conveyance 

facilities, such as a car shall be kept readily available to take 

injured persons or persons suddenly taken seriously ill to the 

nearest hospital. 

4. Drinking Water : 

a) Water of good quality fit for drinking purposes shall be 

provided for the work people on a scale of not less than 15 

litres per head per day. 

b) Where drinking water is obtained from an intermittant 

public water supply each work place shall be provided with 

storage tank where such drinking water shall be stored. 

c) Every water supply storage shall be at a distance of not 

less than 15 metres from any latrine, drain or other source of 

pollutions. Where water has to be drawn from an existing well, 

which is within such proximity of latrine, drain or any other 

source of pollution, the well shall be properly chlorinated before 

water is drawn from it for drinking.  All such wells shall be 

entirely closed in and be provided with a trap door which shall 

be dust and water proof. 

d) A reliable pump shall be fitted to each covered well the trap 
door shall be kept locked and opened only for cleaning or 
inspection which shall be done atleast once a month. 

5. Washing and bathing places : Adequate washing and 
bathing places should be provided, separately for men and 
women such places shall be kept in clean and drained condition. 
Bathing or washing should not be allowed in or near any 
drinking water well. 

6. Latrines and Urinals: There shall be provided within the 
precincts of every work place, latrines and urinals in an 
accessible place and the accommodation, seperately for each 
of them, shall be on the following scale or on the scale so 
directed by the Executive Engineer in any particular cases. 

(i) Where the number of persons employed does not 
eceeed 50 ............................ 2 seats 

(ii) Where the number of persons employed exceed 50 
but does not exceed 100 .................................3 seats 

(iii) For every additional 100....................3 seats 

If women are employed separate latrines and urinals 
screened from those for men shall be provided on the same scale. 

Except in work places provided with water flushed 
latrines connected with a water borne seweage system, all 
latrines shall be provided with receptacle on a dry earth sysem 
which shall be cleaned at least four times daily and at least twice 
during the working hours and kept in strictly sanitary conditions. 
The receptacles shall be tarred inside and outside atleast once a 
year. 

The excreta from the latrines shallbe disposed off at the 
contractor's expense, in outway pits approved by the local Public 
Health Authority. The contractor shall also employ adequate 
number of scavengers and conservancy staff to keep the latrines 
and urinals in a clean condition. 

7. Shelters during rest : At every work site there shall be 
provided free of cost, two suitable sheds one for meals and the 
other for rest separately for men and women for the use of 
labourers. 

8. Creches: (a) At every workplace at which 50 or more women 
workers are ordinarily employed, there shall be provided two 
huts of suitable size for the use of children under age of 6 
years belonging to such women, one hut shall be used for 
infants games and play and the other as a bed room. The huts 
shall not be constructed on a lower standard than the following 

i)  Thatched roofs 

ii) mud floors and walls. 

iii) Planks spread over the mud floor and covered with matting. 

The huts shall be provided with suitablle and sufficient 
opening for light and ventilation. There shall be adequate 
provision of sweepers to keep the places clean. There shall be 
two Dais in attendance. Sanitary utensils shall be prodived to the 
satisfaction of the Health Officer of the area concerned. 

 



The use of the huts shall be restricted to children, their 
attendants and mothers of the children. 

b) Where the number of Women workers is more than 
25 hut less than 50, the contractor shall .provided atieast one 
hut and one Dai to look after the children of women workers. 

c) The size of creche or creches shall vary according 
to number of women workers. 

d) The creche of creches shall be properly maintained 
and necessary equipment like toys, etc., shall be provided. 

9. Canteens : A cooked food canteen on a moderate scale 
shall be provided for the benefits of workers if it is considered 

expedinet 

10. Sheds for workmen : The contractor should provide at his 
own expense shed? for housing his workmen. The.se sheds 
shall be on a standard not less than the cheap shelter type, to 
live in which the work people in the locality are accustomed to. 

A floor area of about 1.8 metres x 1.5 metres for two 
persons shall be provided. The sheds to be in rows with 1.3 
metres clear space between sheds and a 9 metres clear space 
between rows if conditions permit. The work people's camp 
shall be laid out in units of 400 persons, each, each unit to 
have a clear space of 12 metres alround. 



 

APPENDIX - IX – XXXVIII 
 

MONTHLY REPORT OF CONSTRUCTION EMPLOYEES UNDER CONTRACTORS 
 

1. Name, iocation and type of work 

 

2. Name of Contractor 

 

 

 

3. Works engaged in 

(i) P.W.D, Work 

(ii) Government work other than PWD (iii) Other works 

 

4. Name and address of Manager(s) of works 

 

5. Value of contract 

 

 

6. Employment earnings 

 

 

 

Category Men Women Employees boys Girls 

1 2 3 4 5 

 

 

I. Total number of employees during months: 

 

II. Number of employees in the works on the last 

working day of the month: 

 

 

EL    Total wages paid for 

 

IV. Total numbers of working days during the month 

 

V. Length of normal wage period  

 

 

Date : Place :  

 

To 

 

 

 

Signature of the Contractor or Manager 

1. The Employment Officer, District Employment Office,  

2.The Executive Engineer, Division. 

 

Instruction to complete the Proforma 

 

1. The Contractor means the person who has contracted to execute the works. 

2. Manager means any person who manages, supervises the work(s) on behalf of the contractor. 

3. ltem-6(i) The cumulative total of daily employment on all days in a Calender month, if the last day of 

the Calender month is a holiday, the working day immediately previous to the holiday.Item 6 (ii) Wages 

means basic wage, dearness allowance project allowances etc. including work benefits paid in cash or 

kind. 

Item 6 (iii) Columns 2 and 3 refer to adults who are 18 years of age or over. Item 6 - Columns 4 and 5 

refer to others not covered by columns 2 and 3. 

4. Returns should cover a calender month. 

5. Completed returns to reach the employment exchanges concerned on or before 5th of the month 

succeeding the month to which the return relates. 



AMENDMENT 

(Issued in Govt. P.W.D., Letter No. 2163/Y2/95-l/dU9.996) 

In the said preliminary specifications after clause 56.3 the following clauses shall be 

inserted, namely: 

56.4 In cases where the Government under the terms of the contract with the contractor are 

liable to supply any materials, article or things to the contractor for the performance by him of 

his part of the contract, the executive Engineer, may at his absolute discretion extend the time 

with in which such materials, articles or thing maybe supplied by the Government, and the 

Government. may supply to the contractor such materials, articles or things within the time so 

extended without any liability on their part to compensate the contractor by reason of the 

extension of time for the supply of the materials, articles or things. 

56.5 In cases where the Government under the terms of the contract are liable to supply any 

materials, articles or things to the contractor for the performance by him of his part of the contract 

and the Government for any reason are unable to supply such materials, articles or thighs either 

within the time specified in the contract or within the time extended under clause 56.4 the Execu-

tive Engineer may at his discretion or at the request of the contractor determine the whole or any 

part of the contract which cannot be performed by reason of the failure to supply such materials, 

articles or things and the contractor shall not be entitled to claim any damages or compensation in 

respect of such determination. The contractor shall however, be paid the value of the work already 

done by him and the cost of the materials articles or things if any collected by him up to the date of 

such determined and left unused on the work-spot (Which shall be taken over by the Executive  

Engineer either at the contract rates or at values deducted form the through rates included in the 

contract) when the contract is determined at the discretion of the Executive Engineer, he shall give 

notice in writing to the contractor and the decision of the Executive Engineer to determine the 

contract shall be final and binding on the contractor 

Explanation : The expression Through rules means the rate for the finished items of work or the 

allinrates that is to say, the rates for finished items of work inclusive of the cost of materials and 

labour 

56:6 If, at any time after the acceptance of tender the Government shall, for any reason what 

so ever not required the whole or any part of the works to be carried out, the Executive 

Engineer shall give notice in writing of the fact to the contractor who hare no claim to any 

compensation or other payments what so ever, on account of any profit or advantage he might 

have derived from the Execution of of the work in full but which he did not drive in consequence of 

the termination of the works, he shall be paid at contract rates, for the work executed by him 

including any additional works such as clearing of site etc. may be rendered necessary by such 

determination. He shall also be allowed a reasonable payment as decided by the authority which 

accepted the tender, for any expense incurred by him on account of labour and materials, articles 

or thing collected, but which could not be utilized on the works as verified by the Executive 

Engineer such decision shall be final and binding on both the parties and shall not be subject to 

arbitration under clause 69. 



Price Adjustment Clause is eligible for this work subject to the following 

• Full price adjustment on all the components is applicable, if the contract period is above 12 

months as per specified formula. 

• Full price adjustment on cement, steel, bitumen and POL is applicable, if the contract period is 

below 12 months. 

• Price Adjustment clause will be applicable for all works where value of work put to tender costing 

Rs.100.00 Lakhs and above, However, No Price adjustment will be applicable for Maintenance 

and Repairs works 

• Price adjustment will apply only when the fluctuation of rates exceeds by 3% compared to the 

estimate rates (Reserve Bank of India - Index Price) 

• Price adjustment will be calculated only on the estimated cost of work. 

• Bitumen and POL will be considered on “pass through” basis with payment of actual rates / price 

at the rates charged by Indian Oil Corporation.  

• Price adjustment will be made for both increase and decrease in the cost of materials. 

• Price variation will be calculated once in a quarter in respect of cement and steel as per 

specified formula form the date of agreement upto the end of agreement period. 

• For the purpose of calculating price adjustment, the quarter would be reckoned with reference to 

the quarter of the calendar year in which the agreement is signed. 

• Price escalation will be calculated based on milestones fixed in physical terms and prefixed time 

lines for usage of inputs, which would clearly stipulate the nature and quantum of cement, steel 

and other inputs which would be utilized for the work in each time period between two 

milestones. 

• Escalation will be given for only those quantities which would have been used had the contractor 

stuck to this original time line. 

• If the contractor does a certain quantity of the work in the third quarter which he should have 

done in the second quarter, he can still claim escalation on that quantity at the rates as 

applicable in the second quarter. 

• Price adjustment mechanism will cease to operate for the value of work executed beyond the 

agreement period. 

• Agreement period shall include the “actual period” for which the work was “suspended officially” 

and extension of time permitted for any valid reasons, such as, war, natural calamities, like flood, 

earthquake and other risks arising out of acts of God during the agreement period; work delayed 

due to the land acquisition process; change in design, change in scope of work, etc., which is 

given in writing by the Tender Calling Officer of the respective work. 

• Bonus as an incentive for advance completion of work by not less than 10% of agreement period 

will be paid at 1% on the value of actual quantum of works executed at tendered rates.!



 

 
 

GOVERNMENT OF TAMILNADU 

PUBLIC WORKS DEPARTMENT 

BUILDINGS ORGANISATION 

 

BUILDINGS  CONSTRUCTION  AND  MAINTENANCE  CIRCLE,  TIRUNELVELI 

- 2 

PHONE NO : 0462 - 2576711 
 
 

QUALIFICATION APPLICATION 
 

NAME OF WORK: 
                             
 

 

 

Tender Notice No:      /SE/BCMC/TNV/2009-10 DT.    08 .09 
 

E.M.D                 : Rs.61,000/-             

CONSTRUCTION OF P.G. STUDENTS ( 

MENS ) HOSTEL BUILDING IN 

TIRUNELVELI MEDICAL COLLEGE 

AND HOSPITAL AT TIRUNELVELI. 

          

DATE OF QUALIFICATION TENDER 

                           11.11.2009 
 

 

ISSUED TO:    

  

                                      Head Draughting Officer, PWD., 
                              BUILDINGS  CONSTRUCTION & MAINTENANCE  CIRCLE,  

                                    TIRUNELVELI - 2 
 



 

FOR THE SPECIAL ATTENTION OF THE APPLICANTS 

 

1. Issuance of documents under two cover system ie. qualification application and 

price tender schedule to the applicant will be purely based on the remittance of 

cost and tender schedule document. Application will not confer any right on the 

applicant for automatic qualification for considering his tender for the work. 

2. Approval or otherwise of the  qualification of the applicant will be strictly based 

on the detailed evaluation done on the basis of the documents / records / 

evidences / certificates produced by the applicant along with the  qualification 

application. 

3. Qualification application  (cover I ) will be opened as per notice inviting tender         

And after detailed evaluation, the date and time of opening of price tender 

schedule will be intimated to the qualified applicant. 

 

 

Superintending Engineer, PWD., 
Buildings Construction & Maintenance Circle, 

Tirunelveli – 2. 



 QUALIFICATION APPLICATION 

 

REF-NO:       DATE:           

 

From      To 

Superintending Engineer, PWD., 

Buildings Construction & Maintenance Circle, 

Tirunelveli – 2. 

 

Sir, 

Sub : Qualification application  under two cover system for the work of   

                                  Construction of PG Students (Men’s) Hostel Building in Tirunelveli  

                                  Medical College and Hospital at Tirunelveli.  

 

 

 Ref :-             Qualification Tender Notice No:   /SE/BCMC/2009–10 dt.   

                                                                                                                       

 

                                  Having examined the two cover system document including 

scope of work, time Frame for construction and the criteria stipulated for qualification, 

I/We hereby submit all necessary information and relevant documents for Qualifying 

me/us, to consider my/our tender for the above mentioned work. 

 

 

2. The application is made by me /us on behalf of (Partnership Firm/ Private 

Limited Company / Public Limited Company) in the capacity  of………………  

duly authorised to submit the tender. 

3. .Necessary evidence admissible in law in respect of authority assigned to       

me/us   on        behalf of the Partnership Firm / Private Limited Company / 

Public Limited Company, for applying for qualification is attached here with. 

 



4. I/We present my/our documents herewith taking into consideration all the 

instructions in the  Qualification Application supplied to me /us including 

special instructions to applicants, Criteria for  Qualification, Information and 

Instructions in the detailed  Qualification Tender Notice etc.,  

5. The earnest money deposit amount is enclosed in the shape  as notified in the   

     qualification application 

I. 

II. 

III. 

 

6. I/We understand that the Superintending Engineer, P.W.D., Buildings C&M 

Circle, Tirunelveli – 2 reserves the right to reject any or all the  Qualification 

Application or to drop the proposal altogether. 

 

Date: 

Signature of the Applicant including  
Title capacity in which Application is made. 
Name: 
(In Block Letters) 

 

Encl: 

1.  Qualification Application 

2. 

3. 

4. 

5. 



 QUALIFICATION -  TENDER NOTICE 

FORM OF CONTRACT:     LUMPSUM AGREEMENT 

1. INVITATION. 

 One sealed cover containing Qualification application along with the required 

earnest money deposit and another for price tender schedule under two cover system  

are invited for and on behalf of the Governor of Tamilnadu, by the Superintending 

Engineer, P.W.D., Buildings Construction & Maintenance Circle, Tirunelveli – 2. 

 

2. FOR SPECIAL ATTENTION. 

(i) Only the Contractors, registered with Tamilnadu State Public Works 

Department under class I State level as per revised classification with 

monetary limit above Rs. 75.00 Lakhs State Level and with proven track 

record are eligible. 

(ii) The applicants in the same name and style should have been in the Civil 

Engineering Construction field at least for the past “THREE” years. 

(iii) The applicants should have completed at least one “BUILDING” work of 

similar nature with value not less than Rs. 51.00 (Rupees Fifty one lakhs 

only) under a single agreement in any one of the preceding “THREE” 

years. For this purpose, buildings like Industrial sheds, workshops will 

not be considered. 

(iv) Annual turnover of the applicant should be not less than Rs.153.00 Lakhs 

(Rupees One hundred and fifty three lakhs only) in any one of the 

preceding “THREE” years. 

3. PURCHASE OF DOCUMENTS. 

(a) The  Qualification application and Price tender Schedule will be available for 

sale at a cost of Rs.  15000 /- plus Rs. 600/- (Tender cost and VAT) in the office 

of the Superintending Engineer, P.W.D., Buildings Construction & Maintenance 

Circle, Tirunelveli –2 (Phone No. 0462 - 2576711) during office hours from the 

date of publication of notice to  

(b) The qualification application and price tender schedule will also be sent by post 

to any prospective tenderer who makes a request for the documents on 

payment of as amount as specified in para 3 (a) along with postal charges of 

Rs.500 /- (Rupees five hundred only) separately in the shape of demand draft 

drawn in favour of The Executive  Engineer, P.W.D., Buildings Construction 



Division, Tirunelveli –2 obtained from any nationalised / scheduled bank  and 

documentary evidences. This office is not responsible for any postal delay or 

loss in transit 

(c) The price tender schedule will be issued along with qualification application 

documents. 

4. DESCRIPTION OF THE PROJECT. 

 Construction of PG Students (Men’s) Hostel Building in Tirunelveli Medical 

College and Hospital at Tirunelveli.  

5. SCOPE AND STATUS OF THE WORK UNDER THIS TENDER. 

1. Construction of PG Students (Men’s) Hostel Building in Tirunelveli Medical College 

and Hospital at Tirunelveli.   The   buildings will be of framed structure  G + 1      

            (a)  Providing water supply and sanitary arrangements.                                                                                 

6. PERIOD OF COMPLETION. 

 The period of completion shall be 11 (Eleven) calendar months, which is 

inclusive of monsoon period from the date of handing over of the site to the successful 

contractor. 

7. EARNEST MONEY DEPOSIT. 

 7.1 Earnest money deposit of Rs.61,000/- (Rupees Sixty one thousands only) must  

accompany the qualification application  for this work. 

 7.2 The Earnest money deposit may be produced in any one of the following    

                   forms. 

(i) Demand Draft issued by Nationalised or Scheduled Banks drawn in 

favour of the Executive Engineer, P.W.D., Buildings Construction 

Division, Tirunelveli.. 

(ii) Small Savings Scripts/  Kisan Vikas Patras duly pledged in favour of the 

Executive Engineer, P.W.D., Buildings Construction  Division, 

Tirunelveli 

(iii) Indira Vikas Patras (at 100% of the Initial Sale value or 50% of the 

maturity(Face value) value. 



 

Note : Term deposit will not be accepted towards Earnest Money Deposit. 

 

7.3 Qualification application not accompanied by Earnest Money Deposit will be 

rejected as Non – Responsive Qualification application  

           7.4  If the tenderer withdraws his tender after the acceptance of tender or fails to 

pay the requisite security deposit amount within the specified period of time, the 

Earnest Money Deposit paid  will be forfeited. 

 7.5 Communication to the unsuccessful tenderers will be sent, on receipt of 

refund voucher duly stamped and signed from the unsuccessful tenderer, refund of 

Earnest Money Deposit will be made along with unopened Price tender Schedule cover. 

 

8. SECURITY DEPOSIT. 

 8.1 The successful tenderer shall furnish a Security Deposit for an amount  

equivalent to 2% of the contract value, which includes the Earnest Money Deposit 

already paid, with in 15 days (Fifteen days) from the date of receipt of work order. If the 

successful tenderer fails to execute the contract (sign the agreement) within the 

aforesaid 15 days time, the Earnest Money Deposit amount paid will be forfeited. 

 8.2 In addition to the aforesaid security deposit, the Executive Engineer shall 

deduct from the running account bills an amount equivalent to 5% (Five Percent) of the 

total value of each bill as retention money. 

8.3  2 ½ % (Two and a Half Percent) of the total value of the work will be retained 

in the final bill of the work for a period of one year reckoned from the date of 

completion of the work or as soon after the expiration of such period of one year as all 

defects shall have been made good according to the true intent and meaning hereof 

whichever shall last happen. 

 8.4 The Retention money of 2 ½ % (Two and a half percent) of the total value of 

the work after deducting any amount due to the department shall be refunded to the 

contractor after the defects liabilities attached to the contract is over (as per para 8.4 

above) subject to the following condition 

(i) The Executive Engineer, concerned should certify that no liability is due 

from the contractor. 

(ii) The contractor should execute and produce an indemnity bond for a 

further period of “FOUR” years indemnifying the Government against 



any loss or expenditure incurred to rectify any defects noticed due to 

faulty workmanship by the contractor or Sub – standard materials used by 

the contractor, during the period of “FOUR” years. 

8.5 Concessions granted to standing contractors on payment of deposits are not 

applicable to this contract. 

 

9. LANGUAGE OF  QUALIFICATION AND PRICE TENDER. 

 Tenders shall be offered only in the prescribed forms in “ENGLISH” only. 

 
10. VALIDITY OF PRICE TENDER. 
 The Price tender shall be valid for a period of 90 days (Ninety days) from the 
date notified for opening of price tender. 
 
11.  SUBMISSION OF PRICE TENDER. 

 11.1 The two cover [ ie Qualification application and price tender schedule] must 

be submitted separately in wax sealed envelope. The cover No. 1 containing the 

qualification application and documents and EMD and cover No.2 containing the price 

tender schedule [called as inner envelopes] must be super scribed as mentioned below 

and addressed to the tender calling authority.  

These two envelopes shall be put inside a sealed common cover and addressed 

to the Superintending Engineer, P.W.D., Buildings Construction & Maintenance Circle, 

Tirunelveli – 2. 

                  SHOULD BE SUPERSCRIBED AS FOLLOWS. 

a)  QUALIFICATION / PRICE TENDER 

b) NAME OF WORK 

c) TENDER NOTICE NO: 

d) Due Date for Opening of Tender. 

e) E.M.D. : Rs.61,000/-(Rupees Sixty one thousands only) (To be 

furnished only with the qualification application )] 

f) NAME OF CONTRACTOR AND ADDRESS 



 

          11.2 Tenderers should quote their rate both in figures and words for each item per 

unit and amount for each item of work and for full quantity. Grand total of the whole 

contract should be furnished without fail in the last page of schedule “A” of Price 

tender. 

11.3 If the cover is not sealed and super scribed as instructed. no responsibility 

will be assumed for any misplacement of tender or premature opening of the envelope 

or Parcel. 

 11.4 Tenders received late on any account or any reasons whatsoever will not be 

opened or considered and will be returned to the tenderer unopened. 

 11.5 Telegraphic tenders will not be accepted. 

 

12. OPENING OF TENDERS. 

 The common cover and qualification application and EMD (cover I) will be 

opened  by the Superintending Engineer, P.W.D., Buildings C&M Circle, Tirunelveli – 2 

at 15.30 hours, (as per office clock) on 11.11.2009 the notified date and time in the 

presence of the tenderers or their authorized representative who choose to be present. 

After detailed evaluation an Pass or Fail basis of qualification application, price tender 

schedule (cover 2) of the qualified tenderers alone will be opened after informing to the  

qualified tenderers those who satisfy the eligible criteria. The date and time of opening 

of price tender schedule will be intimated to the qualified tenderers later. The price 

tender cover of the unqualified tenderer will be returned to them unopened along with 

their EMD. 

 

13. NEGOTIATION. 

 Negotiation of rate will be made only with the lowest tenderer for reducing the 

quoted rates. 



 

14. RATES AND PRICE. 

  This is a fixed price contract. Price adjustment clause will be operative for this 

contract vide G.O. Ms No.60 PW (G2) Dept. dt.14.03.2008. and amendment order GO 

Ms No.101 Public Work (G2) Dept. dt.10.06.2009 and up to the period of completion 

of work. 

 

15. WHOM TO CONTACT. 

 The Superintending Engineer, P.W.D., Buildings C&M Circle, Tirunelveli – 2 

(Phone No. 0462 - 2576711) may be contacted for further information in the matter. 

 

 

 

 

 

 

 

Dated Signature of applicant   Superintending Engineer, PWD., 
     with seal    Buildings Construction & Maintenance Circle, 

Tirunelveli – 2. 



 

INFORMATION AND INSTRUCTIONS FOR  QUALIFICATION 

 
I. FOR SPECIAL ATTENTION. 

 QUALIFICATION APPLICATION HEREUNDER IS INVITED IN 

ACCORDANCE WITH PWD PROCEDURE  FOR  QUALIFICATION OF TENDERERS. 

 

II. MINIMUM CRITERIA FOR  QUALIFICATION 
1. (a) The applicant in the same “NAME” and “STYLE” should have been in the Civil 

Engineering Construction field at least for the past “THREE” years. 

EVIDENCE TO BE PRODUCED. 

(i) Audited Balance sheet with Chartered Accountant’s Certificate for the past 

“THREE” years in the case of Individual Contractors, Partnership Firms. 

Private/ Public Limited Companies. 

(ii) Registered Partnership deed in the case of Partnership Firms. 

(iii) Articles of Association and Memorandum of Association registered with 

Registrar of Companies as per Company Act in the case of Private Limited 

Companies and Public Limited Companies. 

1. (b) The applicant should be a registered contractor of Tamil Nadu State Public Works     

    Department under class I (State Level) as per revised classification with monetary    

    limit above    Rs. 75.00 Lakhs. (Rupees Seventy five lakhs only) with proven track  

     record. 

 

EVIDENCE TO BE PRODUCED. 

(i) Attested copy of the communication issued by the registering authority, 

registering the name of the applicant as class I contractor In Tamil Nadu State 

Public Works Department as per Revised Classification and live list. 

1. (c) The applicant shall be solvent to a tune of at least Rs.30.00 Lakhs (Rupees Thirty 

lakhs only) on immovable properties in his name. 



 

EVIDENCE TO BE PRODUCED 

(i)  Current Revenue Solvency Certificate for not less than Rs.30.00 Lakhs 

(Rupees Thirty lakhs only)Issued by the Tashildar concerned on or after 

01.05.2009. 

(ii) Encumbrance certificate from the date of solvency certificate issued by the 

Registration Department on the properties listed out in the Solvency 

Certificate up to the date of publication without break.  If the date of Solvency 

Certificate is on or after the date of publication encumbrance Certificate need 

not be produced.  

1. (d) The Applicant should produce Income Tax Clearance Certificate / Saral furnished 

to income tax department, valid for the current period Sales Tax Registration details 

and Sales Tax verification Certificate valid for the current period. 

EVIDENCE TO BE PRODUCED 

(i) Saral submitted to income tax department for the assessment year 2009-10. 

(ii) Attested Copy of Registration Certificate showing the TNGST/C.S.T. 

Number assigned by the Commercial Tax Department issued by the 

competent State/ Central Commercial Tax Department officials. 

(iii) Attested photocopy of the Sales Tax Verification Certificate issued by 

competent State/ Central Commercial Tax Department officials. 

1. (e) The applicant should furnish the details of major building works and other civil 

works completed during the past “THREE” years. 

EVIDENCE TO BE PRODUCED 

List of major building works and other Construction works including electrical 

works completed in the past three years with full and complete details such as 

(i) Name of work 

(ii) Value of work 

(iii) Name of employer  

(IV)   Agreement  Number,                                                                                   

(V)    Period of completion                            

(VI)   Time taken for completing the work,                                                             

(VII)  Reasons for delay if any,                                                                              

(VIII)Type and Nature of the building work.       



                                          

Necessary certificate issued by the competent authority not below the rank of 

Executive Engineer on the satisfactory completion of the work should be 

furnished in support of the details furnished by the applicant. Details furnished 

without supporting certificate will not be considered. 

2. The applicant should have satisfactorily completed at least one “BUILDING” work of 

similar nature with value not less than Rs 51.00 Lakhs (Rupees Fifty one Lakhs only) 

under a single agreement in any one of the preceding “THREE” years. 

EVIDENCE TO BE PRODUCED 

(i) Certificate issued by the Engineer – In – Charge (Not below the rank of 

Executive Engineer/ Project Engineer) of the work clearly showing the 

following details. 

(ii) Name of work. 

(iii) Location of the work (Town/Taluk/ District/ State) 

(iv) Name and Designation of the Employer/ Owner. 

(v) Value of work (as per agreement) 

(vi) Agreement Number 

(vii) Stipulated period of contract as per agreement 

(viii) Date of commencement of work. 

(ix) Date of actual completion of work. 

(x) Reasons for delay in completing the work, if any. 

(xi) For works under execution certificate from the Executive Engineer for the 

evidence for the portion of work done and its value to be furnished. 

(xii) Actual value of work as per final payment made. 

(xiii) Quality of work executed. 

           
3. Annual turn over of the applicant shall be not less than Rs.153.00 Lakhs (Rupees  One 

hundred and fifty three lakhs only) in any one of the preceding “THREE” years. 



EVIDENCE TO BE PRODUCED 

(i) Audited Balance Sheet, Profit and Loss Account etc., duly certified by the 

Charted Accountant for the preceding “THREE” years. 

 

(ii) The total contract amount received as shown in the Balance Sheets should 

have been reflected in the Sales Tax Clearance Certificate also. In case there is 

difference in the contract amount received as depicted in the Balance Sheets 

and as furnished in the Sales Tax Clearance Certificate, lesser among the Two 

figures alone will be taken for consideration. 

 

4 The applicant should have a minimum issued and called up Share capital plus 

capital reserves equal to at least 20% of the value of work for which pre – 

qualification tenders have been called for. (In this case 20% value of the work is 

Rs.20.20 Lakhs (Rupees  Twenty lakhs and twenty thousand only) 

 

EVIDENCE TO BE PRODUCED 

(i) Audited Balance Sheet for the preceding THREE years duly certified by the 

Chartered Accountant. 

(ii) The amount indicated in the Audited Balance Sheets. 

a) Paid up share capital – in the case of Private /Public Limited Company. 

b) Called up and subscribed share capital – in the case of Private/ Public 

Limited Company, 

c) Partner’s Capital Account in the case of Partnership Firm. 

d) Individuals Capital Account in the case of Individual  Contractors. 

and 

e) Reserves and Surplus available in capital account (to be furnished 

separately) alone will be taken as amount available as paid up share 

capital/ called up and subscribed share capital. 

5. The applicant shall have working capital available at least sufficient to finance one- 

month current activity on the assumption that this work is awarded to the applicant, on 

being pre – qualified. 



DEFINITION 

a) Working capital means the amount available in the Bank Accounts of the 

applicant on the date of submission of application plus the un utilised amount of 

over draft/credit facility extended to the applicant by the Nationalised/ 

Scheduled Banks. 

b) One month current activity means, the sum total of the value of the unfinished 

portion of the works already committed by the applicant and being executed by 

the applicant (outstanding value) divided by the balance period available for 

completion of each of the committed works under execution plus the value of the 

work for which pre – qualification tender is called for divided by the number of 

months stipulated for completion. 

c) Outstanding value of committed works means the total value of each project 

under execution minus the value of work completed as on the date of submission 

of qualification Application. 

 

EVIDENCE/ DOCUMENTS TO BE PRODUCED 

a) List of works already committed by the applicant and are in progress. 

b) Certificate (for each of the committed works) issued by the Engineer – In – 

Charge (Not below the Rank of Executive Engineer/ Project Engineer) of 

the work, being executed by the applicant with the following details. 

1. Name of work 

2. Name/Designation of the Owner/ Employer. 

3. Agreement Number 

4. Total value of work. 

5. Period of completion stipulated in the agreement. 

6. Date of commencement of the work. 

7. Balance period available for completing the work. 

8. Value of work so far completed. 

9. Value of Balance items of work to be completed. 

10. Physical Progress or stage of work. 

11. Remarks. 

c) Certificate issued by Bank/ Banks showing the amount available (on the date 

of submission of application) in the Current Accounts/ Savings Bank Account of 

the applicant. 



d) Certificate issued by Bank/ Banks showing the limit up to which overdraft/ 

Credit facilities is extended to the applicant and the overdraft/Credit facility 

availed by the applicant up to date and the un utilised overdraft/ Credit facility 

available. 

NOTE : 

 Fixed deposits in the name of “APPLICANT” will also be considered for the 

purpose of working capital on production of certificate issued by the Respective Banks 

clearly stating that the fixed deposits are available in the “Name of Applicant” and the 

same are “Encumbrance free” and can be readily “Encashable”. 

 

7. The applicant should not have any of his contract terminated / rescinded due to 

breach of contract on the part of the applicant during the past FIVE years by any 

agency. 

EVIDENCE TO BE PRODUCED 

(i) Sworn in Affidavit duly certified by Notary Public, is to be produced 

(Specimen appended) in ten rupees Non – Judicial Stamp paper. 

 

7. The Applicant shall have a Project Manager together with site Engineers with (B.E 

Civil) Degree or Diploma (in Civil Engineering) holders with minimum field experience 

noted against each, available as given below, exclusively for this work. 

1. Project Manager   : 1 No. (Degree in Civil Engineering) with    

At least Ten years experience in executing 

similar works. 

2. Site Engineers   :(a)   2 Nos. (Two numbers) (Degree in  Civil    
                                                                             Engineering)  with  at least three years       

                                experience.  
                                                             (b) 3 Nos.  (Three numbers) Diploma Holders  

         in Civil Engineering with at least three    
         years experience. 

                                                             (C) Sufficient number of skilled and unskilled  
                                                                       workers



 
                                                           

       DOCUMENTS TO BE PRODUCED 

(i) List of Technically Qualified personnel under Permanent / Regular 

employment available with the applicant with details such as (a) Name (b) 

Qualification (c) Total Experience (d) Under Regular Employment with the 

applicant since… (e) Emoluments paid etc., 

(ii) List of Technical Personnel to be deployed for this work along with their 

willingness, attested xerox copy of the testimonials in support of the 

Technical Qualification of the personnel to be deployed. 

(iii) If required number of Technical Personnel are not under Regular 

Employment of the applicant, Names, Qualification, Experience etc., of the 

Technical Personnel to be employed for this work along with their 

willingness and Xerox copy of the testimonials in support of the 

qualifications of the Technical Personnel proposed to be employed 

exclusively for this work, should be furnished. 

8. The applicant shall have the following minimum construction equipments, Tools and 

Plants exclusively available for this work. (Either own or under lease with the 

applicant). 

(i) Concrete Mixer machine with hopper : 2 Nos. (Two numbers) 

(ii) Vibrators.      : 4 Nos. (Four numbers) 

(iii) Dewatering Pumps    : 2 Nos. (Two numbers) 

(iv) Lorry/ Tipper.     2 Nos. (Two numbers) 

(v) Steel Centring Materials to cover an area of: 1500 Square meters  

                                    (One thousand and five hundred Square metres) 

(vi) Mechanical Spray set for curing  : 2 Nos. (Two numbers) 



 

DOCUMENTS TO BE PRODUCED 

(i) Xerox  copy of the R.C Books for the Machineries/ Vehicles owned by the 

applicant. 

(ii) Sworn in Affidavit and Chartered Accountant’s Certificate stating the details 

of equipments, Tools & Plants available with the applicant with make, year of 

purchase, capacity, present working condition of the equipment etc., 

(iii)       If the Tools and Plants are proposed to be taken on lease or already on 

lease with the applicant, the source from which the T & P have been taken on 

lease with proof should be furnished. 

                  
NOTE : 

1.  If any of the information furnished by the applicant is found to be 
concealed or false, at a later date, the contract will be terminated 
forthwith without prejudice to the rights there on, consequent on 
termination and the contractor will be banned from business dealings. 

 
2. All the documentary evidences should be stitched (Spiral binding should 
be avoided) neatly and the pages should be serially numbered. Index of the 
Documents produced should be prepared and Reference to Page number of 
the documents produced should be furnished in the Index. 

 
3. The pre – qualification evaluation shall be done on a PASS or FAIL basis 
against each of the above 8(EIGHT) Criteria. 

 
4. The evaluation will be done only based on the information, evidence, 
documents, records, particulars furnished by the applicant and hence the 
applicants are advised to furnish adequate and relevant information along 
with requisite documentary evidences without omission. 
 
5. As far as possible, details shall be furnished in the schedules appended to 
this application. If the space left is found insufficient additional sheets may be 
attached to the schedules. 

 
6. Photographs of the building works completed by the applicants may be 
pasted in thick white paper and produced along with the documents 
 
7. Brochures, Pamphlets etc., shall also be stitched along with the documents 
volume. 
 
8. All applicants are cautioned that the Pre – Qualification Application 
containing any deviation from the contractual terms and conditions, 
specification or other requirements will be rejected as non – responsive and 
low performance reliability. 

 



 

III. METHODS OF TENDERING. 

(i) If the  Qualification Application is made by an individual, it should be signed 

by the individual with his full name and his current address. 

(ii) If the  Qualification Application is made by a sole Proprietary Firm, it shall be 

signed by the Proprietor along with his full name of the firm with it’s current 

address. Documents with regard to Registration as FIRM by the Registrar of 

Firms should be produced. 

(iii) If the  Qualification Application is made by a FIRM in partnership, it shall be 

signed by all the partners of the Firm with their full names and current 

address or by a PARTNER authorised by the Firm (either as per Articles of 

the Deed of Partnership or by Power of Attorney) for signing in Tenders, 

Agreements etc., In which case, certified copy of the Registered Deed of 

Partnership along with the current address of all the partners and a certified 

Photocopy of the Registered Power of Attorney issued in favour of the 

Signatory, should be produced. 

(iv) If the  Qualification Application is made by a “Limited Company” or a 

“Limited Corporation”,  it shall be signed by a duly authorised person 

holding the power of attorney for signing the application, in which case, the 

certified copy of the power of attorney shall accompany the application. Such 

limited company or Corporation shall also furnish satisfactory evidence of it’s 

existence along with the Qualification Application. 

(v) QUALIFICATION APPLICATION FROM JOINT VENTURES ARE NOT 

ACCEPTABLE. 

(vi) All the Signatures in the qualification Application and all the signatures in 

the Documents produced, shall be dated. 

(vii) All the originals of the documentary evidences produced shall be produced, 

if asked for, for verification at the time of opening of  Qualification 

Application. 

 



 
IV. CAPABILITY OF APPLICANT 

 The Applicant shall include with the  Qualification Application, details in the 

prescribed proforma vide Schedule ‘A’ to ‘H’. 

(i) Schedule – ‘A’    : Structure and Organisation. 

(ii) Schedule – ‘B’    : Financial Capability Statement. 

(iii) Schedule – ‘C’    : Plant and Equipments. 

(iv) Schedule – ‘D1, D2 & D3’  : Work experience (Works completed &  

 Works in progress) 

(v) Schedule – ‘E’    : Abandonment of work. 

(vi) Schedule – ‘F’    : Affidavit 

(vii) Schedule – ‘G’    : Undertaking. 

(viii) Schedule – ‘H’    : Details of Technical Personnel under  

  Regular Employment with the  

  Applicant. 

 

V. OPENING OF QUALIFICATION APPLICATION 
(i)  Qualification Application received in sealed cover up to 15.00 hours on 

11.11.2009 will be opened on the same day at 15.30 hours by the 

Superintending Engineer, P.W.D., Buildings C&M Circle, Tirunelveli – 2 in 

the presence of the Applicants or their authorised representatives (Who 

should produce the authorisation issued by the Firm/ Company) who choose 

to be present. 

 

(ii) The  Qualification Application received belatedly on account of any reasons 

whatsoever, will not be opened or considered and will be returned unopened 

to the applicant. 

 

(iii) Telegraphic Applications will not be entertained. 

 

(iv) The  Qualification Applications received will be evaluated on a PASS or FAIL 

basis against each of the 8 (Eight) Criteria in Para II above  



 

(v) The Price Tender Documents of the  Qualified Applicants alone will be 

opened and processed.  

 

(vi) The date and time of opening  of Price Tender documents,  will be notified to 

the Qualified Applicants well in advance. 

 

 

 

 

 

Dated Signature of applicant   Superintending Engineer, PWD., 
     with seal    Buildings Construction & Maintenance Circle, 

Tirunelveli – 2. 
                                            



Schedule “A” 

STRUCTURE AND ORGANISATION 

1. Name of the Applicant  
2. Status  

i. Individual Contractor 
ii. Sole Proprietary Firm 
iii. Firm in Partnership. 
iv. Private Limited Company 
v. Public Limited Company 

3. Head office / Registered office address 
with Phone / Telex /Fax Number. 
 

 

4. Regional office address with Phone / 
Telex / Fax Number 
 

 

5. Local office (If any) address with phone / 
Telex / Fax Number 
 

 

6. Field of activity of the Applicant as per 
deed of Partnership / Memorandam of 
Association / Articles of association 
(Civil Engineering Contractor, General 
Engineering Contractor  etc., should be 
specified). 
 

 

7. Country and year of Incorporation. 
 

 

8. Main line of Business. 
 

 

9. Names, position, status, Capacity etc., of 
the key personnel / Directors of the 
Company. (Attach organisation chart 
showing the structure of the Company/ 
Firm) 
 

 

10. Name , Capacity and address of the 
signatory who has signed in the  
Qualification Application. Attested copy 
of authorisation issued (either by power 
of attorney or as per articles of 
Partnership deed / Memorandum of 
Association in favour of the signatory to 
sign in the qualification Application / 
Price Tender / Agreement should be 
appended. 

 

   
Dated Signature of the Applicant 

with seal. 
 



Schedule “B” 

FINANCIAL CAPABILITY 

1. Name and address of the Applicant  
2. Income Tax Permanent Account No. 

/ C.I.H. No. 
 

3. TNGST / C.S.T. Registration No.  
4. Annual turn over as per Income tax 

returns filed for the Past three years 
 

Tax year                                       2006 – 2007 
                                                       2007 - 2008                      
                                                        2008 – 2009  

5. Annual turn over as per audited 
statement of account duly certified 
by the Chartered Accountant during 
the preceding three years (Attach 
attested copy of balance sheets) 

                                                       
2006 – 2007 

                                                       2007 - 2008                      
                                                        2008 – 2009  

6. Financial Position 
(i) Cash on hand 
(ii) Cash with Bank / Banks 
(iii) Current assets 
(iv) Current Liabilities 
(v) Working capital 
(vi) Net worth 

 

7. Outstanding value of works already 
committed and in progress and time 
left for completion. (Details for each 
work to be furnished separately). 

 

8. Amount available in Capital Account 
(i) Paid up share capital (of 

partners or share holders) 
(ii) Called up and subscribed 

share capital 
(iii) Reserves under capital 

account 
(iv) Surplus under capital 

account 

 

9. Net profit before tax during the 
preceding three years 
 

                            
2006 – 2007 

                                                       2007 - 2008                      
2008 – 2009 

  
10. Applicant’s Financial arrangements. 

(a) Own resources 
(b) Bank credits / Over draft 
(c) Other source (Specify the source) 

 

   
 
 
Dated Signature of Applicant with seal. 



Schedule “E” 

INFORMATION REGARDING CURRENT LITIGATION / DEBARRING/ 
EXPELLING OF APPLICANT FOR ABANDONMENT OF WORK BY THE 

APPLICANT 
 

1. a) Is the Applicant currently involved in any 
Arbitration / litigation  relating to the contract works 
 

Yes / No 

 b) If yes, Details there on  
 

 

2. a) Has the Applicant or any of it’s constituent partners 
been Debarred / Expelled by any agency during the last 
“Five” years. 
 

Yes / No 

 b) If, yes, Details there on 
 

 

3. a) Has the Applicant or any of it’s constituent Partners 
failed to complete, any contract work during the past 
“Five” years. 
 

Yes / No 

 b) If yes, give details thereon 
 

 

  
 
 
 
 
 
 
 
 
 

Dated Signature of Applicant with seal. 

 

 

 

Note : If any information in this Schedule is found to be incorrect or concealed, the  

Qualification application will be summarily rejected. 

 



Schedule “F” 

AFFIDAVIT 

(To be furnished in Ten Rupees Non – Judicial stamp paper duly certified by Notary 
public) 

1. I/We the undersigned solemnly declare that all the statements made in 
the documents, records etc., attached with this application are true and 
correct to the best of my knowledge. 

2. I/We the undersigned do hereby certify that neither our firm / company 
nor any of it’s constituent partners have abandoned any work / works of 
similar nature and magnitude in India, during the last “FIVE” years. 

3. I/We the undersigned do hereby certify that any of the contract awarded 
to me / us has not been terminated rescinded, due to breach of contract on 
my / our part, during the last “FIVE” years. 

4. I/We the undersigned authorised (s) and request (s) any bank/ person/ 
firm/ corporation/ Government departments to furnish pertinent 
information deemed necessary and requested by the Superintending 
Engineer, P.W.D., Buildings C&M Circle, Tirunelveli – 2 to verify the 
statements made by me / us or to assess my / our competence and 
general reputation. 

5. I/We the undersigned, understands that further qualifying information / 
clarifications on the statements made by me/ us may be requested by the 
Superintending Engineer, P.W.D., Buildings C&M circle, Tirunelveli and 
agrees to furnish such information / clarification within “SEVEN” days 
from the date of receipt of such request from the Superintending Engineer, 
P.W.D., Buildings C&M Circle, Tirunelveli – 2. 

 
 (To be signed by the officer authorised by 

the Firm/ Company to sign on behalf of 
the Firm/ Company with Company’s seal) 
Note :  In case of sole proprietary concern, 
affidavit should be signed only by the sole 
proprietor. 

 (Title of the officer) 
 (Name of the Firm / Company) 
 (Date) 
 

 
 The above named deponent has understood the contents well and solemnly and 
sincerely declared and affirmed by the deponent in my presence at 
____________________ and signed before me  ____________________________________               
on this day of ____________________________________________________. 
 
 
 
(Seal)        (Signature of the Notary public) 
 



Schedule “G” 

UNDER TAKING 

 

 (Under taking should be furnished in Ten Rupees Non – Judicial stamp paper 

with the  qualification Application and certified by the Notary public.) 

 

 

 I/We 

 

       the applicant do hereby undertake that 

I/We will abide by the terms and conditions if any modified by the Government in the 

contract conditions subsequent to submission of  qualification tender / Price tender or 

subsequent to execution of the agreement. 

 

 

Place : 
Date : 
 

Signature of the Applicant with Seal. 
 

 The above named deponent has understood the contents well and solemnly and 

sincerely declared and affirmed by the deponent in my presence at                                      

and signed before me                                                                  on this day of 

 

 

Place : 
Date : 
 

   Signature of Notary Public with Seal. 



SCHEDULE   "C" 

DETAILS OF CONSTRUCTION  EQUIPMENT, TOOLS & PLANTS, VEHICLES THAT COULD BE DEPLOYED EXCLUSIVELY FOR THIS WORK 

 NAME OF APPLICANT:           

            

Equipment owned by the 
applicant 

Equipments currently under 
lease, available with the 

applicant 

Equipments proposed to be 
taken on lease 

Sl. 
No. 

Name of equipment / Tools & 
Plants / Vehicles 

Total 
requirement 

for this 
work 

N
u
m
b
e
r Year of 

purchase 
make & 
capacity 

Present 
working 
condition N
u
m
b
e
r Year of 

Manufacture, 
make & 
capacity 

Present 
working 
condition N

u
m
b
e
r Year of 

Manufacture, 
make & 
capacity 

Present 
working 
condition 

1 2 3 4 5 6 7 8 9 10 11 12 

1 Concrete Mixer with Hopper 2 No’s                   

2 Vibrators  4 No’s                   

3 Dewatering Pumps  2 No’s                   

4 Lorry / Tipper  2 No’s                    

5 
Steel centering Materials to 
cover an area of  

1500 sq.m. 
                  

6 Mechanical spray set for curing  2 No’s                    

7 Poclain or JCBs 1 No                   

8 
Other Tools  &  Plants available 
with the applicant.(Details to be 
furnished) 

  

                  

          

 

Note:  For the equipments currently under 
lease with the Applicant,  date of expiry of 
lease period shall be furnished.      Dated signature of applicant with seal 



 

SCHEDULE   "D1" 

          

LIST OF CIVIL ENGINEERING CONSTRUCTION WORKS COMPLETED IN THE PRECEDING THREE YEARS  

          

 NAME OF APPLICANT:         

          

Sl. 
No. 

Name of work with location (Town / State) 
Value of the 
work Rs. 

Name of 
the 

Employer 

Agreement 
number 

Period of 
completion 
stipulated 
in the 

agreement 

Time 
actually 
taken to 
complete 
the work 

Reasons 
for delay                
(if any) 

Type 
& 

nature 
of the 
work 

Remarks 

I. Building works only   

              

II. 
OTHER WORKS INCLUDING WATER SUPPLY 
AND SANITARY ARRANGEMENTS  AND ROAD 
WORKS ETC. 

  

              

          

          
Note:  a). Details of original construction works alone should be furnished.  Repairs / 

Improvements to exiting structures should not be included. 
  Dated signature of applicant with seal 

 



 

SCHEDULE   "D2" 

            

A). DETAILS OF SIMILAR BUILDING WORKS COSTING MORE THAN Rs.51.00 LAKHS UNDER SINGLE AGREEMENT COMPLETED IN THE PRECEDING 
THREE YEARS. 

            

 NAME OF APPLICANT:          

            

Sl. 
No. 

Name of work 

Location 
Village / 
Town / 
Taluk / 
District / 
State 

Name and 
designation 

of the 
employer /  
owner 

Value of 
work as 
per 

agreeme
nt Rs. 

Agreem
ent 

Number 

Stipulate
d period 

of 
contract 
as per  

agreeme
nt 

Date of 
commence
ment of the 

work 

Date of 
actual 

completio
n of work 

Reasons 
for delay 

in 
completi
on (If 
any) 

Actual 
value of 
work 

executed 
as per 
final 

payment 

Quality 
of 

work 
done. 

1 2 3 4 5 6 7 8 9 10 11 12 

A) 
CIVIL CONSTRUCTION 
WORKS 

      
              

1.                    
2. 

        

              

            

            
Note:  a). Certificate issued by the Engineer-in-Charge (Not below the rank of 

Executive Engineer / Project Engineer) of each of the work is to be appended. 
 Dated signature of applicant with seal 

 



 

SCHEDULE   "D-3" 

            

DETAILS OF WORKS ALREADY COMMITTED BY THE APPLICANT AND ARE IN PROGRESS  

 NAME OF APPLICANT:          

            

Sl. 
No. 

Name of 
work 

Name and 
designation 

of the 
employer /  
owner 

Agreement 
Number 

Value of 
work as 
per 

agreement 
Rs. 

Period of 
completion 
stipulated 
in the 

agreement 

Date of 
commencement 

of the work 

Balance 
period 

available for 
completing 
the reaming 
portion of the 

work 

Value of 
work so 

far 
completed  

(Rs.) 

Value of 
balance 
items of 
work to 

be 
complete 
(Rs.) 

Physical 
progress 
or stage 
of work 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 

          
              

          

              

          
              

  

  

      

              

            

            
Note:  a). Certificate for each of the committed works in progress issued 

by the Engineer-in-charge (Not below the Rank of Executive 
Engineer / Project Engineer) with all the above details should be 
appended. 

 Dated signature of applicant with seal 

 



 
SCHEDULE   "H" 

DETAILS OF TECHNICAL PERSONNEL UNDER REGULAR EMPLOYMENT OF THE APPLICANT WHO CAN BE MADE AVAILABLE EXCLUSIVELY FOR 
THIS WORK 

 NAME OF APPLICANT:        

         

Sl. 
No. 

Designation Requirement Name  
Education 
qualification 

Under 
regular 

employment 
with 

applicant 

Total span 
of 

experience 

Salary 
being 
paid 

Remarks 

1 2 3 4 5 6 7 8 9 

1 Project Manager - (B.E) Degree in Civil 
Engineering with at least Ten  years experience  

1 No.             

2 Site Engineers:                

a). Degree in Civil Engineering (With at lest 3 years 
experience  

2 Nos.             

b) Diploma in Civil Engineering (DCE) (with at least 
3 years experience)  

3 Nos.             

3 Number of skilled workmen available               

4 Number of unskilled workmen available               

         

     Dated signature of applicant with seal 

Note:  a). For item 3 & 4 - Names & other details need not be furnished.   

!


