
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SELBY BRIDGE COMPANY, INC. SB STRUCTURES, LLC
600 SE ASSEMBLY AVE STE 230 8404 S 196TH ST
98661-5583 KENT WA 98031-1884
VANCOUVER   WA  986618018 SEATTLE   WA  981680847
CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100718

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -15.65 % -10.69 % -15.15 %

850,000.00 -157,705.00 900,000.00 -107,705.00 855,000.00 -152,705.001,007,705.00

13,000.0000
2 CLEARING AND GRUBBING 

7.5500 ACRE 160.00 % 4,000.0000 -20.00 % 4,000.0000 -20.00 %

98,150.00 60,400.00 30,200.00 -7,550.00 30,200.00 -7,550.00
5,000.0000
37,750.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. 133.33 % 0.00 % 0.00 %

7,000.00 4,000.00 3,000.00 0.00 3,000.00 0.003,000.00
4 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
5 WORK ACCESS - PILCHUCK CREEK

L.S. 20.00 % 366.67 % 420.00 %

18,000.00 3,000.00 70,000.00 55,000.00 78,000.00 63,000.0015,000.00

3.5000
6 REMOVING ASPHALT CONC. PAVEMENT 

7264.0000 S.Y. -76.67 % 2.0000 -86.67 % 2.0000 -86.67 %

25,424.00 -83,536.00 14,528.00 -94,432.00 14,528.00 -94,432.00
15.0000

108,960.00

0.5000
7 REMOVING PAINT LINE 

11550.0000 L.F. -50.00 % 0.4000 -60.00 % 0.4200 -58.00 %

5,775.00 -5,775.00 4,620.00 -6,930.00 4,851.00 -6,699.00
1.0000

11,550.00

GRADING

15.0000
8 ROADWAY EXCAVATION INCL. HAUL 

3580.0000 C.Y. 0.00 % 6.3000 -58.00 % 6.3000 -58.00 %

53,700.00 0.00 22,554.00 -31,146.00 22,554.00 -31,146.00
15.0000

53,700.00

3.2500
9 GRAVEL BORROW INCL. HAUL 

46855.0000 TON -76.95 % 3.0000 -78.72 % 3.0000 -78.72 %

152,278.75 -508,376.75 140,565.00 -520,090.50 140,565.00 -520,090.50
14.1000

660,655.50
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------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :
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SELBY BRIDGE COMPANY, INC. SB STRUCTURES, LLC
600 SE ASSEMBLY AVE STE 230 8404 S 196TH ST
98661-5583 KENT WA 98031-1884
VANCOUVER   WA  986618018 SEATTLE   WA  981680847
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

5.0000
10 EMBANKMENT COMPACTION 

25120.0000 C.Y. 66.67 % 3.0000 0.00 % 3.0000 0.00 %

125,600.00 50,240.00 75,360.00 0.00 75,360.00 0.00
3.0000

75,360.00

DRAINAGE

20.0000
11 DITCH EXCAVATION INCL. HAUL 

410.0000 C.Y. 33.33 % 6.3000 -58.00 % 6.3000 -58.00 %

8,200.00 2,050.00 2,583.00 -3,567.00 2,583.00 -3,567.00
15.0000
6,150.00

1,700.0000
12 GRATE INLET TYPE 2 

5.0000 EACH -15.00 % 1,635.0000 -18.25 % 1,635.0000 -18.25 %

8,500.00 -1,500.00 8,175.00 -1,825.00 8,175.00 -1,825.00
2,000.0000
10,000.00

375.0000
13 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2 

5.0000 EACH -46.43 % 555.0000 -20.71 % 555.0000 -20.71 %

1,875.00 -1,625.00 2,775.00 -725.00 2,775.00 -725.00
700.0000
3,500.00

40.0000
14 STREAMBED BLEND

139.0000 TON 5.26 % 35.0000 -7.89 % 35.0000 -7.89 %

5,560.00 278.00 4,865.00 -417.00 4,865.00 -417.00
38.0000
5,282.00

65.0000
15 STREAMBED COBBLES 

15.0000 TON 44.44 % 80.0000 77.78 % 80.0000 77.78 %

975.00 300.00 1,200.00 525.00 1,200.00 525.00
45.0000
675.00

35.0000
16 LIGHT LOOSE RIPRAP 

225.0000 TON 16.67 % 30.0000 0.00 % 30.0000 0.00 %

7,875.00 1,125.00 6,750.00 0.00 6,750.00 0.00
30.0000
6,750.00

22.0000
17 QUARRY SPALLS 

2400.0000 TON 0.00 % 25.0000 13.64 % 25.0000 13.64 %

52,800.00 0.00 60,000.00 7,200.00 60,000.00 7,200.00
22.0000

52,800.00

6.0000
18 UNDERDRAIN PIPE 6 IN. DIAM. 

1408.0000 L.F. -40.00 % 7.2500 -27.50 % 7.2500 -27.50 %

8,448.00 -5,632.00 10,208.00 -3,872.00 10,208.00 -3,872.00
10.0000

14,080.00

46.0000
19 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM. 

172.5000 L.F. 2.22 % 61.7000 37.11 % 61.7000 37.11 %

7,935.00 172.50 10,643.25 2,880.75 10,643.25 2,880.75
45.0000
7,762.50
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE
20 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1

L.S. -61.54 % -36.15 % -36.15 %

50,000.00 -80,000.00 83,000.00 -47,000.00 83,000.00 -47,000.00130,000.00

STORM SEWER

5,500.0000
21 CATCH BASIN TYPE 2 54 IN. DIAM. WITH GATE VALVE

1.0000 EACH 69.23 % 4,000.0000 23.08 % 4,000.0000 23.08 %

5,500.00 2,250.00 4,000.00 750.00 4,000.00 750.00
3,250.0000
3,250.00

5,200.0000
22 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

1.0000 EACH 23.81 % 4,000.0000 -4.76 % 4,000.0000 -4.76 %

5,200.00 1,000.00 4,000.00 -200.00 4,000.00 -200.00
4,200.0000
4,200.00

1,200.0000
23 CATCH BASIN TYPE 1 

24.0000 EACH -20.00 % 1,185.0000 -21.00 % 1,185.0000 -21.00 %

28,800.00 -7,200.00 28,440.00 -7,560.00 28,440.00 -7,560.00
1,500.0000
36,000.00

3,000.0000
24 CATCH BASIN TYPE 2 48 IN. DIAM. 

1.0000 EACH 17.19 % 2,125.0000 -16.99 % 2,125.0000 -16.99 %

3,000.00 440.00 2,125.00 -435.00 2,125.00 -435.00
2,560.0000
2,560.00

1.5000
25 TESTING STORM SEWER PIPE 

1841.0000 L.F. -50.00 % 2.5000 -16.67 % 2.5000 -16.67 %

2,761.50 -2,761.50 4,602.50 -920.50 4,602.50 -920.50
3.0000

5,523.00

32.0000
26 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

2233.0000 L.F. -8.57 % 40.2500 15.00 % 40.2500 15.00 %

71,456.00 -6,699.00 89,878.25 11,723.25 89,878.25 11,723.25
35.0000

78,155.00

50.0000
27 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

139.0000 L.F. 0.00 % 61.7000 23.40 % 61.7000 23.40 %

6,950.00 0.00 8,576.30 1,626.30 8,576.30 1,626.30
50.0000
6,950.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

40.0000
28 PVC PIPE FOR WATER MAIN 8 IN. DIAM 

39.0000 L.F. -11.11 % 50.0000 11.11 % 50.0000 11.11 %

1,560.00 -195.00 1,950.00 195.00 1,950.00 195.00
45.0000
1,755.00

STRUCTURE

30.0000
29 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

4893.0000 C.Y. 50.00 % 12.7500 -36.25 % 12.7500 -36.25 %

146,790.00 48,930.00 62,385.75 -35,474.25 62,385.75 -35,474.25
20.0000

97,860.00

585.0000
30 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL 

268.0000 C.Y. 46.25 % 600.0000 50.00 % 467.5000 16.88 %

156,780.00 49,580.00 160,800.00 53,600.00 125,290.00 18,090.00
400.0000

107,200.00

585.0000
31 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 

136.0000 C.Y. -16.43 % 600.0000 -14.29 % 467.5000 -33.21 %

79,560.00 -15,640.00 81,600.00 -13,600.00 63,580.00 -31,620.00
700.0000
95,200.00

32 SHORING OR EXTRA EXCAVATION CL. A 
L.S. -90.27 % -96.76 % -75.68 %

15,000.00 -139,200.00 5,000.00 -149,200.00 37,500.00 -116,700.00154,200.00

8.5000
33 FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT 

84.0000 L.F. -98.94 % 5.0000 -99.38 % 1.0000 -99.88 %

714.00 -66,486.00 420.00 -66,780.00 84.00 -67,116.00
800.0000
67,200.00

1.0000
34 ST. REINF. BAR FOR BRIDGE 

73100.0000 LB. 11.11 % 1.1000 22.22 % 0.9000 0.00 %

73,100.00 7,310.00 80,410.00 14,620.00 65,790.00 0.00
0.9000

65,790.00

1.0000
35 ST. REINF. BAR FOR RETAINING WALL 

2400.0000 LB. 11.11 % 1.0000 11.11 % 0.8600 -4.44 %

2,400.00 240.00 2,400.00 240.00 2,064.00 -96.00
0.9000

2,160.00

1.3000
36 ST. REINF. BAR FOR SHAFT 

144000.0000 LB. 44.44 % 1.1000 22.22 % 0.8900 -1.11 %

187,200.00 57,600.00 158,400.00 28,800.00 128,160.00 -1,440.00
0.9000

129,600.00

6.0000
37 CSL ACCESS TUBE 

1890.0000 L.F. -25.00 % 6.0000 -25.00 % 6.6000 -17.50 %

11,340.00 -3,780.00 11,340.00 -3,780.00 12,474.00 -2,646.00
8.0000

15,120.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

430.0000
38 CONC. CLASS 4000 FOR BRIDGE 

433.0000 C.Y. -4.44 % 500.0000 11.11 % 500.0000 11.11 %

186,190.00 -8,660.00 216,500.00 21,650.00 216,500.00 21,650.00
450.0000

194,850.00

530.0000
39 CONC. CLASS 4000 FOR RETAINING WALL 

38.0000 C.Y. 17.78 % 500.0000 11.11 % 630.0000 40.00 %

20,140.00 3,040.00 19,000.00 1,900.00 23,940.00 6,840.00
450.0000
17,100.00

0.0100
40 CONC. CLASS 4000W FOR BRIDGE 

179.0000 C.Y. -100.00 % 120.0000 -40.00 % 225.0000 12.50 %

1.79 -35,798.21 21,480.00 -14,320.00 40,275.00 4,475.00
200.0000
35,800.00

190.0000
41 CONC. CLASS 4000P FOR SHAFT 

420.0000 C.Y. -15.56 % 200.0000 -11.11 % 172.5000 -23.33 %

79,800.00 -14,700.00 84,000.00 -10,500.00 72,450.00 -22,050.00
225.0000
94,500.00

42 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
43 STRUCTURAL LOW ALLOY STEEL 

L.S. -17.25 % 7.50 % -13.00 %

1,655,000.00 -345,000.00 2,150,000.00 150,000.00 1,740,000.00 -260,000.002,000,000.00

8,000.0000
44 DISC BEARING - SUPERSTR. 

12.0000 EACH 220.00 % 8,000.0000 220.00 % 9,365.0000 274.60 %

96,000.00 66,000.00 96,000.00 66,000.00 112,380.00 82,380.00
2,500.0000
30,000.00

45 BRIDGE DECK - PILCHUCK CREEK BR. NO. 9/134 REPLACEMENT
L.S. -33.20 % -35.00 % -8.50 %

668,000.00 -332,000.00 650,000.00 -350,000.00 915,000.00 -85,000.001,000,000.00

60.0000
46 BRIDGE RAILING TYPE BP

1220.0000 L.F. -25.00 % 55.0000 -31.25 % 61.0000 -23.75 %

73,200.00 -24,400.00 67,100.00 -30,500.00 74,420.00 -23,180.00
80.0000

97,600.00

115.0000
47 TRAFFIC BARRIER 

1220.0000 L.F. -4.17 % 90.0000 -25.00 % 132.0000 10.00 %

140,300.00 -6,100.00 109,800.00 -36,600.00 161,040.00 14,640.00
120.0000

146,400.00

17.5000
48 CONCRETE FASCIA PANEL 

22750.0000 S.F. -46.15 % 22.0000 -32.31 % 31.7500 -2.31 %

398,125.00 -341,250.00 500,500.00 -238,875.00 722,312.50 -17,062.50
32.5000

739,375.00
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STRUCTURE

225.0000
49 BRIDGE APPROACH SLAB 

210.0000 S.Y. 0.00 % 225.0000 0.00 % 225.0000 0.00 %

47,250.00 0.00 47,250.00 0.00 47,250.00 0.00
225.0000
47,250.00

SURFACING

15.0000
50 CRUSHED SURFACING BASE COURSE 

5990.0000 TON -11.76 % 21.0000 23.53 % 21.0000 23.53 %

89,850.00 -11,980.00 125,790.00 23,960.00 125,790.00 23,960.00
17.0000

101,830.00

LIQUID ASPHALT
51 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

5,349.00 5,349.00 5,349.005,349.00

HOT MIX ASPHALT

6.0000
52 PLANING BITUMINOUS PAVEMENT 

1047.0000 S.Y. -50.00 % 5.0000 -58.33 % 7.9000 -34.17 %

6,282.00 -6,282.00 5,235.00 -7,329.00 8,271.30 -4,292.70
12.0000

12,564.00

67.0000
53 HMA CL. 1/2 IN. PG 58-22

5645.0000 TON -16.25 % 65.0000 -18.75 % 74.7500 -6.56 %

378,215.00 -73,385.00 366,925.00 -84,675.00 421,963.75 -29,636.25
80.0000

451,600.00
54 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

13,880.00 13,880.00 13,880.0013,880.00
55 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

9,260.00 9,260.00 9,260.009,260.00
56 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

100,540.00 100,540.00 100,540.00100,540.00
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HOT MIX ASPHALT

115.0000
57 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

105.0000 TON 15.00 % 115.0000 15.00 % 155.0000 55.00 %

12,075.00 1,575.00 12,075.00 1,575.00 16,275.00 5,775.00
100.0000
10,500.00

10.0000
58 BRIDGE TRANSVERSE JOINT SEAL 

80.0000 L.F. -77.78 % 10.0000 -77.78 % 30.0000 -33.33 %

800.00 -2,800.00 800.00 -2,800.00 2,400.00 -1,200.00
45.0000
3,600.00

EROSION CONTROL AND PLANTING

1.0000
59 ESC LEAD 

200.0000 DAY -99.60 % 70.0000 -72.00 % 150.0000 -40.00 %

200.00 -49,800.00 14,000.00 -36,000.00 30,000.00 -20,000.00
250.0000
50,000.00

3.0000
60 TEMPORARY EROSION CONTROL BLANKET 

3451.0000 S.Y. 0.00 % 2.0000 -33.33 % 1.8000 -40.00 %

10,353.00 0.00 6,902.00 -3,451.00 6,211.80 -4,141.20
3.0000

10,353.00

4.0000
61 COMPOST BLANKET 

3441.0000 S.Y. -5.88 % 2.5000 -41.18 % 3.2500 -23.53 %

13,764.00 -860.25 8,602.50 -6,021.75 11,183.25 -3,441.00
4.2500

14,624.25

2.5000
62 PLASTIC COVERING 

5000.0000 S.Y. 25.00 % 1.5000 -25.00 % 3.0000 50.00 %

12,500.00 2,500.00 7,500.00 -2,500.00 15,000.00 5,000.00
2.0000

10,000.00

6.0000
63 CHECK DAM 

300.0000 L.F. -40.00 % 15.0000 50.00 % 6.0000 -40.00 %

1,800.00 -1,200.00 4,500.00 1,500.00 1,800.00 -1,200.00
10.0000
3,000.00

9.0000
64 STABILIZED CONSTRUCTION ENTRANCE 

1978.0000 S.Y. -40.00 % 10.0000 -33.33 % 10.0000 -33.33 %

17,802.00 -11,868.00 19,780.00 -9,890.00 19,780.00 -9,890.00
15.0000

29,670.00

10,000.0000
65 TIRE WASH 

2.0000 EACH -44.44 % 7,500.0000 -58.33 % 7,500.0000 -58.33 %

20,000.00 -16,000.00 15,000.00 -21,000.00 15,000.00 -21,000.00
18,000.0000
36,000.00

125.0000
66 STREET CLEANING 

300.0000 HR  13.64 % 125.0000 13.64 % 125.0000 13.64 %

37,500.00 4,500.00 37,500.00 4,500.00 37,500.00 4,500.00
110.0000
33,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SELBY BRIDGE COMPANY, INC. SB STRUCTURES, LLC
600 SE ASSEMBLY AVE STE 230 8404 S 196TH ST
98661-5583 KENT WA 98031-1884
VANCOUVER   WA  986618018 SEATTLE   WA  981680847
CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100718

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING

3.5000
67 SILT FENCE 

10100.0000 L.F. -12.50 % 2.0000 -50.00 % 3.0000 -25.00 %

35,350.00 -5,050.00 20,200.00 -20,200.00 30,300.00 -10,100.00
4.0000

40,400.00
68 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

500,000.00 500,000.00 500,000.00500,000.00

4,500.0000
69 SEEDING, FERTILIZING, AND MULCHING 

0.9100 ACRE -10.00 % 4,200.0000 -16.00 % 3,890.0000 -22.20 %

4,095.00 -455.00 3,822.00 -728.00 3,539.90 -1,010.10
5,000.0000
4,550.00

1.1000
70 DAMP AREA SEEDING AND MULCHING BY HAND

1094.0000 S.Y. -78.00 % 2.2000 -56.00 % 0.9500 -81.00 %

1,203.40 -4,266.60 2,406.80 -3,063.20 1,039.30 -4,430.70
5.0000

5,470.00

50.0000
71 BIO-RETENTION TREATMENT SOIL MIX

340.0000 C.Y. 0.00 % 38.7500 -22.50 % 44.0000 -12.00 %

17,000.00 0.00 13,175.00 -3,825.00 14,960.00 -2,040.00
50.0000

17,000.00

25.0000
72 TOPSOIL TYPE C 

2508.0000 C.Y. -29.78 % 21.5000 -39.61 % 13.5000 -62.08 %

62,700.00 -26,584.80 53,922.00 -35,362.80 33,858.00 -55,426.80
35.6000

89,284.80

13.0000
73 PSIPE DOUGLAS-FIR, 18 IN. HT., NO. 2 CONT.

324.0000 EACH -13.33 % 8.5000 -43.33 % 11.5000 -23.33 %

4,212.00 -648.00 2,754.00 -2,106.00 3,726.00 -1,134.00
15.0000
4,860.00

8.0000
74 PSIPE NOOTKA ROSE, 12 IN. HT., 1 CONT.

308.0000 EACH 0.00 % 6.0000 -25.00 % 7.2500 -9.38 %

2,464.00 0.00 1,848.00 -616.00 2,233.00 -231.00
8.0000

2,464.00

8.0000
75 PSIPE PACIFIC NINEBARK, 12 IN. HT., 1 CONT.

1920.0000 EACH -20.00 % 5.5000 -45.00 % 7.2500 -27.50 %

15,360.00 -3,840.00 10,560.00 -8,640.00 13,920.00 -5,280.00
10.0000

19,200.00

8.0000
76 PSIPE PACIFIC WILLOW, 15 IN. HT., 1 CONT.

25.0000 EACH 0.00 % 5.5000 -31.25 % 7.2500 -9.38 %

200.00 0.00 137.50 -62.50 181.25 -18.75
8.0000
200.00

3.0000
77 PSIPE PACIFIC WILLOW, 3' HT., LIVESTAKE

161.0000 EACH 0.00 % 2.0000 -33.33 % 2.5000 -16.67 %

483.00 0.00 322.00 -161.00 402.50 -80.50
3.0000
483.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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REPLACE BRIDGE
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING

8.0000
78 PSIPE RED-OSIER DOGWOOD, 12 IN. HT., 1 CONT.

2042.0000 EACH -20.00 % 5.5000 -45.00 % 7.2500 -27.50 %

16,336.00 -4,084.00 11,231.00 -9,189.00 14,804.50 -5,615.50
10.0000

20,420.00

100.0000
79 PSIPE EXCELSA WESTERN REDCEDAR, 6 FT. HT., NO. 15 CONT.

10.0000 EACH -33.33 % 125.0000 -16.67 % 90.0000 -40.00 %

1,000.00 -500.00 1,250.00 -250.00 900.00 -600.00
150.0000
1,500.00

8.0000
80 PSIPE BEAKED HAZELNUT, 12 IN. HT., NO. 1 CONT.

250.0000 EACH -20.00 % 7.5000 -25.00 % 7.2500 -27.50 %

2,000.00 -500.00 1,875.00 -625.00 1,812.50 -687.50
10.0000
2,500.00

3.0000
81 PSIPE RED-OSIER DOGWOOD, 3'. HT., LIVESTAKE

406.0000 EACH 0.00 % 2.0000 -33.33 % 2.5000 -16.67 %

1,218.00 0.00 812.00 -406.00 1,015.00 -203.00
3.0000

1,218.00

8.0000
82 PSIPE WESTERN SERVICEBERRY, 15 IN. HT., NO. 1 CONT.

332.0000 EACH -20.00 % 7.5000 -25.00 % 7.2500 -27.50 %

2,656.00 -664.00 2,490.00 -830.00 2,407.00 -913.00
10.0000
3,320.00

3.0000
83 PSIPE SALAL, 3 IN. HT., 4 IN CONT.

8338.0000 EACH -14.29 % 3.8000 8.57 % 2.6500 -24.29 %

25,014.00 -4,169.00 31,684.40 2,501.40 22,095.70 -7,087.30
3.5000

29,183.00

8.0000
84 PSIPE SALMONBERRY, 12 IN. HT., 1 CONT.

1986.0000 EACH -20.00 % 5.5000 -45.00 % 7.2500 -27.50 %

15,888.00 -3,972.00 10,923.00 -8,937.00 14,398.50 -5,461.50
10.0000

19,860.00

8.0000
85 PSIPE SNOWBERRY, 12 IN. HT., 1 CONT.

1091.0000 EACH 0.00 % 5.5000 -31.25 % 7.2500 -9.38 %

8,728.00 0.00 6,000.50 -2,727.50 7,909.75 -818.25
8.0000

8,728.00

8.0000
86 PSIPE VINE MAPLE, 12 IN. HT., 1 CONT.

1980.0000 EACH -20.00 % 7.2500 -27.50 % 7.2500 -27.50 %

15,840.00 -3,960.00 14,355.00 -5,445.00 14,355.00 -5,445.00
10.0000

19,800.00

13.0000
87 PSIPE WESTERN HEMLOCK, 18 IN. HT., 2 CONT.

120.0000 EACH -13.33 % 13.0000 -13.33 % 11.5000 -23.33 %

1,560.00 -240.00 1,560.00 -240.00 1,380.00 -420.00
15.0000
1,800.00

13.0000
88 PSIPE WESTERN RED CEDAR, 18 IN. HT., 2 CONT.

285.0000 EACH -13.33 % 12.0000 -20.00 % 11.5000 -23.33 %

3,705.00 -570.00 3,420.00 -855.00 3,277.50 -997.50
15.0000
4,275.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING

8.0000
89 PSIPE WESTERN SWORD FERN, 6 IN. SPREAD, 1 CONT.

205.0000 EACH -20.00 % 6.5000 -35.00 % 7.2500 -27.50 %

1,640.00 -410.00 1,332.50 -717.50 1,486.25 -563.75
10.0000
2,050.00

3.0000
90 PSIPE SITKA WILLOW, 3' HT., LIVESTAKE

458.0000 EACH 0.00 % 2.5000 -16.67 % 2.5000 -16.67 %

1,374.00 0.00 1,145.00 -229.00 1,145.00 -229.00
3.0000

1,374.00
91 PLANT ESTABLISHMENT - SECOND YEAR 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
92 PLANT ESTABLISHMENT - THIRD YEAR 

EST. 0.00 % 0.00 % 0.00 %

45,000.00 45,000.00 45,000.0045,000.00

40.0000
93 COARSE COMPOST 

190.0000 C.Y. 29.03 % 32.0000 3.23 % 34.0000 9.68 %

7,600.00 1,710.00 6,080.00 190.00 6,460.00 570.00
31.0000
5,890.00

5,000.0000
94 LOOSEN SOIL

0.8200 ACRE -50.00 % 10,000.0000 0.00 % 1,000.0000 -90.00 %

4,100.00 -4,100.00 8,200.00 0.00 820.00 -7,380.00
10,000.0000

8,200.00

31.0000
95 SOIL AMENDMENT 

1861.0000 C.Y. 0.00 % 29.6000 -4.52 % 28.5000 -8.06 %

57,691.00 0.00 55,085.60 -2,605.40 53,038.50 -4,652.50
31.0000

57,691.00

30.0000
96 BARK OR WOOD CHIP MULCH 

1888.0000 C.Y. 0.00 % 24.7500 -17.50 % 27.5000 -8.33 %

56,640.00 0.00 46,728.00 -9,912.00 51,920.00 -4,720.00
30.0000

56,640.00

7.0000
97 SOD INSTALLATION 

635.0000 S.Y. 75.00 % 6.1200 53.00 % 6.2500 56.25 %

4,445.00 1,905.00 3,886.20 1,346.20 3,968.75 1,428.75
4.0000

2,540.00

1.2500
98 HIGH VISIBILITY FENCE 

9830.0000 L.F. -75.00 % 2.3500 -53.00 % 2.5000 -50.00 %

12,287.50 -36,862.50 23,100.50 -26,049.50 24,575.00 -24,575.00
5.0000

49,150.00

600.0000
99 LARGE WOODY DEBRIS STRUCTURE

3.0000 EACH -70.00 % 800.0000 -60.00 % 800.0000 -60.00 %

1,800.00 -4,200.00 2,400.00 -3,600.00 2,400.00 -3,600.00
2,000.0000
6,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING
100 TEMPORARY STREAM DIVERSION

L.S. -37.50 % -81.25 % -81.25 %

10,000.00 -6,000.00 3,000.00 -13,000.00 3,000.00 -13,000.0016,000.00

TRAFFIC

35.0000
101 CEMENT CONC. TRAFFIC CURB AND GUTTER 

135.0000 L.F. 16.67 % 30.0000 0.00 % 25.0000 -16.67 %

4,725.00 675.00 4,050.00 0.00 3,375.00 -675.00
30.0000
4,050.00

9.0000
102 EXTRUDED CURB 

4055.0000 L.F. 50.00 % 9.0000 50.00 % 9.0000 50.00 %

36,495.00 12,165.00 36,495.00 12,165.00 36,495.00 12,165.00
6.0000

24,330.00

27.0000
103 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

1914.0000 L.F. 3.85 % 27.0000 3.85 % 24.0000 -7.69 %

51,678.00 1,914.00 51,678.00 1,914.00 45,936.00 -3,828.00
26.0000

49,764.00

23.0000
104 BEAM GUARDRAIL TYPE 31 

1332.0000 L.F. 0.00 % 23.0000 0.00 % 22.5000 -2.17 %

30,636.00 0.00 30,636.00 0.00 29,970.00 -666.00
23.0000

30,636.00

2,400.0000
105 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH -4.00 % 2,300.0000 -8.00 % 2,775.0000 11.00 %

9,600.00 -400.00 9,200.00 -800.00 11,100.00 1,100.00
2,500.0000
10,000.00

2,000.0000
106 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH -20.00 % 1,900.0000 -24.00 % 2,100.0000 -16.00 %

8,000.00 -2,000.00 7,600.00 -2,400.00 8,400.00 -1,600.00
2,500.0000
10,000.00

625.0000
107 BEAM GUARDRAIL ANCHOR TYPE 10 

4.0000 EACH -21.88 % 600.0000 -25.00 % 640.0000 -20.00 %

2,500.00 -700.00 2,400.00 -800.00 2,560.00 -640.00
800.0000
3,200.00

8.0000
108 TEMPORARY CONC. BARRIER 

500.0000 L.F. -48.39 % 22.0000 41.94 % 15.0000 -3.23 %

4,000.00 -3,750.00 11,000.00 3,250.00 7,500.00 -250.00
15.5000
7,750.00

3,000.0000
109 TEMPORARY IMPACT ATTENUATOR 

4.0000 EACH -30.23 % 4,000.0000 -6.98 % 3,500.0000 -18.60 %

12,000.00 -5,200.00 16,000.00 -1,200.00 14,000.00 -3,200.00
4,300.0000
17,200.00
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TRAFFIC

32.0000
110 FLEXIBLE GUIDE POST 

66.0000 EACH -8.57 % 30.0000 -14.29 % 32.0000 -8.57 %

2,112.00 -198.00 1,980.00 -330.00 2,112.00 -198.00
35.0000
2,310.00

13.0000
111 BARRIER DELINEATOR 

7.0000 EACH -27.78 % 12.0000 -33.33 % 17.5000 -2.78 %

91.00 -35.00 84.00 -42.00 122.50 -3.50
18.0000
126.00

0.3500
112 PAINT LINE 

6435.0000 L.F. -65.00 % 0.3000 -70.00 % 0.3000 -70.00 %

2,252.25 -4,182.75 1,930.50 -4,504.50 1,930.50 -4,504.50
1.0000

6,435.00

1.5000
113 PLASTIC LINE 

13290.0000 L.F. -62.50 % 1.4000 -65.00 % 1.4000 -65.00 %

19,935.00 -33,225.00 18,606.00 -34,554.00 18,606.00 -34,554.00
4.0000

53,160.00

12.0000
114 PLASTIC STOP LINE 

92.0000 L.F. -20.00 % 12.0000 -20.00 % 12.0000 -20.00 %

1,104.00 -276.00 1,104.00 -276.00 1,104.00 -276.00
15.0000
1,380.00

40.0000
115 PLASTIC DRAINAGE MARKING 

37.0000 EACH -20.00 % 35.0000 -30.00 % 35.0000 -30.00 %

1,480.00 -370.00 1,295.00 -555.00 1,295.00 -555.00
50.0000
1,850.00

5,000.0000
116 CENTERLINE RUMBLE STRIP 

0.4000 MI. 316.67 % 4,500.0000 275.00 % 4,500.0000 275.00 %

2,000.00 1,520.00 1,800.00 1,320.00 1,800.00 1,320.00
1,200.0000

480.00

1,000.0000
117 RAISED PAVEMENT MARKER TYPE 2 

0.5000 HUND 100.00 % 850.0000 70.00 % 850.0000 70.00 %

500.00 250.00 425.00 175.00 425.00 175.00
500.0000
250.00

1.6000
118 TEMPORARY PAVEMENT MARKING 

1320.0000 L.F. 220.00 % 1.5000 200.00 % 1.5000 200.00 %

2,112.00 1,452.00 1,980.00 1,320.00 1,980.00 1,320.00
0.5000
660.00

119 PERMANENT SIGNING 
L.S. 45.14 % 16.11 % 20.38 %

10,000.00 3,110.00 8,000.00 1,110.00 8,294.00 1,404.006,890.00
120 COMMUNICATION CONDUIT SYSTEM

L.S. -26.35 % -34.77 % -34.96 %

70,000.00 -25,050.00 62,000.00 -33,050.00 61,819.00 -33,231.0095,050.00
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------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SELBY BRIDGE COMPANY, INC. SB STRUCTURES, LLC
600 SE ASSEMBLY AVE STE 230 8404 S 196TH ST
98661-5583 KENT WA 98031-1884
VANCOUVER   WA  986618018 SEATTLE   WA  981680847
CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100718

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

4.0000
121 2" SDR-11 HDPE (ORANGE)

9072.0000 L.F. -50.00 % 3.5000 -56.25 % 3.5700 -55.38 %

36,288.00 -36,288.00 31,752.00 -40,824.00 32,387.04 -40,188.96
8.0000

72,576.00

55.0000
122 6" SCH 40 GSP

1088.0000 L.F. 22.22 % 50.0000 11.11 % 48.5000 7.78 %

59,840.00 10,880.00 54,400.00 5,440.00 52,768.00 3,808.00
45.0000

48,960.00

500.0000
123 UTILITY HANGER

113.0000 EACH 66.67 % 375.0000 25.00 % 373.0000 24.33 %

56,500.00 22,600.00 42,375.00 8,475.00 42,149.00 8,249.00
300.0000
33,900.00

1,700.0000
124 CONDUIT EXPANSION FITTING

2.0000 EACH 142.86 % 1,500.0000 114.29 % 1,446.0000 106.57 %

3,400.00 2,000.00 3,000.00 1,600.00 2,892.00 1,492.00
700.0000
1,400.00

900.0000
125 INSTALL AT&T MANHOLE

2.0000 EACH -10.00 % 800.0000 -20.00 % 736.0000 -26.40 %

1,800.00 -200.00 1,600.00 -400.00 1,472.00 -528.00
1,000.0000
2,000.00

200.0000
126 AT&T TRENCH

185.0000 C.Y. 2,639.73 % 170.0000 2,228.77 % 187.0000 2,461.64 %

37,000.00 35,649.50 31,450.00 30,099.50 34,595.00 33,244.50
7.3000

1,350.50
127 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -33.33 % -33.33 % 66.67 %

100,000.00 -50,000.00 100,000.00 -50,000.00 250,000.00 100,000.00150,000.00

18.0000
128 CONSTRUCTION SIGNS CLASS A 

1003.0000 S.F. -43.75 % 12.0000 -62.50 % 10.0000 -68.75 %

18,054.00 -14,042.00 12,036.00 -20,060.00 10,030.00 -22,066.00
32.0000

32,096.00

OTHER ITEMS
129 TYPE B PROGRESS SCHEDULE 

L.S. 33.33 % 0.00 % 0.00 %

20,000.00 5,000.00 15,000.00 0.00 15,000.00 0.0015,000.00

7.0000
130 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

6131.0000 C.Y. -4.11 % 5.0000 -31.51 % 5.0000 -31.51 %

42,917.00 -1,839.30 30,655.00 -14,101.30 30,655.00 -14,101.30
7.3000

44,756.30



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SELBY BRIDGE COMPANY, INC. SB STRUCTURES, LLC
600 SE ASSEMBLY AVE STE 230 8404 S 196TH ST
98661-5583 KENT WA 98031-1884
VANCOUVER   WA  986618018 SEATTLE   WA  981680847
CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100718

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1.0000
131 SHORING OR EXTRA EXCAVATION CLASS B 

2427.0000 S.F. -50.00 % 0.3000 -85.00 % 0.3000 -85.00 %

2,427.00 -2,427.00 728.10 -4,125.90 728.10 -4,125.90
2.0000

4,854.00

33.0000
132 GRAVEL BACKFILL FOR DRAIN 

177.0000 C.Y. 10.00 % 40.0000 33.33 % 40.0000 33.33 %

5,841.00 531.00 7,080.00 1,770.00 7,080.00 1,770.00
30.0000
5,310.00

133 CURE BOX 
L.S. -20.00 % 0.00 % 0.00 %

2,000.00 -500.00 2,500.00 0.00 2,500.00 0.002,500.00
134 STRUCTURE SURVEYING 

L.S. -33.33 % -33.33 % -16.67 %

20,000.00 -10,000.00 20,000.00 -10,000.00 25,000.00 -5,000.0030,000.00
135 LICENSED SURVEYING 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

500.0000
136 MONUMENT CASE, COVER, AND PIPE 

7.0000 EACH -16.67 % 400.0000 -33.33 % 400.0000 -33.33 %

3,500.00 -700.00 2,800.00 -1,400.00 2,800.00 -1,400.00
600.0000
4,200.00

11.0000
137 CHAIN LINK FENCE TYPE 3 

783.0000 L.F. -8.33 % 15.0000 25.00 % 11.5000 -4.17 %

8,613.00 -783.00 11,745.00 2,349.00 9,004.50 -391.50
12.0000
9,396.00

8.0000
138 CHAIN LINK FENCE TYPE 4 

1893.0000 L.F. -33.33 % 11.0000 -8.33 % 8.0000 -33.33 %

15,144.00 -7,572.00 20,823.00 -1,893.00 15,144.00 -7,572.00
12.0000

22,716.00

500.0000
139 ACCESS GATE RELOCATION

2.0000 EACH -80.00 % 900.0000 -64.00 % 500.0000 -80.00 %

1,000.00 -4,000.00 1,800.00 -3,200.00 1,000.00 -4,000.00
2,500.0000
5,000.00

325.0000
140 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

79.0000 EACH 41.30 % 200.0000 -13.04 % 320.0000 39.13 %

25,675.00 7,505.00 15,800.00 -2,370.00 25,280.00 7,110.00
230.0000
18,170.00

600.0000
141 DOUBLE 20 FT. CHAIN LINK GATE 

2.0000 EACH -51.22 % 1,000.0000 -18.70 % 600.0000 -51.22 %

1,200.00 -1,260.00 2,000.00 -460.00 1,200.00 -1,260.00
1,230.0000
2,460.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SELBY BRIDGE COMPANY, INC. SB STRUCTURES, LLC
600 SE ASSEMBLY AVE STE 230 8404 S 196TH ST
98661-5583 KENT WA 98031-1884
VANCOUVER   WA  986618018 SEATTLE   WA  981680847
CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100718

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
142 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00
143 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
144 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
145 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

20,014.00 20,014.00 20,014.0020,014.00
146 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
147 SPCC PLAN 

L.S. -85.00 % -70.00 % -75.00 %

1,500.00 -8,500.00 3,000.00 -7,000.00 2,500.00 -7,500.0010,000.00

3.0000
148 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

610.0000 S.Y. 50.00 % 2.0000 0.00 % 2.0000 0.00 %

1,830.00 610.00 1,220.00 0.00 1,220.00 0.00
2.0000

1,220.00

1.0000
149 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

1408.0000 S.Y. -50.00 % 2.0000 0.00 % 2.0000 0.00 %

1,408.00 -1,408.00 2,816.00 0.00 2,816.00 0.00
2.0000

2,816.00

60.0000
150 GEOSYNTHETIC CLAY LINER

29.0000 S.Y. 114.29 % 18.0000 -35.71 % 18.0000 -35.71 %

1,740.00 928.00 522.00 -290.00 522.00 -290.00
28.0000
812.00

13.5000
151 GEOSYNTHETIC RETAINING WALL 

22750.0000 S.F. -55.00 % 12.0000 -60.00 % 7.0000 -76.67 %

307,125.00 -375,375.00 273,000.00 -409,500.00 159,250.00 -523,250.00
30.0000

682,500.00

6.5000
152 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL 

35285.0000 TON -74.16 % 3.0000 -88.07 % 3.0000 -88.07 %

229,352.50 -658,065.25 105,855.00 -781,562.75 105,855.00 -781,562.75
25.1500

887,417.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SELBY BRIDGE COMPANY, INC. SB STRUCTURES, LLC
600 SE ASSEMBLY AVE STE 230 8404 S 196TH ST
98661-5583 KENT WA 98031-1884
VANCOUVER   WA  986618018 SEATTLE   WA  981680847
CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100718

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

13.0000
153 GEOSYNTHETIC REINF. SLOPE

8920.0000 S.F. -35.00 % 12.0000 -40.00 % 8.6500 -56.75 %

115,960.00 -62,440.00 107,040.00 -71,360.00 77,158.00 -101,242.00
20.0000

178,400.00

$8,891,323.69 -27.15% $9,112,604.15 -25.33% $9,253,102.19 -24.18%$12,204,445.60CONTRACT TOTAL

$9,253,102.19$8,891,323.69 $9,112,604.15BASE TOTAL -27.15% -25.33% -24.18%$12,204,445.60



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODINVILLE    WA  980721330
98072-4477
20210 142ND AVE NE
MOWAT CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

551010CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STRIDER CONSTRUCTION CO., INC. INTERWEST CONSTRUCTION, INC.
4721 NORTHWEST DR 609 N HILL BLVD

BELLINGHAM   WA  982269019 BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100408

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -6.72 % -15.65 % -5.73 %

940,000.00 -67,705.00 850,000.00 -157,705.00 950,000.00 -57,705.001,007,705.00

6,800.0000
2 CLEARING AND GRUBBING 

7.5500 ACRE 36.00 % 4,000.0000 -20.00 % 9,000.0000 80.00 %

51,340.00 13,590.00 30,200.00 -7,550.00 67,950.00 30,200.00
5,000.0000
37,750.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. 133.33 % 66.67 % -16.67 %

7,000.00 4,000.00 5,000.00 2,000.00 2,500.00 -500.003,000.00
4 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
5 WORK ACCESS - PILCHUCK CREEK

L.S. 1,333.33 % 66.67 % 186.67 %

215,000.00 200,000.00 25,000.00 10,000.00 43,000.00 28,000.0015,000.00

2.2500
6 REMOVING ASPHALT CONC. PAVEMENT 

7264.0000 S.Y. -85.00 % 5.5000 -63.33 % 3.7500 -75.00 %

16,344.00 -92,616.00 39,952.00 -69,008.00 27,240.00 -81,720.00
15.0000

108,960.00

0.4200
7 REMOVING PAINT LINE 

11550.0000 L.F. -58.00 % 0.3000 -70.00 % 0.5000 -50.00 %

4,851.00 -6,699.00 3,465.00 -8,085.00 5,775.00 -5,775.00
1.0000

11,550.00

GRADING

9.5000
8 ROADWAY EXCAVATION INCL. HAUL 

3580.0000 C.Y. -36.67 % 10.0000 -33.33 % 11.0000 -26.67 %

34,010.00 -19,690.00 35,800.00 -17,900.00 39,380.00 -14,320.00
15.0000

53,700.00

6.1500
9 GRAVEL BORROW INCL. HAUL 

46855.0000 TON -56.38 % 4.0000 -71.63 % 4.7500 -66.31 %

288,158.25 -372,497.25 187,420.00 -473,235.50 222,561.25 -438,094.25
14.1000

660,655.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODINVILLE    WA  980721330
98072-4477
20210 142ND AVE NE
MOWAT CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

551010CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STRIDER CONSTRUCTION CO., INC. INTERWEST CONSTRUCTION, INC.
4721 NORTHWEST DR 609 N HILL BLVD

BELLINGHAM   WA  982269019 BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100408

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

1.6000
10 EMBANKMENT COMPACTION 

25120.0000 C.Y. -46.67 % 2.0000 -33.33 % 3.6000 20.00 %

40,192.00 -35,168.00 50,240.00 -25,120.00 90,432.00 15,072.00
3.0000

75,360.00

DRAINAGE

15.0000
11 DITCH EXCAVATION INCL. HAUL 

410.0000 C.Y. 0.00 % 10.0000 -33.33 % 12.0000 -20.00 %

6,150.00 0.00 4,100.00 -2,050.00 4,920.00 -1,230.00
15.0000
6,150.00

1,650.0000
12 GRATE INLET TYPE 2 

5.0000 EACH -17.50 % 2,500.0000 25.00 % 1,950.0000 -2.50 %

8,250.00 -1,750.00 12,500.00 2,500.00 9,750.00 -250.00
2,000.0000
10,000.00

1,250.0000
13 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2 

5.0000 EACH 78.57 % 1,000.0000 42.86 % 300.0000 -57.14 %

6,250.00 2,750.00 5,000.00 1,500.00 1,500.00 -2,000.00
700.0000
3,500.00

18.7500
14 STREAMBED BLEND

139.0000 TON -50.66 % 45.0000 18.42 % 35.0000 -7.89 %

2,606.25 -2,675.75 6,255.00 973.00 4,865.00 -417.00
38.0000
5,282.00

30.0000
15 STREAMBED COBBLES 

15.0000 TON -33.33 % 80.0000 77.78 % 45.0000 0.00 %

450.00 -225.00 1,200.00 525.00 675.00 0.00
45.0000
675.00

40.0000
16 LIGHT LOOSE RIPRAP 

225.0000 TON 33.33 % 30.0000 0.00 % 30.0000 0.00 %

9,000.00 2,250.00 6,750.00 0.00 6,750.00 0.00
30.0000
6,750.00

16.0500
17 QUARRY SPALLS 

2400.0000 TON -27.05 % 25.0000 13.64 % 21.0000 -4.55 %

38,520.00 -14,280.00 60,000.00 7,200.00 50,400.00 -2,400.00
22.0000

52,800.00

10.5000
18 UNDERDRAIN PIPE 6 IN. DIAM. 

1408.0000 L.F. 5.00 % 5.5000 -45.00 % 5.5000 -45.00 %

14,784.00 704.00 7,744.00 -6,336.00 7,744.00 -6,336.00
10.0000

14,080.00

75.0000
19 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM. 

172.5000 L.F. 66.67 % 38.0000 -15.56 % 60.0000 33.33 %

12,937.50 5,175.00 6,555.00 -1,207.50 10,350.00 2,587.50
45.0000
7,762.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODINVILLE    WA  980721330
98072-4477
20210 142ND AVE NE
MOWAT CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

551010CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STRIDER CONSTRUCTION CO., INC. INTERWEST CONSTRUCTION, INC.
4721 NORTHWEST DR 609 N HILL BLVD

BELLINGHAM   WA  982269019 BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100408

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE
20 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1

L.S. -34.62 % -46.15 % -54.77 %

85,000.00 -45,000.00 70,000.00 -60,000.00 58,800.00 -71,200.00130,000.00

STORM SEWER

3,270.0000
21 CATCH BASIN TYPE 2 54 IN. DIAM. WITH GATE VALVE

1.0000 EACH 0.62 % 4,000.0000 23.08 % 5,200.0000 60.00 %

3,270.00 20.00 4,000.00 750.00 5,200.00 1,950.00
3,250.0000
3,250.00

2,940.0000
22 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

1.0000 EACH -30.00 % 5,000.0000 19.05 % 5,000.0000 19.05 %

2,940.00 -1,260.00 5,000.00 800.00 5,000.00 800.00
4,200.0000
4,200.00

1,050.0000
23 CATCH BASIN TYPE 1 

24.0000 EACH -30.00 % 950.0000 -36.67 % 1,050.0000 -30.00 %

25,200.00 -10,800.00 22,800.00 -13,200.00 25,200.00 -10,800.00
1,500.0000
36,000.00

2,425.0000
24 CATCH BASIN TYPE 2 48 IN. DIAM. 

1.0000 EACH -5.27 % 1,550.0000 -39.45 % 2,500.0000 -2.34 %

2,425.00 -135.00 1,550.00 -1,010.00 2,500.00 -60.00
2,560.0000
2,560.00

2.0000
25 TESTING STORM SEWER PIPE 

1841.0000 L.F. -33.33 % 1.0000 -66.67 % 2.0000 -33.33 %

3,682.00 -1,841.00 1,841.00 -3,682.00 3,682.00 -1,841.00
3.0000

5,523.00

45.5000
26 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

2233.0000 L.F. 30.00 % 35.0000 0.00 % 37.0000 5.71 %

101,601.50 23,446.50 78,155.00 0.00 82,621.00 4,466.00
35.0000

78,155.00

75.0000
27 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

139.0000 L.F. 50.00 % 50.0000 0.00 % 70.0000 40.00 %

10,425.00 3,475.00 6,950.00 0.00 9,730.00 2,780.00
50.0000
6,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODINVILLE    WA  980721330
98072-4477
20210 142ND AVE NE
MOWAT CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

551010CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STRIDER CONSTRUCTION CO., INC. INTERWEST CONSTRUCTION, INC.
4721 NORTHWEST DR 609 N HILL BLVD

BELLINGHAM   WA  982269019 BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100408

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

60.0000
28 PVC PIPE FOR WATER MAIN 8 IN. DIAM 

39.0000 L.F. 33.33 % 30.0000 -33.33 % 40.0000 -11.11 %

2,340.00 585.00 1,170.00 -585.00 1,560.00 -195.00
45.0000
1,755.00

STRUCTURE

10.2500
29 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

4893.0000 C.Y. -48.75 % 10.0000 -50.00 % 11.0000 -45.00 %

50,153.25 -47,706.75 48,930.00 -48,930.00 53,823.00 -44,037.00
20.0000

97,860.00

450.0000
30 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL 

268.0000 C.Y. 12.50 % 475.0000 18.75 % 525.0000 31.25 %

120,600.00 13,400.00 127,300.00 20,100.00 140,700.00 33,500.00
400.0000

107,200.00

450.0000
31 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 

136.0000 C.Y. -35.71 % 500.0000 -28.57 % 525.0000 -25.00 %

61,200.00 -34,000.00 68,000.00 -27,200.00 71,400.00 -23,800.00
700.0000
95,200.00

32 SHORING OR EXTRA EXCAVATION CL. A 
L.S. -92.59 % -67.57 % -14.40 %

11,421.00 -142,779.00 50,000.00 -104,200.00 132,000.00 -22,200.00154,200.00

1.0000
33 FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT 

84.0000 L.F. -99.88 % 1.0000 -99.88 % 2.0000 -99.75 %

84.00 -67,116.00 84.00 -67,116.00 168.00 -67,032.00
800.0000
67,200.00

0.7800
34 ST. REINF. BAR FOR BRIDGE 

73100.0000 LB. -13.33 % 1.0000 11.11 % 1.0500 16.67 %

57,018.00 -8,772.00 73,100.00 7,310.00 76,755.00 10,965.00
0.9000

65,790.00

0.7500
35 ST. REINF. BAR FOR RETAINING WALL 

2400.0000 LB. -16.67 % 1.0000 11.11 % 1.0500 16.67 %

1,800.00 -360.00 2,400.00 240.00 2,520.00 360.00
0.9000

2,160.00

0.7600
36 ST. REINF. BAR FOR SHAFT 

144000.0000 LB. -15.56 % 1.0000 11.11 % 1.1500 27.78 %

109,440.00 -20,160.00 144,000.00 14,400.00 165,600.00 36,000.00
0.9000

129,600.00

1.2500
37 CSL ACCESS TUBE 

1890.0000 L.F. -84.37 % 8.0000 0.00 % 5.0000 -37.50 %

2,362.50 -12,757.50 15,120.00 0.00 9,450.00 -5,670.00
8.0000

15,120.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODINVILLE    WA  980721330
98072-4477
20210 142ND AVE NE
MOWAT CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

551010CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STRIDER CONSTRUCTION CO., INC. INTERWEST CONSTRUCTION, INC.
4721 NORTHWEST DR 609 N HILL BLVD

BELLINGHAM   WA  982269019 BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100408

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

500.0000
38 CONC. CLASS 4000 FOR BRIDGE 

433.0000 C.Y. 11.11 % 500.0000 11.11 % 520.0000 15.56 %

216,500.00 21,650.00 216,500.00 21,650.00 225,160.00 30,310.00
450.0000

194,850.00

500.0000
39 CONC. CLASS 4000 FOR RETAINING WALL 

38.0000 C.Y. 11.11 % 575.0000 27.78 % 900.0000 100.00 %

19,000.00 1,900.00 21,850.00 4,750.00 34,200.00 17,100.00
450.0000
17,100.00

100.0000
40 CONC. CLASS 4000W FOR BRIDGE 

179.0000 C.Y. -50.00 % 100.0000 -50.00 % 175.0000 -12.50 %

17,900.00 -17,900.00 17,900.00 -17,900.00 31,325.00 -4,475.00
200.0000
35,800.00

172.5000
41 CONC. CLASS 4000P FOR SHAFT 

420.0000 C.Y. -23.33 % 220.0000 -2.22 % 190.0000 -15.56 %

72,450.00 -22,050.00 92,400.00 -2,100.00 79,800.00 -14,700.00
225.0000
94,500.00

42 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
43 STRUCTURAL LOW ALLOY STEEL 

L.S. -10.00 % -5.00 % -10.50 %

1,800,000.00 -200,000.00 1,900,000.00 -100,000.00 1,790,000.00 -210,000.002,000,000.00

10,000.0000
44 DISC BEARING - SUPERSTR. 

12.0000 EACH 300.00 % 8,000.0000 220.00 % 10,250.0000 310.00 %

120,000.00 90,000.00 96,000.00 66,000.00 123,000.00 93,000.00
2,500.0000
30,000.00

45 BRIDGE DECK - PILCHUCK CREEK BR. NO. 9/134 REPLACEMENT
L.S. -20.00 % 20.00 % 2.70 %

800,000.00 -200,000.00 1,200,000.00 200,000.00 1,027,000.00 27,000.001,000,000.00

40.0000
46 BRIDGE RAILING TYPE BP

1220.0000 L.F. -50.00 % 60.0000 -25.00 % 62.0000 -22.50 %

48,800.00 -48,800.00 73,200.00 -24,400.00 75,640.00 -21,960.00
80.0000

97,600.00

100.0000
47 TRAFFIC BARRIER 

1220.0000 L.F. -16.67 % 150.0000 25.00 % 120.0000 0.00 %

122,000.00 -24,400.00 183,000.00 36,600.00 146,400.00 0.00
120.0000

146,400.00

30.0000
48 CONCRETE FASCIA PANEL 

22750.0000 S.F. -7.69 % 16.5000 -49.23 % 18.5000 -43.08 %

682,500.00 -56,875.00 375,375.00 -364,000.00 420,875.00 -318,500.00
32.5000

739,375.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
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PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH
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MOWAT CONSTRUCTION COMPANY

------- 4TH BIDDER -------
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AMT.DIFF.
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STRIDER CONSTRUCTION CO., INC. INTERWEST CONSTRUCTION, INC.
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BELLINGHAM   WA  982269019 BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100408

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

175.0000
49 BRIDGE APPROACH SLAB 

210.0000 S.Y. -22.22 % 325.0000 44.44 % 235.0000 4.44 %

36,750.00 -10,500.00 68,250.00 21,000.00 49,350.00 2,100.00
225.0000
47,250.00

SURFACING

16.5000
50 CRUSHED SURFACING BASE COURSE 

5990.0000 TON -2.94 % 25.0000 47.06 % 16.5000 -2.94 %

98,835.00 -2,995.00 149,750.00 47,920.00 98,835.00 -2,995.00
17.0000

101,830.00

LIQUID ASPHALT
51 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

5,349.00 5,349.00 5,349.005,349.00

HOT MIX ASPHALT

6.0000
52 PLANING BITUMINOUS PAVEMENT 

1047.0000 S.Y. -50.00 % 4.0000 -66.67 % 6.0000 -50.00 %

6,282.00 -6,282.00 4,188.00 -8,376.00 6,282.00 -6,282.00
12.0000

12,564.00

65.0000
53 HMA CL. 1/2 IN. PG 58-22

5645.0000 TON -18.75 % 77.0000 -3.75 % 67.0000 -16.25 %

366,925.00 -84,675.00 434,665.00 -16,935.00 378,215.00 -73,385.00
80.0000

451,600.00
54 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

13,880.00 13,880.00 13,880.0013,880.00
55 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

9,260.00 9,260.00 9,260.009,260.00
56 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

100,540.00 100,540.00 100,540.00100,540.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)
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AMT.DIFF.
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CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100408

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

115.0000
57 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

105.0000 TON 15.00 % 150.0000 50.00 % 120.0000 20.00 %

12,075.00 1,575.00 15,750.00 5,250.00 12,600.00 2,100.00
100.0000
10,500.00

20.0000
58 BRIDGE TRANSVERSE JOINT SEAL 

80.0000 L.F. -55.56 % 75.0000 66.67 % 45.0000 0.00 %

1,600.00 -2,000.00 6,000.00 2,400.00 3,600.00 0.00
45.0000
3,600.00

EROSION CONTROL AND PLANTING

25.0000
59 ESC LEAD 

200.0000 DAY -90.00 % 85.0000 -66.00 % 40.0000 -84.00 %

5,000.00 -45,000.00 17,000.00 -33,000.00 8,000.00 -42,000.00
250.0000
50,000.00

2.5000
60 TEMPORARY EROSION CONTROL BLANKET 

3451.0000 S.Y. -16.67 % 3.0000 0.00 % 2.1000 -30.00 %

8,627.50 -1,725.50 10,353.00 0.00 7,247.10 -3,105.90
3.0000

10,353.00

3.0000
61 COMPOST BLANKET 

3441.0000 S.Y. -29.41 % 3.0000 -29.41 % 5.0000 17.65 %

10,323.00 -4,301.25 10,323.00 -4,301.25 17,205.00 2,580.75
4.2500

14,624.25

2.0500
62 PLASTIC COVERING 

5000.0000 S.Y. 2.50 % 0.8000 -60.00 % 2.0000 0.00 %

10,250.00 250.00 4,000.00 -6,000.00 10,000.00 0.00
2.0000

10,000.00

3.4300
63 CHECK DAM 

300.0000 L.F. -65.70 % 12.0000 20.00 % 8.0000 -20.00 %

1,029.00 -1,971.00 3,600.00 600.00 2,400.00 -600.00
10.0000
3,000.00

15.2000
64 STABILIZED CONSTRUCTION ENTRANCE 

1978.0000 S.Y. 1.33 % 11.0000 -26.67 % 13.0000 -13.33 %

30,065.60 395.60 21,758.00 -7,912.00 25,714.00 -3,956.00
15.0000

29,670.00

3,000.0000
65 TIRE WASH 

2.0000 EACH -83.33 % 5,500.0000 -69.44 % 11,000.0000 -38.89 %

6,000.00 -30,000.00 11,000.00 -25,000.00 22,000.00 -14,000.00
18,000.0000
36,000.00

94.0000
66 STREET CLEANING 

300.0000 HR  -14.55 % 85.0000 -22.73 % 115.0000 4.55 %

28,200.00 -4,800.00 25,500.00 -7,500.00 34,500.00 1,500.00
110.0000
33,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING

3.6000
67 SILT FENCE 

10100.0000 L.F. -10.00 % 2.5000 -37.50 % 3.2500 -18.75 %

36,360.00 -4,040.00 25,250.00 -15,150.00 32,825.00 -7,575.00
4.0000

40,400.00
68 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

500,000.00 500,000.00 500,000.00500,000.00

4,200.0000
69 SEEDING, FERTILIZING, AND MULCHING 

0.9100 ACRE -16.00 % 3,250.0000 -35.00 % 3,000.0000 -40.00 %

3,822.00 -728.00 2,957.50 -1,592.50 2,730.00 -1,820.00
5,000.0000
4,550.00

2.2000
70 DAMP AREA SEEDING AND MULCHING BY HAND

1094.0000 S.Y. -56.00 % 2.0000 -60.00 % 1.4000 -72.00 %

2,406.80 -3,063.20 2,188.00 -3,282.00 1,531.60 -3,938.40
5.0000

5,470.00

40.0000
71 BIO-RETENTION TREATMENT SOIL MIX

340.0000 C.Y. -20.00 % 40.0000 -20.00 % 85.0000 70.00 %

13,600.00 -3,400.00 13,600.00 -3,400.00 28,900.00 11,900.00
50.0000

17,000.00

33.0000
72 TOPSOIL TYPE C 

2508.0000 C.Y. -7.30 % 23.0000 -35.39 % 12.0000 -66.29 %

82,764.00 -6,520.80 57,684.00 -31,600.80 30,096.00 -59,188.80
35.6000

89,284.80

8.5000
73 PSIPE DOUGLAS-FIR, 18 IN. HT., NO. 2 CONT.

324.0000 EACH -43.33 % 12.0000 -20.00 % 11.0000 -26.67 %

2,754.00 -2,106.00 3,888.00 -972.00 3,564.00 -1,296.00
15.0000
4,860.00

6.0000
74 PSIPE NOOTKA ROSE, 12 IN. HT., 1 CONT.

308.0000 EACH -25.00 % 9.0000 12.50 % 7.5000 -6.25 %

1,848.00 -616.00 2,772.00 308.00 2,310.00 -154.00
8.0000

2,464.00

5.5000
75 PSIPE PACIFIC NINEBARK, 12 IN. HT., 1 CONT.

1920.0000 EACH -45.00 % 5.0000 -50.00 % 7.5000 -25.00 %

10,560.00 -8,640.00 9,600.00 -9,600.00 14,400.00 -4,800.00
10.0000

19,200.00

5.5000
76 PSIPE PACIFIC WILLOW, 15 IN. HT., 1 CONT.

25.0000 EACH -31.25 % 9.0000 12.50 % 7.5000 -6.25 %

137.50 -62.50 225.00 25.00 187.50 -12.50
8.0000
200.00

2.0000
77 PSIPE PACIFIC WILLOW, 3' HT., LIVESTAKE

161.0000 EACH -33.33 % 5.0000 66.67 % 1.5000 -50.00 %

322.00 -161.00 805.00 322.00 241.50 -241.50
3.0000
483.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING

5.5000
78 PSIPE RED-OSIER DOGWOOD, 12 IN. HT., 1 CONT.

2042.0000 EACH -45.00 % 6.0000 -40.00 % 7.0000 -30.00 %

11,231.00 -9,189.00 12,252.00 -8,168.00 14,294.00 -6,126.00
10.0000

20,420.00

125.0000
79 PSIPE EXCELSA WESTERN REDCEDAR, 6 FT. HT., NO. 15 CONT.

10.0000 EACH -16.67 % 90.0000 -40.00 % 120.0000 -20.00 %

1,250.00 -250.00 900.00 -600.00 1,200.00 -300.00
150.0000
1,500.00

7.5000
80 PSIPE BEAKED HAZELNUT, 12 IN. HT., NO. 1 CONT.

250.0000 EACH -25.00 % 9.0000 -10.00 % 7.5000 -25.00 %

1,875.00 -625.00 2,250.00 -250.00 1,875.00 -625.00
10.0000
2,500.00

2.0000
81 PSIPE RED-OSIER DOGWOOD, 3'. HT., LIVESTAKE

406.0000 EACH -33.33 % 5.0000 66.67 % 1.5000 -50.00 %

812.00 -406.00 2,030.00 812.00 609.00 -609.00
3.0000

1,218.00

7.5000
82 PSIPE WESTERN SERVICEBERRY, 15 IN. HT., NO. 1 CONT.

332.0000 EACH -25.00 % 6.0000 -40.00 % 7.5000 -25.00 %

2,490.00 -830.00 1,992.00 -1,328.00 2,490.00 -830.00
10.0000
3,320.00

3.8000
83 PSIPE SALAL, 3 IN. HT., 4 IN CONT.

8338.0000 EACH 8.57 % 4.0000 14.29 % 2.5000 -28.57 %

31,684.40 2,501.40 33,352.00 4,169.00 20,845.00 -8,338.00
3.5000

29,183.00

5.5000
84 PSIPE SALMONBERRY, 12 IN. HT., 1 CONT.

1986.0000 EACH -45.00 % 5.0000 -50.00 % 7.5000 -25.00 %

10,923.00 -8,937.00 9,930.00 -9,930.00 14,895.00 -4,965.00
10.0000

19,860.00

5.5000
85 PSIPE SNOWBERRY, 12 IN. HT., 1 CONT.

1091.0000 EACH -31.25 % 5.0000 -37.50 % 7.5000 -6.25 %

6,000.50 -2,727.50 5,455.00 -3,273.00 8,182.50 -545.50
8.0000

8,728.00

7.2500
86 PSIPE VINE MAPLE, 12 IN. HT., 1 CONT.

1980.0000 EACH -27.50 % 8.0000 -20.00 % 7.5000 -25.00 %

14,355.00 -5,445.00 15,840.00 -3,960.00 14,850.00 -4,950.00
10.0000

19,800.00

13.0000
87 PSIPE WESTERN HEMLOCK, 18 IN. HT., 2 CONT.

120.0000 EACH -13.33 % 8.0000 -46.67 % 11.0000 -26.67 %

1,560.00 -240.00 960.00 -840.00 1,320.00 -480.00
15.0000
1,800.00

12.0000
88 PSIPE WESTERN RED CEDAR, 18 IN. HT., 2 CONT.

285.0000 EACH -20.00 % 8.0000 -46.67 % 11.0000 -26.67 %

3,420.00 -855.00 2,280.00 -1,995.00 3,135.00 -1,140.00
15.0000
4,275.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODINVILLE    WA  980721330
98072-4477
20210 142ND AVE NE
MOWAT CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

551010CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STRIDER CONSTRUCTION CO., INC. INTERWEST CONSTRUCTION, INC.
4721 NORTHWEST DR 609 N HILL BLVD

BELLINGHAM   WA  982269019 BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100408

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING

6.5000
89 PSIPE WESTERN SWORD FERN, 6 IN. SPREAD, 1 CONT.

205.0000 EACH -35.00 % 5.0000 -50.00 % 7.5000 -25.00 %

1,332.50 -717.50 1,025.00 -1,025.00 1,537.50 -512.50
10.0000
2,050.00

2.5000
90 PSIPE SITKA WILLOW, 3' HT., LIVESTAKE

458.0000 EACH -16.67 % 5.0000 66.67 % 1.5000 -50.00 %

1,145.00 -229.00 2,290.00 916.00 687.00 -687.00
3.0000

1,374.00
91 PLANT ESTABLISHMENT - SECOND YEAR 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
92 PLANT ESTABLISHMENT - THIRD YEAR 

EST. 0.00 % 0.00 % 0.00 %

45,000.00 45,000.00 45,000.0045,000.00

32.0000
93 COARSE COMPOST 

190.0000 C.Y. 3.23 % 35.0000 12.90 % 30.0000 -3.23 %

6,080.00 190.00 6,650.00 760.00 5,700.00 -190.00
31.0000
5,890.00

1,200.0000
94 LOOSEN SOIL

0.8200 ACRE -88.00 % 1,500.0000 -85.00 % 1,800.0000 -82.00 %

984.00 -7,216.00 1,230.00 -6,970.00 1,476.00 -6,724.00
10,000.0000

8,200.00

29.6000
95 SOIL AMENDMENT 

1861.0000 C.Y. -4.52 % 31.0000 0.00 % 30.0000 -3.23 %

55,085.60 -2,605.40 57,691.00 0.00 55,830.00 -1,861.00
31.0000

57,691.00

24.7500
96 BARK OR WOOD CHIP MULCH 

1888.0000 C.Y. -17.50 % 26.0000 -13.33 % 30.0000 0.00 %

46,728.00 -9,912.00 49,088.00 -7,552.00 56,640.00 0.00
30.0000

56,640.00

6.1200
97 SOD INSTALLATION 

635.0000 S.Y. 53.00 % 6.5000 62.50 % 8.5000 112.50 %

3,886.20 1,346.20 4,127.50 1,587.50 5,397.50 2,857.50
4.0000

2,540.00

2.9000
98 HIGH VISIBILITY FENCE 

9830.0000 L.F. -42.00 % 1.5000 -70.00 % 2.0000 -60.00 %

28,507.00 -20,643.00 14,745.00 -34,405.00 19,660.00 -29,490.00
5.0000

49,150.00

3,000.0000
99 LARGE WOODY DEBRIS STRUCTURE

3.0000 EACH 50.00 % 550.0000 -72.50 % 350.0000 -82.50 %

9,000.00 3,000.00 1,650.00 -4,350.00 1,050.00 -4,950.00
2,000.0000
6,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODINVILLE    WA  980721330
98072-4477
20210 142ND AVE NE
MOWAT CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

551010CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STRIDER CONSTRUCTION CO., INC. INTERWEST CONSTRUCTION, INC.
4721 NORTHWEST DR 609 N HILL BLVD

BELLINGHAM   WA  982269019 BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100408

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING
100 TEMPORARY STREAM DIVERSION

L.S. -53.13 % -53.13 % 0.00 %

7,500.00 -8,500.00 7,500.00 -8,500.00 16,000.00 0.0016,000.00

TRAFFIC

30.0000
101 CEMENT CONC. TRAFFIC CURB AND GUTTER 

135.0000 L.F. 0.00 % 22.0000 -26.67 % 28.0000 -6.67 %

4,050.00 0.00 2,970.00 -1,080.00 3,780.00 -270.00
30.0000
4,050.00

9.0000
102 EXTRUDED CURB 

4055.0000 L.F. 50.00 % 8.0000 33.33 % 9.0000 50.00 %

36,495.00 12,165.00 32,440.00 8,110.00 36,495.00 12,165.00
6.0000

24,330.00

26.0500
103 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

1914.0000 L.F. 0.19 % 30.0000 15.38 % 26.2500 0.96 %

49,859.70 95.70 57,420.00 7,656.00 50,242.50 478.50
26.0000

49,764.00

22.4500
104 BEAM GUARDRAIL TYPE 31 

1332.0000 L.F. -2.39 % 27.0000 17.39 % 22.5000 -2.17 %

29,903.40 -732.60 35,964.00 5,328.00 29,970.00 -666.00
23.0000

30,636.00

2,345.0000
105 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH -6.20 % 885.0000 -64.60 % 2,380.0000 -4.80 %

9,380.00 -620.00 3,540.00 -6,460.00 9,520.00 -480.00
2,500.0000
10,000.00

1,905.0000
106 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH -23.80 % 1,500.0000 -40.00 % 1,925.0000 -23.00 %

7,620.00 -2,380.00 6,000.00 -4,000.00 7,700.00 -2,300.00
2,500.0000
10,000.00

615.0000
107 BEAM GUARDRAIL ANCHOR TYPE 10 

4.0000 EACH -23.13 % 1,300.0000 62.50 % 625.0000 -21.88 %

2,460.00 -740.00 5,200.00 2,000.00 2,500.00 -700.00
800.0000
3,200.00

10.0000
108 TEMPORARY CONC. BARRIER 

500.0000 L.F. -35.48 % 17.0000 9.68 % 14.0000 -9.68 %

5,000.00 -2,750.00 8,500.00 750.00 7,000.00 -750.00
15.5000
7,750.00

0.0100
109 TEMPORARY IMPACT ATTENUATOR 

4.0000 EACH -100.00 % 3,250.0000 -24.42 % 6,200.0000 44.19 %

0.04 -17,199.96 13,000.00 -4,200.00 24,800.00 7,600.00
4,300.0000
17,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODINVILLE    WA  980721330
98072-4477
20210 142ND AVE NE
MOWAT CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

551010CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STRIDER CONSTRUCTION CO., INC. INTERWEST CONSTRUCTION, INC.
4721 NORTHWEST DR 609 N HILL BLVD

BELLINGHAM   WA  982269019 BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100408

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

31.4500
110 FLEXIBLE GUIDE POST 

66.0000 EACH -10.14 % 32.0000 -8.57 % 32.0000 -8.57 %

2,075.70 -234.30 2,112.00 -198.00 2,112.00 -198.00
35.0000
2,310.00

12.4500
111 BARRIER DELINEATOR 

7.0000 EACH -30.83 % 27.0000 50.00 % 12.5000 -30.56 %

87.15 -38.85 189.00 63.00 87.50 -38.50
18.0000
126.00

0.3000
112 PAINT LINE 

6435.0000 L.F. -70.00 % 0.5000 -50.00 % 0.3200 -68.00 %

1,930.50 -4,504.50 3,217.50 -3,217.50 2,059.20 -4,375.80
1.0000

6,435.00

1.4000
113 PLASTIC LINE 

13290.0000 L.F. -65.00 % 1.1000 -72.50 % 1.5000 -62.50 %

18,606.00 -34,554.00 14,619.00 -38,541.00 19,935.00 -33,225.00
4.0000

53,160.00

12.0000
114 PLASTIC STOP LINE 

92.0000 L.F. -20.00 % 7.5000 -50.00 % 12.0000 -20.00 %

1,104.00 -276.00 690.00 -690.00 1,104.00 -276.00
15.0000
1,380.00

35.0000
115 PLASTIC DRAINAGE MARKING 

37.0000 EACH -30.00 % 60.0000 20.00 % 35.0000 -30.00 %

1,295.00 -555.00 2,220.00 370.00 1,295.00 -555.00
50.0000
1,850.00

4,500.0000
116 CENTERLINE RUMBLE STRIP 

0.4000 MI. 275.00 % 3,200.0000 166.67 % 4,500.0000 275.00 %

1,800.00 1,320.00 1,280.00 800.00 1,800.00 1,320.00
1,200.0000

480.00

850.0000
117 RAISED PAVEMENT MARKER TYPE 2 

0.5000 HUND 70.00 % 550.0000 10.00 % 850.0000 70.00 %

425.00 175.00 275.00 25.00 425.00 175.00
500.0000
250.00

1.5000
118 TEMPORARY PAVEMENT MARKING 

1320.0000 L.F. 200.00 % 0.3500 -30.00 % 1.7500 250.00 %

1,980.00 1,320.00 462.00 -198.00 2,310.00 1,650.00
0.5000
660.00

119 PERMANENT SIGNING 
L.S. 45.14 % 74.17 % 23.37 %

10,000.00 3,110.00 12,000.00 5,110.00 8,500.00 1,610.006,890.00
120 COMMUNICATION CONDUIT SYSTEM

L.S. -34.96 % -21.09 % -32.67 %

61,819.00 -33,231.00 75,000.00 -20,050.00 64,000.00 -31,050.0095,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODINVILLE    WA  980721330
98072-4477
20210 142ND AVE NE
MOWAT CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

551010CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STRIDER CONSTRUCTION CO., INC. INTERWEST CONSTRUCTION, INC.
4721 NORTHWEST DR 609 N HILL BLVD

BELLINGHAM   WA  982269019 BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100408

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

3.5700
121 2" SDR-11 HDPE (ORANGE)

9072.0000 L.F. -55.38 % 4.0000 -50.00 % 3.6000 -55.00 %

32,387.04 -40,188.96 36,288.00 -36,288.00 32,659.20 -39,916.80
8.0000

72,576.00

48.5000
122 6" SCH 40 GSP

1088.0000 L.F. 7.78 % 80.0000 77.78 % 49.0000 8.89 %

52,768.00 3,808.00 87,040.00 38,080.00 53,312.00 4,352.00
45.0000

48,960.00

411.0000
123 UTILITY HANGER

113.0000 EACH 37.00 % 225.0000 -25.00 % 525.0000 75.00 %

46,443.00 12,543.00 25,425.00 -8,475.00 59,325.00 25,425.00
300.0000
33,900.00

1,446.0000
124 CONDUIT EXPANSION FITTING

2.0000 EACH 106.57 % 1,500.0000 114.29 % 1,500.0000 114.29 %

2,892.00 1,492.00 3,000.00 1,600.00 3,000.00 1,600.00
700.0000
1,400.00

736.0000
125 INSTALL AT&T MANHOLE

2.0000 EACH -26.40 % 2,500.0000 150.00 % 750.0000 -25.00 %

1,472.00 -528.00 5,000.00 3,000.00 1,500.00 -500.00
1,000.0000
2,000.00

250.0000
126 AT&T TRENCH

185.0000 C.Y. 3,324.66 % 90.0000 1,132.88 % 185.0000 2,434.25 %

46,250.00 44,899.50 16,650.00 15,299.50 34,225.00 32,874.50
7.3000

1,350.50
127 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 0.00 % 30.00 % 26.67 %

150,000.00 0.00 195,000.00 45,000.00 190,000.00 40,000.00150,000.00

7.0000
128 CONSTRUCTION SIGNS CLASS A 

1003.0000 S.F. -78.13 % 15.0000 -53.13 % 15.0000 -53.13 %

7,021.00 -25,075.00 15,045.00 -17,051.00 15,045.00 -17,051.00
32.0000

32,096.00

OTHER ITEMS
129 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

15,000.00 0.00 15,000.00 0.00 15,000.00 0.0015,000.00

7.2500
130 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

6131.0000 C.Y. -0.68 % 7.0000 -4.11 % 7.5000 2.74 %

44,449.75 -306.55 42,917.00 -1,839.30 45,982.50 1,226.20
7.3000

44,756.30



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODINVILLE    WA  980721330
98072-4477
20210 142ND AVE NE
MOWAT CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

551010CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STRIDER CONSTRUCTION CO., INC. INTERWEST CONSTRUCTION, INC.
4721 NORTHWEST DR 609 N HILL BLVD

BELLINGHAM   WA  982269019 BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100408

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

8.0000
131 SHORING OR EXTRA EXCAVATION CLASS B 

2427.0000 S.F. 300.00 % 0.5000 -75.00 % 0.2000 -90.00 %

19,416.00 14,562.00 1,213.50 -3,640.50 485.40 -4,368.60
2.0000

4,854.00

32.0000
132 GRAVEL BACKFILL FOR DRAIN 

177.0000 C.Y. 6.67 % 20.0000 -33.33 % 36.0000 20.00 %

5,664.00 354.00 3,540.00 -1,770.00 6,372.00 1,062.00
30.0000
5,310.00

133 CURE BOX 
L.S. 40.00 % 20.00 % -36.00 %

3,500.00 1,000.00 3,000.00 500.00 1,600.00 -900.002,500.00
134 STRUCTURE SURVEYING 

L.S. -33.33 % -20.00 % -23.33 %

20,000.00 -10,000.00 24,000.00 -6,000.00 23,000.00 -7,000.0030,000.00
135 LICENSED SURVEYING 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

350.0000
136 MONUMENT CASE, COVER, AND PIPE 

7.0000 EACH -41.67 % 300.0000 -50.00 % 420.0000 -30.00 %

2,450.00 -1,750.00 2,100.00 -2,100.00 2,940.00 -1,260.00
600.0000
4,200.00

12.0000
137 CHAIN LINK FENCE TYPE 3 

783.0000 L.F. 0.00 % 20.0000 66.67 % 11.0000 -8.33 %

9,396.00 0.00 15,660.00 6,264.00 8,613.00 -783.00
12.0000
9,396.00

15.0000
138 CHAIN LINK FENCE TYPE 4 

1893.0000 L.F. 25.00 % 17.0000 41.67 % 8.0000 -33.33 %

28,395.00 5,679.00 32,181.00 9,465.00 15,144.00 -7,572.00
12.0000

22,716.00

500.0000
139 ACCESS GATE RELOCATION

2.0000 EACH -80.00 % 1,500.0000 -40.00 % 450.0000 -82.00 %

1,000.00 -4,000.00 3,000.00 -2,000.00 900.00 -4,100.00
2,500.0000
5,000.00

100.0000
140 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

79.0000 EACH -56.52 % 200.0000 -13.04 % 300.0000 30.43 %

7,900.00 -10,270.00 15,800.00 -2,370.00 23,700.00 5,530.00
230.0000
18,170.00

2,000.0000
141 DOUBLE 20 FT. CHAIN LINK GATE 

2.0000 EACH 62.60 % 1,000.0000 -18.70 % 600.0000 -51.22 %

4,000.00 1,540.00 2,000.00 -460.00 1,200.00 -1,260.00
1,230.0000
2,460.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODINVILLE    WA  980721330
98072-4477
20210 142ND AVE NE
MOWAT CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

551010CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STRIDER CONSTRUCTION CO., INC. INTERWEST CONSTRUCTION, INC.
4721 NORTHWEST DR 609 N HILL BLVD

BELLINGHAM   WA  982269019 BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100408

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
142 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00
143 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
144 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
145 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

20,014.00 20,014.00 20,014.0020,014.00
146 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
147 SPCC PLAN 

L.S. -90.00 % -90.00 % -90.00 %

1,000.00 -9,000.00 1,000.00 -9,000.00 1,000.00 -9,000.0010,000.00

2.4000
148 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

610.0000 S.Y. 20.00 % 1.0000 -50.00 % 1.6000 -20.00 %

1,464.00 244.00 610.00 -610.00 976.00 -244.00
2.0000

1,220.00

3.4000
149 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

1408.0000 S.Y. 70.00 % 1.5000 -25.00 % 1.5000 -25.00 %

4,787.20 1,971.20 2,112.00 -704.00 2,112.00 -704.00
2.0000

2,816.00

15.0000
150 GEOSYNTHETIC CLAY LINER

29.0000 S.Y. -46.43 % 35.0000 25.00 % 78.0000 178.57 %

435.00 -377.00 1,015.00 203.00 2,262.00 1,450.00
28.0000
812.00

10.9000
151 GEOSYNTHETIC RETAINING WALL 

22750.0000 S.F. -63.67 % 14.5000 -51.67 % 18.2500 -39.17 %

247,975.00 -434,525.00 329,875.00 -352,625.00 415,187.50 -267,312.50
30.0000

682,500.00

7.5000
152 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL 

35285.0000 TON -70.18 % 7.0000 -72.17 % 5.5000 -78.13 %

264,637.50 -622,780.25 246,995.00 -640,422.75 194,067.50 -693,350.25
25.1500

887,417.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODINVILLE    WA  980721330
98072-4477
20210 142ND AVE NE
MOWAT CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

551010CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

STRIDER CONSTRUCTION CO., INC. INTERWEST CONSTRUCTION, INC.
4721 NORTHWEST DR 609 N HILL BLVD

BELLINGHAM   WA  982269019 BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100408

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

7.6000
153 GEOSYNTHETIC REINF. SLOPE

8920.0000 S.F. -62.00 % 13.0000 -35.00 % 11.5000 -42.50 %

67,792.00 -110,608.00 115,960.00 -62,440.00 102,580.00 -75,820.00
20.0000

178,400.00

$9,456,769.83 -22.51% $9,740,719.00 -20.19% $9,768,175.75 -19.96%$12,204,445.60CONTRACT TOTAL

$9,768,175.75$9,456,769.83 $9,740,719.00BASE TOTAL -22.51% -20.19% -19.96%$12,204,445.60



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GUY F. ATKINSON CONSTRUCTION, NORTHWEST CONSTRUCTION, INC.
707 SOUTH GRADY WAY SUITE 500 1408 140TH PL NE

SUITE 101
RENTON   WA  980573224 BELLEVUE   WA  980073962
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 8.27 % -8.21 % -4.83 %

1,091,000.00 83,295.00 925,000.00 -82,705.00 959,000.00 -48,705.001,007,705.00

8,000.0000
2 CLEARING AND GRUBBING 

7.5500 ACRE 60.00 % 10,000.0000 100.00 % 8,000.0000 60.00 %

60,400.00 22,650.00 75,500.00 37,750.00 60,400.00 22,650.00
5,000.0000
37,750.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. 100.00 % 116.67 % 233.33 %

6,000.00 3,000.00 6,500.00 3,500.00 10,000.00 7,000.003,000.00
4 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
5 WORK ACCESS - PILCHUCK CREEK

L.S. 46.67 % 406.67 % 333.33 %

22,000.00 7,000.00 76,000.00 61,000.00 65,000.00 50,000.0015,000.00

8.2500
6 REMOVING ASPHALT CONC. PAVEMENT 

7264.0000 S.Y. -45.00 % 5.0000 -66.67 % 7.0000 -53.33 %

59,928.00 -49,032.00 36,320.00 -72,640.00 50,848.00 -58,112.00
15.0000

108,960.00

0.5000
7 REMOVING PAINT LINE 

11550.0000 L.F. -50.00 % 0.6000 -40.00 % 0.5000 -50.00 %

5,775.00 -5,775.00 6,930.00 -4,620.00 5,775.00 -5,775.00
1.0000

11,550.00

GRADING

16.0000
8 ROADWAY EXCAVATION INCL. HAUL 

3580.0000 C.Y. 6.67 % 12.0000 -20.00 % 20.0000 33.33 %

57,280.00 3,580.00 42,960.00 -10,740.00 71,600.00 17,900.00
15.0000

53,700.00

5.2500
9 GRAVEL BORROW INCL. HAUL 

46855.0000 TON -62.77 % 8.0000 -43.26 % 5.0000 -64.54 %

245,988.75 -414,666.75 374,840.00 -285,815.50 234,275.00 -426,380.50
14.1000

660,655.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GUY F. ATKINSON CONSTRUCTION, NORTHWEST CONSTRUCTION, INC.
707 SOUTH GRADY WAY SUITE 500 1408 140TH PL NE

SUITE 101
RENTON   WA  980573224 BELLEVUE   WA  980073962
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

2.2500
10 EMBANKMENT COMPACTION 

25120.0000 C.Y. -25.00 % 2.0000 -33.33 % 4.0000 33.33 %

56,520.00 -18,840.00 50,240.00 -25,120.00 100,480.00 25,120.00
3.0000

75,360.00

DRAINAGE

25.0000
11 DITCH EXCAVATION INCL. HAUL 

410.0000 C.Y. 66.67 % 18.0000 20.00 % 32.0000 113.33 %

10,250.00 4,100.00 7,380.00 1,230.00 13,120.00 6,970.00
15.0000
6,150.00

1,400.0000
12 GRATE INLET TYPE 2 

5.0000 EACH -30.00 % 2,000.0000 0.00 % 1,500.0000 -25.00 %

7,000.00 -3,000.00 10,000.00 0.00 7,500.00 -2,500.00
2,000.0000
10,000.00

425.0000
13 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2 

5.0000 EACH -39.29 % 1,400.0000 100.00 % 375.0000 -46.43 %

2,125.00 -1,375.00 7,000.00 3,500.00 1,875.00 -1,625.00
700.0000
3,500.00

45.0000
14 STREAMBED BLEND

139.0000 TON 18.42 % 22.0000 -42.11 % 45.0000 18.42 %

6,255.00 973.00 3,058.00 -2,224.00 6,255.00 973.00
38.0000
5,282.00

70.0000
15 STREAMBED COBBLES 

15.0000 TON 55.56 % 34.0000 -24.44 % 40.0000 -11.11 %

1,050.00 375.00 510.00 -165.00 600.00 -75.00
45.0000
675.00

45.0000
16 LIGHT LOOSE RIPRAP 

225.0000 TON 50.00 % 45.0000 50.00 % 40.0000 33.33 %

10,125.00 3,375.00 10,125.00 3,375.00 9,000.00 2,250.00
30.0000
6,750.00

26.0000
17 QUARRY SPALLS 

2400.0000 TON 18.18 % 20.0000 -9.09 % 26.0000 18.18 %

62,400.00 9,600.00 48,000.00 -4,800.00 62,400.00 9,600.00
22.0000

52,800.00

8.5000
18 UNDERDRAIN PIPE 6 IN. DIAM. 

1408.0000 L.F. -15.00 % 12.0000 20.00 % 6.0000 -40.00 %

11,968.00 -2,112.00 16,896.00 2,816.00 8,448.00 -5,632.00
10.0000

14,080.00

80.0000
19 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM. 

172.5000 L.F. 77.78 % 85.0000 88.89 % 50.0000 11.11 %

13,800.00 6,037.50 14,662.50 6,900.00 8,625.00 862.50
45.0000
7,762.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GUY F. ATKINSON CONSTRUCTION, NORTHWEST CONSTRUCTION, INC.
707 SOUTH GRADY WAY SUITE 500 1408 140TH PL NE

SUITE 101
RENTON   WA  980573224 BELLEVUE   WA  980073962
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE
20 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1

L.S. -23.08 % -23.08 % -32.31 %

100,000.00 -30,000.00 100,000.00 -30,000.00 88,000.00 -42,000.00130,000.00

STORM SEWER

3,500.0000
21 CATCH BASIN TYPE 2 54 IN. DIAM. WITH GATE VALVE

1.0000 EACH 7.69 % 4,000.0000 23.08 % 4,000.0000 23.08 %

3,500.00 250.00 4,000.00 750.00 4,000.00 750.00
3,250.0000
3,250.00

3,500.0000
22 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

1.0000 EACH -16.67 % 4,000.0000 -4.76 % 3,700.0000 -11.90 %

3,500.00 -700.00 4,000.00 -200.00 3,700.00 -500.00
4,200.0000
4,200.00

1,000.0000
23 CATCH BASIN TYPE 1 

24.0000 EACH -33.33 % 1,300.0000 -13.33 % 1,100.0000 -26.67 %

24,000.00 -12,000.00 31,200.00 -4,800.00 26,400.00 -9,600.00
1,500.0000
36,000.00

2,200.0000
24 CATCH BASIN TYPE 2 48 IN. DIAM. 

1.0000 EACH -14.06 % 2,700.0000 5.47 % 2,000.0000 -21.88 %

2,200.00 -360.00 2,700.00 140.00 2,000.00 -560.00
2,560.0000
2,560.00

5.0000
25 TESTING STORM SEWER PIPE 

1841.0000 L.F. 66.67 % 2.2500 -25.00 % 2.0000 -33.33 %

9,205.00 3,682.00 4,142.25 -1,380.75 3,682.00 -1,841.00
3.0000

5,523.00

40.0000
26 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

2233.0000 L.F. 14.29 % 55.0000 57.14 % 38.0000 8.57 %

89,320.00 11,165.00 122,815.00 44,660.00 84,854.00 6,699.00
35.0000

78,155.00

65.0000
27 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

139.0000 L.F. 30.00 % 80.0000 60.00 % 50.0000 0.00 %

9,035.00 2,085.00 11,120.00 4,170.00 6,950.00 0.00
50.0000
6,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GUY F. ATKINSON CONSTRUCTION, NORTHWEST CONSTRUCTION, INC.
707 SOUTH GRADY WAY SUITE 500 1408 140TH PL NE

SUITE 101
RENTON   WA  980573224 BELLEVUE   WA  980073962
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

140.0000
28 PVC PIPE FOR WATER MAIN 8 IN. DIAM 

39.0000 L.F. 211.11 % 70.0000 55.56 % 32.0000 -28.89 %

5,460.00 3,705.00 2,730.00 975.00 1,248.00 -507.00
45.0000
1,755.00

STRUCTURE

25.0000
29 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

4893.0000 C.Y. 25.00 % 15.0000 -25.00 % 19.0000 -5.00 %

122,325.00 24,465.00 73,395.00 -24,465.00 92,967.00 -4,893.00
20.0000

97,860.00

475.0000
30 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL 

268.0000 C.Y. 18.75 % 600.0000 50.00 % 720.0000 80.00 %

127,300.00 20,100.00 160,800.00 53,600.00 192,960.00 85,760.00
400.0000

107,200.00

475.0000
31 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 

136.0000 C.Y. -32.14 % 500.0000 -28.57 % 655.0000 -6.43 %

64,600.00 -30,600.00 68,000.00 -27,200.00 89,080.00 -6,120.00
700.0000
95,200.00

32 SHORING OR EXTRA EXCAVATION CL. A 
L.S. -77.30 % -61.09 % -67.57 %

35,000.00 -119,200.00 60,000.00 -94,200.00 50,000.00 -104,200.00154,200.00

2.0000
33 FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT 

84.0000 L.F. -99.75 % 1.0000 -99.88 % 2.0000 -99.75 %

168.00 -67,032.00 84.00 -67,116.00 168.00 -67,032.00
800.0000
67,200.00

1.0000
34 ST. REINF. BAR FOR BRIDGE 

73100.0000 LB. 11.11 % 1.0000 11.11 % 1.1500 27.78 %

73,100.00 7,310.00 73,100.00 7,310.00 84,065.00 18,275.00
0.9000

65,790.00

1.2500
35 ST. REINF. BAR FOR RETAINING WALL 

2400.0000 LB. 38.89 % 1.0000 11.11 % 1.1000 22.22 %

3,000.00 840.00 2,400.00 240.00 2,640.00 480.00
0.9000

2,160.00

1.0000
36 ST. REINF. BAR FOR SHAFT 

144000.0000 LB. 11.11 % 1.2500 38.89 % 1.5000 66.67 %

144,000.00 14,400.00 180,000.00 50,400.00 216,000.00 86,400.00
0.9000

129,600.00

11.0000
37 CSL ACCESS TUBE 

1890.0000 L.F. 37.50 % 6.0000 -25.00 % 8.0000 0.00 %

20,790.00 5,670.00 11,340.00 -3,780.00 15,120.00 0.00
8.0000

15,120.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GUY F. ATKINSON CONSTRUCTION, NORTHWEST CONSTRUCTION, INC.
707 SOUTH GRADY WAY SUITE 500 1408 140TH PL NE

SUITE 101
RENTON   WA  980573224 BELLEVUE   WA  980073962
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

700.0000
38 CONC. CLASS 4000 FOR BRIDGE 

433.0000 C.Y. 55.56 % 550.0000 22.22 % 575.0000 27.78 %

303,100.00 108,250.00 238,150.00 43,300.00 248,975.00 54,125.00
450.0000

194,850.00

700.0000
39 CONC. CLASS 4000 FOR RETAINING WALL 

38.0000 C.Y. 55.56 % 1,200.0000 166.67 % 750.0000 66.67 %

26,600.00 9,500.00 45,600.00 28,500.00 28,500.00 11,400.00
450.0000
17,100.00

190.0000
40 CONC. CLASS 4000W FOR BRIDGE 

179.0000 C.Y. -5.00 % 190.0000 -5.00 % 215.0000 7.50 %

34,010.00 -1,790.00 34,010.00 -1,790.00 38,485.00 2,685.00
200.0000
35,800.00

200.0000
41 CONC. CLASS 4000P FOR SHAFT 

420.0000 C.Y. -11.11 % 200.0000 -11.11 % 250.0000 11.11 %

84,000.00 -10,500.00 84,000.00 -10,500.00 105,000.00 10,500.00
225.0000
94,500.00

42 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
43 STRUCTURAL LOW ALLOY STEEL 

L.S. -7.50 % -7.50 % -20.00 %

1,850,000.00 -150,000.00 1,850,000.00 -150,000.00 1,600,000.00 -400,000.002,000,000.00

8,500.0000
44 DISC BEARING - SUPERSTR. 

12.0000 EACH 240.00 % 8,500.0000 240.00 % 10,000.0000 300.00 %

102,000.00 72,000.00 102,000.00 72,000.00 120,000.00 90,000.00
2,500.0000
30,000.00

45 BRIDGE DECK - PILCHUCK CREEK BR. NO. 9/134 REPLACEMENT
L.S. -5.00 % -10.00 % -7.50 %

950,000.00 -50,000.00 900,000.00 -100,000.00 925,000.00 -75,000.001,000,000.00

63.0000
46 BRIDGE RAILING TYPE BP

1220.0000 L.F. -21.25 % 68.0000 -15.00 % 70.0000 -12.50 %

76,860.00 -20,740.00 82,960.00 -14,640.00 85,400.00 -12,200.00
80.0000

97,600.00

80.0000
47 TRAFFIC BARRIER 

1220.0000 L.F. -33.33 % 115.0000 -4.17 % 120.0000 0.00 %

97,600.00 -48,800.00 140,300.00 -6,100.00 146,400.00 0.00
120.0000

146,400.00

24.0000
48 CONCRETE FASCIA PANEL 

22750.0000 S.F. -26.15 % 30.0000 -7.69 % 31.0000 -4.62 %

546,000.00 -193,375.00 682,500.00 -56,875.00 705,250.00 -34,125.00
32.5000

739,375.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GUY F. ATKINSON CONSTRUCTION, NORTHWEST CONSTRUCTION, INC.
707 SOUTH GRADY WAY SUITE 500 1408 140TH PL NE

SUITE 101
RENTON   WA  980573224 BELLEVUE   WA  980073962
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

235.0000
49 BRIDGE APPROACH SLAB 

210.0000 S.Y. 4.44 % 225.0000 0.00 % 240.0000 6.67 %

49,350.00 2,100.00 47,250.00 0.00 50,400.00 3,150.00
225.0000
47,250.00

SURFACING

19.0000
50 CRUSHED SURFACING BASE COURSE 

5990.0000 TON 11.76 % 19.7900 16.41 % 19.0000 11.76 %

113,810.00 11,980.00 118,542.10 16,712.10 113,810.00 11,980.00
17.0000

101,830.00

LIQUID ASPHALT
51 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

5,349.00 5,349.00 5,349.005,349.00

HOT MIX ASPHALT

8.0000
52 PLANING BITUMINOUS PAVEMENT 

1047.0000 S.Y. -33.33 % 8.0000 -33.33 % 6.0000 -50.00 %

8,376.00 -4,188.00 8,376.00 -4,188.00 6,282.00 -6,282.00
12.0000

12,564.00

72.0000
53 HMA CL. 1/2 IN. PG 58-22

5645.0000 TON -10.00 % 85.0000 6.25 % 80.0000 0.00 %

406,440.00 -45,160.00 479,825.00 28,225.00 451,600.00 0.00
80.0000

451,600.00
54 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

13,880.00 13,880.00 13,880.0013,880.00
55 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

9,260.00 9,260.00 9,260.009,260.00
56 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

100,540.00 100,540.00 100,540.00100,540.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GUY F. ATKINSON CONSTRUCTION, NORTHWEST CONSTRUCTION, INC.
707 SOUTH GRADY WAY SUITE 500 1408 140TH PL NE

SUITE 101
RENTON   WA  980573224 BELLEVUE   WA  980073962
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

125.0000
57 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

105.0000 TON 25.00 % 140.0000 40.00 % 160.0000 60.00 %

13,125.00 2,625.00 14,700.00 4,200.00 16,800.00 6,300.00
100.0000
10,500.00

20.0000
58 BRIDGE TRANSVERSE JOINT SEAL 

80.0000 L.F. -55.56 % 100.0000 122.22 % 75.0000 66.67 %

1,600.00 -2,000.00 8,000.00 4,400.00 6,000.00 2,400.00
45.0000
3,600.00

EROSION CONTROL AND PLANTING

75.0000
59 ESC LEAD 

200.0000 DAY -70.00 % 1.0000 -99.60 % 125.0000 -50.00 %

15,000.00 -35,000.00 200.00 -49,800.00 25,000.00 -25,000.00
250.0000
50,000.00

2.2500
60 TEMPORARY EROSION CONTROL BLANKET 

3451.0000 S.Y. -25.00 % 3.5000 16.67 % 2.0000 -33.33 %

7,764.75 -2,588.25 12,078.50 1,725.50 6,902.00 -3,451.00
3.0000

10,353.00

2.2500
61 COMPOST BLANKET 

3441.0000 S.Y. -47.06 % 6.0000 41.18 % 3.0000 -29.41 %

7,742.25 -6,882.00 20,646.00 6,021.75 10,323.00 -4,301.25
4.2500

14,624.25

2.0000
62 PLASTIC COVERING 

5000.0000 S.Y. 0.00 % 1.5000 -25.00 % 2.0000 0.00 %

10,000.00 0.00 7,500.00 -2,500.00 10,000.00 0.00
2.0000

10,000.00

9.0000
63 CHECK DAM 

300.0000 L.F. -10.00 % 20.0000 100.00 % 7.0000 -30.00 %

2,700.00 -300.00 6,000.00 3,000.00 2,100.00 -900.00
10.0000
3,000.00

14.0000
64 STABILIZED CONSTRUCTION ENTRANCE 

1978.0000 S.Y. -6.67 % 14.0000 -6.67 % 12.0000 -20.00 %

27,692.00 -1,978.00 27,692.00 -1,978.00 23,736.00 -5,934.00
15.0000

29,670.00

10,000.0000
65 TIRE WASH 

2.0000 EACH -44.44 % 12,000.0000 -33.33 % 6,000.0000 -66.67 %

20,000.00 -16,000.00 24,000.00 -12,000.00 12,000.00 -24,000.00
18,000.0000
36,000.00

145.0000
66 STREET CLEANING 

300.0000 HR  31.82 % 125.0000 13.64 % 125.0000 13.64 %

43,500.00 10,500.00 37,500.00 4,500.00 37,500.00 4,500.00
110.0000
33,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GUY F. ATKINSON CONSTRUCTION, NORTHWEST CONSTRUCTION, INC.
707 SOUTH GRADY WAY SUITE 500 1408 140TH PL NE

SUITE 101
RENTON   WA  980573224 BELLEVUE   WA  980073962
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING

4.2500
67 SILT FENCE 

10100.0000 L.F. 6.25 % 3.5000 -12.50 % 3.2500 -18.75 %

42,925.00 2,525.00 35,350.00 -5,050.00 32,825.00 -7,575.00
4.0000

40,400.00
68 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

500,000.00 500,000.00 500,000.00500,000.00

4,500.0000
69 SEEDING, FERTILIZING, AND MULCHING 

0.9100 ACRE -10.00 % 3,500.0000 -30.00 % 4,700.0000 -6.00 %

4,095.00 -455.00 3,185.00 -1,365.00 4,277.00 -273.00
5,000.0000
4,550.00

1.0000
70 DAMP AREA SEEDING AND MULCHING BY HAND

1094.0000 S.Y. -80.00 % 2.0000 -60.00 % 3.0000 -40.00 %

1,094.00 -4,376.00 2,188.00 -3,282.00 3,282.00 -2,188.00
5.0000

5,470.00

48.0000
71 BIO-RETENTION TREATMENT SOIL MIX

340.0000 C.Y. -4.00 % 35.0000 -30.00 % 40.0000 -20.00 %

16,320.00 -680.00 11,900.00 -5,100.00 13,600.00 -3,400.00
50.0000

17,000.00

24.0000
72 TOPSOIL TYPE C 

2508.0000 C.Y. -32.58 % 10.0000 -71.91 % 23.0000 -35.39 %

60,192.00 -29,092.80 25,080.00 -64,204.80 57,684.00 -31,600.80
35.6000

89,284.80

13.0000
73 PSIPE DOUGLAS-FIR, 18 IN. HT., NO. 2 CONT.

324.0000 EACH -13.33 % 12.0000 -20.00 % 9.0000 -40.00 %

4,212.00 -648.00 3,888.00 -972.00 2,916.00 -1,944.00
15.0000
4,860.00

8.0000
74 PSIPE NOOTKA ROSE, 12 IN. HT., 1 CONT.

308.0000 EACH 0.00 % 8.0000 0.00 % 7.0000 -12.50 %

2,464.00 0.00 2,464.00 0.00 2,156.00 -308.00
8.0000

2,464.00

8.0000
75 PSIPE PACIFIC NINEBARK, 12 IN. HT., 1 CONT.

1920.0000 EACH -20.00 % 8.5000 -15.00 % 6.0000 -40.00 %

15,360.00 -3,840.00 16,320.00 -2,880.00 11,520.00 -7,680.00
10.0000

19,200.00

8.0000
76 PSIPE PACIFIC WILLOW, 15 IN. HT., 1 CONT.

25.0000 EACH 0.00 % 8.0000 0.00 % 6.0000 -25.00 %

200.00 0.00 200.00 0.00 150.00 -50.00
8.0000
200.00

3.0000
77 PSIPE PACIFIC WILLOW, 3' HT., LIVESTAKE

161.0000 EACH 0.00 % 2.0000 -33.33 % 3.0000 0.00 %

483.00 0.00 322.00 -161.00 483.00 0.00
3.0000
483.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH
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ITEM DESCRIPTION UNIT
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT
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17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- 7TH BIDDER -------
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AMT.DIFF.

100403CONTRACTOR NUMBER :
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GUY F. ATKINSON CONSTRUCTION, NORTHWEST CONSTRUCTION, INC.
707 SOUTH GRADY WAY SUITE 500 1408 140TH PL NE

SUITE 101
RENTON   WA  980573224 BELLEVUE   WA  980073962
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING

8.0000
78 PSIPE RED-OSIER DOGWOOD, 12 IN. HT., 1 CONT.

2042.0000 EACH -20.00 % 8.0000 -20.00 % 6.0000 -40.00 %

16,336.00 -4,084.00 16,336.00 -4,084.00 12,252.00 -8,168.00
10.0000

20,420.00

100.0000
79 PSIPE EXCELSA WESTERN REDCEDAR, 6 FT. HT., NO. 15 CONT.

10.0000 EACH -33.33 % 130.0000 -13.33 % 130.0000 -13.33 %

1,000.00 -500.00 1,300.00 -200.00 1,300.00 -200.00
150.0000
1,500.00

8.0000
80 PSIPE BEAKED HAZELNUT, 12 IN. HT., NO. 1 CONT.

250.0000 EACH -20.00 % 9.0000 -10.00 % 8.0000 -20.00 %

2,000.00 -500.00 2,250.00 -250.00 2,000.00 -500.00
10.0000
2,500.00

3.0000
81 PSIPE RED-OSIER DOGWOOD, 3'. HT., LIVESTAKE

406.0000 EACH 0.00 % 2.0000 -33.33 % 2.5000 -16.67 %

1,218.00 0.00 812.00 -406.00 1,015.00 -203.00
3.0000

1,218.00

8.0000
82 PSIPE WESTERN SERVICEBERRY, 15 IN. HT., NO. 1 CONT.

332.0000 EACH -20.00 % 8.0000 -20.00 % 8.0000 -20.00 %

2,656.00 -664.00 2,656.00 -664.00 2,656.00 -664.00
10.0000
3,320.00

3.0000
83 PSIPE SALAL, 3 IN. HT., 4 IN CONT.

8338.0000 EACH -14.29 % 2.5000 -28.57 % 4.0000 14.29 %

25,014.00 -4,169.00 20,845.00 -8,338.00 33,352.00 4,169.00
3.5000

29,183.00

8.0000
84 PSIPE SALMONBERRY, 12 IN. HT., 1 CONT.

1986.0000 EACH -20.00 % 8.0000 -20.00 % 6.0000 -40.00 %

15,888.00 -3,972.00 15,888.00 -3,972.00 11,916.00 -7,944.00
10.0000

19,860.00

8.0000
85 PSIPE SNOWBERRY, 12 IN. HT., 1 CONT.

1091.0000 EACH 0.00 % 8.0000 0.00 % 6.0000 -25.00 %

8,728.00 0.00 8,728.00 0.00 6,546.00 -2,182.00
8.0000

8,728.00

8.0000
86 PSIPE VINE MAPLE, 12 IN. HT., 1 CONT.

1980.0000 EACH -20.00 % 8.0000 -20.00 % 8.0000 -20.00 %

15,840.00 -3,960.00 15,840.00 -3,960.00 15,840.00 -3,960.00
10.0000

19,800.00

13.0000
87 PSIPE WESTERN HEMLOCK, 18 IN. HT., 2 CONT.

120.0000 EACH -13.33 % 12.0000 -20.00 % 14.0000 -6.67 %

1,560.00 -240.00 1,440.00 -360.00 1,680.00 -120.00
15.0000
1,800.00

13.0000
88 PSIPE WESTERN RED CEDAR, 18 IN. HT., 2 CONT.

285.0000 EACH -13.33 % 12.0000 -20.00 % 13.0000 -13.33 %

3,705.00 -570.00 3,420.00 -855.00 3,705.00 -570.00
15.0000
4,275.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH
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MEAS

PRICE PER UNIT/
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08/21/2012
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DOT_RGGB01
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AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :
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GUY F. ATKINSON CONSTRUCTION, NORTHWEST CONSTRUCTION, INC.
707 SOUTH GRADY WAY SUITE 500 1408 140TH PL NE

SUITE 101
RENTON   WA  980573224 BELLEVUE   WA  980073962
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING

8.0000
89 PSIPE WESTERN SWORD FERN, 6 IN. SPREAD, 1 CONT.

205.0000 EACH -20.00 % 8.0000 -20.00 % 7.0000 -30.00 %

1,640.00 -410.00 1,640.00 -410.00 1,435.00 -615.00
10.0000
2,050.00

3.0000
90 PSIPE SITKA WILLOW, 3' HT., LIVESTAKE

458.0000 EACH 0.00 % 2.0000 -33.33 % 3.0000 0.00 %

1,374.00 0.00 916.00 -458.00 1,374.00 0.00
3.0000

1,374.00
91 PLANT ESTABLISHMENT - SECOND YEAR 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
92 PLANT ESTABLISHMENT - THIRD YEAR 

EST. 0.00 % 0.00 % 0.00 %

45,000.00 45,000.00 45,000.0045,000.00

37.0000
93 COARSE COMPOST 

190.0000 C.Y. 19.35 % 40.0000 29.03 % 35.0000 12.90 %

7,030.00 1,140.00 7,600.00 1,710.00 6,650.00 760.00
31.0000
5,890.00

30.0000
94 LOOSEN SOIL

0.8200 ACRE -99.70 % 2,800.0000 -72.00 % 2,000.0000 -80.00 %

24.60 -8,175.40 2,296.00 -5,904.00 1,640.00 -6,560.00
10,000.0000

8,200.00

30.0000
95 SOIL AMENDMENT 

1861.0000 C.Y. -3.23 % 10.0000 -67.74 % 31.0000 0.00 %

55,830.00 -1,861.00 18,610.00 -39,081.00 57,691.00 0.00
31.0000

57,691.00

30.0000
96 BARK OR WOOD CHIP MULCH 

1888.0000 C.Y. 0.00 % 30.0000 0.00 % 26.0000 -13.33 %

56,640.00 0.00 56,640.00 0.00 49,088.00 -7,552.00
30.0000

56,640.00

7.0000
97 SOD INSTALLATION 

635.0000 S.Y. 75.00 % 10.0000 150.00 % 7.0000 75.00 %

4,445.00 1,905.00 6,350.00 3,810.00 4,445.00 1,905.00
4.0000

2,540.00

3.0000
98 HIGH VISIBILITY FENCE 

9830.0000 L.F. -40.00 % 3.0000 -40.00 % 2.5000 -50.00 %

29,490.00 -19,660.00 29,490.00 -19,660.00 24,575.00 -24,575.00
5.0000

49,150.00

1,250.0000
99 LARGE WOODY DEBRIS STRUCTURE

3.0000 EACH -37.50 % 900.0000 -55.00 % 500.0000 -75.00 %

3,750.00 -2,250.00 2,700.00 -3,300.00 1,500.00 -4,500.00
2,000.0000
6,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
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CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING
100 TEMPORARY STREAM DIVERSION

L.S. 12.50 % -37.50 % -25.00 %

18,000.00 2,000.00 10,000.00 -6,000.00 12,000.00 -4,000.0016,000.00

TRAFFIC

40.0000
101 CEMENT CONC. TRAFFIC CURB AND GUTTER 

135.0000 L.F. 33.33 % 20.0000 -33.33 % 25.0000 -16.67 %

5,400.00 1,350.00 2,700.00 -1,350.00 3,375.00 -675.00
30.0000
4,050.00

10.0000
102 EXTRUDED CURB 

4055.0000 L.F. 66.67 % 10.0000 66.67 % 9.0000 50.00 %

40,550.00 16,220.00 40,550.00 16,220.00 36,495.00 12,165.00
6.0000

24,330.00

28.0000
103 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

1914.0000 L.F. 7.69 % 30.0000 15.38 % 27.0000 3.85 %

53,592.00 3,828.00 57,420.00 7,656.00 51,678.00 1,914.00
26.0000

49,764.00

25.0000
104 BEAM GUARDRAIL TYPE 31 

1332.0000 L.F. 8.70 % 27.0000 17.39 % 23.0000 0.00 %

33,300.00 2,664.00 35,964.00 5,328.00 30,636.00 0.00
23.0000

30,636.00

2,500.0000
105 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 0.00 % 2,700.0000 8.00 % 2,350.0000 -6.00 %

10,000.00 0.00 10,800.00 800.00 9,400.00 -600.00
2,500.0000
10,000.00

2,200.0000
106 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH -12.00 % 2,200.0000 -12.00 % 1,925.0000 -23.00 %

8,800.00 -1,200.00 8,800.00 -1,200.00 7,700.00 -2,300.00
2,500.0000
10,000.00

700.0000
107 BEAM GUARDRAIL ANCHOR TYPE 10 

4.0000 EACH -12.50 % 700.0000 -12.50 % 615.0000 -23.13 %

2,800.00 -400.00 2,800.00 -400.00 2,460.00 -740.00
800.0000
3,200.00

15.0000
108 TEMPORARY CONC. BARRIER 

500.0000 L.F. -3.23 % 15.0000 -3.23 % 7.0000 -54.84 %

7,500.00 -250.00 7,500.00 -250.00 3,500.00 -4,250.00
15.5000
7,750.00

7,000.0000
109 TEMPORARY IMPACT ATTENUATOR 

4.0000 EACH 62.79 % 7,000.0000 62.79 % 6,165.0000 43.37 %

28,000.00 10,800.00 28,000.00 10,800.00 24,660.00 7,460.00
4,300.0000
17,200.00
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TRAFFIC

35.0000
110 FLEXIBLE GUIDE POST 

66.0000 EACH 0.00 % 36.0000 2.86 % 31.5000 -10.00 %

2,310.00 0.00 2,376.00 66.00 2,079.00 -231.00
35.0000
2,310.00

14.0000
111 BARRIER DELINEATOR 

7.0000 EACH -22.22 % 14.0000 -22.22 % 12.5000 -30.56 %

98.00 -28.00 98.00 -28.00 87.50 -38.50
18.0000
126.00

0.3500
112 PAINT LINE 

6435.0000 L.F. -65.00 % 0.3500 -65.00 % 0.3000 -70.00 %

2,252.25 -4,182.75 2,252.25 -4,182.75 1,930.50 -4,504.50
1.0000

6,435.00

1.5000
113 PLASTIC LINE 

13290.0000 L.F. -62.50 % 2.0000 -50.00 % 1.4000 -65.00 %

19,935.00 -33,225.00 26,580.00 -26,580.00 18,606.00 -34,554.00
4.0000

53,160.00

14.0000
114 PLASTIC STOP LINE 

92.0000 L.F. -6.67 % 15.0000 0.00 % 12.0000 -20.00 %

1,288.00 -92.00 1,380.00 0.00 1,104.00 -276.00
15.0000
1,380.00

40.0000
115 PLASTIC DRAINAGE MARKING 

37.0000 EACH -20.00 % 37.0000 -26.00 % 35.0000 -30.00 %

1,480.00 -370.00 1,369.00 -481.00 1,295.00 -555.00
50.0000
1,850.00

5,000.0000
116 CENTERLINE RUMBLE STRIP 

0.4000 MI. 316.67 % 5,000.0000 316.67 % 4,500.0000 275.00 %

2,000.00 1,520.00 2,000.00 1,520.00 1,800.00 1,320.00
1,200.0000

480.00

1,000.0000
117 RAISED PAVEMENT MARKER TYPE 2 

0.5000 HUND 100.00 % 1,000.0000 100.00 % 850.0000 70.00 %

500.00 250.00 500.00 250.00 425.00 175.00
500.0000
250.00

1.7500
118 TEMPORARY PAVEMENT MARKING 

1320.0000 L.F. 250.00 % 2.0000 300.00 % 1.5000 200.00 %

2,310.00 1,650.00 2,640.00 1,980.00 1,980.00 1,320.00
0.5000
660.00

119 PERMANENT SIGNING 
L.S. 37.88 % 45.14 % 45.14 %

9,500.00 2,610.00 10,000.00 3,110.00 10,000.00 3,110.006,890.00
120 COMMUNICATION CONDUIT SYSTEM

L.S. -31.61 % -10.57 % -26.35 %

65,000.00 -30,050.00 85,000.00 -10,050.00 70,000.00 -25,050.0095,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GUY F. ATKINSON CONSTRUCTION, NORTHWEST CONSTRUCTION, INC.
707 SOUTH GRADY WAY SUITE 500 1408 140TH PL NE

SUITE 101
RENTON   WA  980573224 BELLEVUE   WA  980073962
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

4.0000
121 2" SDR-11 HDPE (ORANGE)

9072.0000 L.F. -50.00 % 4.5000 -43.75 % 5.0000 -37.50 %

36,288.00 -36,288.00 40,824.00 -31,752.00 45,360.00 -27,216.00
8.0000

72,576.00

55.0000
122 6" SCH 40 GSP

1088.0000 L.F. 22.22 % 100.0000 122.22 % 55.0000 22.22 %

59,840.00 10,880.00 108,800.00 59,840.00 59,840.00 10,880.00
45.0000

48,960.00

450.0000
123 UTILITY HANGER

113.0000 EACH 50.00 % 250.0000 -16.67 % 500.0000 66.67 %

50,850.00 16,950.00 28,250.00 -5,650.00 56,500.00 22,600.00
300.0000
33,900.00

1,600.0000
124 CONDUIT EXPANSION FITTING

2.0000 EACH 128.57 % 1,800.0000 157.14 % 1,700.0000 142.86 %

3,200.00 1,800.00 3,600.00 2,200.00 3,400.00 2,000.00
700.0000
1,400.00

850.0000
125 INSTALL AT&T MANHOLE

2.0000 EACH -15.00 % 1,300.0000 30.00 % 800.0000 -20.00 %

1,700.00 -300.00 2,600.00 600.00 1,600.00 -400.00
1,000.0000
2,000.00

220.0000
126 AT&T TRENCH

185.0000 C.Y. 2,913.70 % 75.0000 927.40 % 135.0000 1,749.32 %

40,700.00 39,349.50 13,875.00 12,524.50 24,975.00 23,624.50
7.3000

1,350.50
127 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -30.00 % -60.00 % -33.33 %

105,000.00 -45,000.00 60,000.00 -90,000.00 100,000.00 -50,000.00150,000.00

12.5000
128 CONSTRUCTION SIGNS CLASS A 

1003.0000 S.F. -60.94 % 17.0000 -46.88 % 15.0000 -53.13 %

12,537.50 -19,558.50 17,051.00 -15,045.00 15,045.00 -17,051.00
32.0000

32,096.00

OTHER ITEMS
129 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

15,000.00 0.00 15,000.00 0.00 15,000.00 0.0015,000.00

1.7500
130 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

6131.0000 C.Y. -76.03 % 0.0100 -99.86 % 8.0000 9.59 %

10,729.25 -34,027.05 61.31 -44,694.99 49,048.00 4,291.70
7.3000

44,756.30



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GUY F. ATKINSON CONSTRUCTION, NORTHWEST CONSTRUCTION, INC.
707 SOUTH GRADY WAY SUITE 500 1408 140TH PL NE

SUITE 101
RENTON   WA  980573224 BELLEVUE   WA  980073962
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

0.1000
131 SHORING OR EXTRA EXCAVATION CLASS B 

2427.0000 S.F. -95.00 % 1.5000 -25.00 % 2.0000 0.00 %

242.70 -4,611.30 3,640.50 -1,213.50 4,854.00 0.00
2.0000

4,854.00

35.0000
132 GRAVEL BACKFILL FOR DRAIN 

177.0000 C.Y. 16.67 % 28.0000 -6.67 % 13.0000 -56.67 %

6,195.00 885.00 4,956.00 -354.00 2,301.00 -3,009.00
30.0000
5,310.00

133 CURE BOX 
L.S. -76.00 % -80.00 % -20.00 %

600.00 -1,900.00 500.00 -2,000.00 2,000.00 -500.002,500.00
134 STRUCTURE SURVEYING 

L.S. 41.67 % 0.00 % -16.67 %

42,500.00 12,500.00 30,000.00 0.00 25,000.00 -5,000.0030,000.00
135 LICENSED SURVEYING 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

350.0000
136 MONUMENT CASE, COVER, AND PIPE 

7.0000 EACH -41.67 % 1,200.0000 100.00 % 550.0000 -8.33 %

2,450.00 -1,750.00 8,400.00 4,200.00 3,850.00 -350.00
600.0000
4,200.00

27.0000
137 CHAIN LINK FENCE TYPE 3 

783.0000 L.F. 125.00 % 15.0000 25.00 % 11.0000 -8.33 %

21,141.00 11,745.00 11,745.00 2,349.00 8,613.00 -783.00
12.0000
9,396.00

27.0000
138 CHAIN LINK FENCE TYPE 4 

1893.0000 L.F. 125.00 % 10.0000 -16.67 % 8.0000 -33.33 %

51,111.00 28,395.00 18,930.00 -3,786.00 15,144.00 -7,572.00
12.0000

22,716.00

3,500.0000
139 ACCESS GATE RELOCATION

2.0000 EACH 40.00 % 600.0000 -76.00 % 450.0000 -82.00 %

7,000.00 2,000.00 1,200.00 -3,800.00 900.00 -4,100.00
2,500.0000
5,000.00

135.0000
140 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

79.0000 EACH -41.30 % 300.0000 30.43 % 300.0000 30.43 %

10,665.00 -7,505.00 23,700.00 5,530.00 23,700.00 5,530.00
230.0000
18,170.00

2,000.0000
141 DOUBLE 20 FT. CHAIN LINK GATE 

2.0000 EACH 62.60 % 600.0000 -51.22 % 550.0000 -55.28 %

4,000.00 1,540.00 1,200.00 -1,260.00 1,100.00 -1,360.00
1,230.0000
2,460.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GUY F. ATKINSON CONSTRUCTION, NORTHWEST CONSTRUCTION, INC.
707 SOUTH GRADY WAY SUITE 500 1408 140TH PL NE

SUITE 101
RENTON   WA  980573224 BELLEVUE   WA  980073962
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
142 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00
143 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
144 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
145 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

20,014.00 20,014.00 20,014.0020,014.00
146 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
147 SPCC PLAN 

L.S. -95.00 % -95.00 % -82.00 %

500.00 -9,500.00 500.00 -9,500.00 1,800.00 -8,200.0010,000.00

3.0000
148 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

610.0000 S.Y. 50.00 % 2.0000 0.00 % 2.0000 0.00 %

1,830.00 610.00 1,220.00 0.00 1,220.00 0.00
2.0000

1,220.00

3.0000
149 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

1408.0000 S.Y. 50.00 % 1.0000 -50.00 % 2.0000 0.00 %

4,224.00 1,408.00 1,408.00 -1,408.00 2,816.00 0.00
2.0000

2,816.00

95.0000
150 GEOSYNTHETIC CLAY LINER

29.0000 S.Y. 239.29 % 65.0000 132.14 % 30.0000 7.14 %

2,755.00 1,943.00 1,885.00 1,073.00 870.00 58.00
28.0000
812.00

13.0000
151 GEOSYNTHETIC RETAINING WALL 

22750.0000 S.F. -56.67 % 16.0000 -46.67 % 15.0000 -50.00 %

295,750.00 -386,750.00 364,000.00 -318,500.00 341,250.00 -341,250.00
30.0000

682,500.00

8.0000
152 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL 

35285.0000 TON -68.19 % 4.2500 -83.10 % 7.2500 -71.17 %

282,280.00 -605,137.75 149,961.25 -737,456.50 255,816.25 -631,601.50
25.1500

887,417.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GUY F. ATKINSON CONSTRUCTION, NORTHWEST CONSTRUCTION, INC.
707 SOUTH GRADY WAY SUITE 500 1408 140TH PL NE

SUITE 101
RENTON   WA  980573224 BELLEVUE   WA  980073962
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100008

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

5.5000
153 GEOSYNTHETIC REINF. SLOPE

8920.0000 S.F. -72.50 % 5.0000 -75.00 % 12.0000 -40.00 %

49,060.00 -129,340.00 44,600.00 -133,800.00 107,040.00 -71,360.00
20.0000

178,400.00

$10,051,959.05 -17.64% $10,062,911.66 -17.55% $10,098,348.25 -17.26%$12,204,445.60CONTRACT TOTAL

$10,098,348.25$10,051,959.05 $10,062,911.66BASE TOTAL -17.64% -17.55% -17.26%$12,204,445.60



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- 12TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. GRAHAM CONSTRUCTION & 
825 5TH AVE 331 N FANCHER RD
98033-6391
KIRKLAND   WA  980832909 SPOKANE   WA  992120831
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100205

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -27.06 % -0.76 % 9.16 %

735,000.00 -272,705.00 1,000,000.00 -7,705.00 1,100,000.00 92,295.001,007,705.00

7,750.0000
2 CLEARING AND GRUBBING 

7.5500 ACRE 55.00 % 8,500.0000 70.00 % 8,800.0000 76.00 %

58,512.50 20,762.50 64,175.00 26,425.00 66,440.00 28,690.00
5,000.0000
37,750.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. 166.67 % 733.33 % 50.00 %

8,000.00 5,000.00 25,000.00 22,000.00 4,500.00 1,500.003,000.00
4 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
5 WORK ACCESS - PILCHUCK CREEK

L.S. 646.67 % 266.67 % 233.33 %

112,000.00 97,000.00 55,000.00 40,000.00 50,000.00 35,000.0015,000.00

3.0000
6 REMOVING ASPHALT CONC. PAVEMENT 

7264.0000 S.Y. -80.00 % 6.0000 -60.00 % 4.0000 -73.33 %

21,792.00 -87,168.00 43,584.00 -65,376.00 29,056.00 -79,904.00
15.0000

108,960.00

0.6000
7 REMOVING PAINT LINE 

11550.0000 L.F. -40.00 % 0.5600 -44.00 % 0.4200 -58.00 %

6,930.00 -4,620.00 6,468.00 -5,082.00 4,851.00 -6,699.00
1.0000

11,550.00

GRADING

11.0000
8 ROADWAY EXCAVATION INCL. HAUL 

3580.0000 C.Y. -26.67 % 17.0000 13.33 % 11.2500 -25.00 %

39,380.00 -14,320.00 60,860.00 7,160.00 40,275.00 -13,425.00
15.0000

53,700.00

8.0000
9 GRAVEL BORROW INCL. HAUL 

46855.0000 TON -43.26 % 4.5000 -68.09 % 5.0000 -64.54 %

374,840.00 -285,815.50 210,847.50 -449,808.00 234,275.00 -426,380.50
14.1000

660,655.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- 12TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. GRAHAM CONSTRUCTION & 
825 5TH AVE 331 N FANCHER RD
98033-6391
KIRKLAND   WA  980832909 SPOKANE   WA  992120831
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100205

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

2.0000
10 EMBANKMENT COMPACTION 

25120.0000 C.Y. -33.33 % 7.7500 158.33 % 3.7500 25.00 %

50,240.00 -25,120.00 194,680.00 119,320.00 94,200.00 18,840.00
3.0000

75,360.00

DRAINAGE

17.0000
11 DITCH EXCAVATION INCL. HAUL 

410.0000 C.Y. 13.33 % 22.0000 46.67 % 15.0000 0.00 %

6,970.00 820.00 9,020.00 2,870.00 6,150.00 0.00
15.0000
6,150.00

1,880.0000
12 GRATE INLET TYPE 2 

5.0000 EACH -6.00 % 1,850.0000 -7.50 % 2,000.0000 0.00 %

9,400.00 -600.00 9,250.00 -750.00 10,000.00 0.00
2,000.0000
10,000.00

1,425.0000
13 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2 

5.0000 EACH 103.57 % 195.0000 -72.14 % 300.0000 -57.14 %

7,125.00 3,625.00 975.00 -2,525.00 1,500.00 -2,000.00
700.0000
3,500.00

21.0000
14 STREAMBED BLEND

139.0000 TON -44.74 % 95.0000 150.00 % 36.0000 -5.26 %

2,919.00 -2,363.00 13,205.00 7,923.00 5,004.00 -278.00
38.0000
5,282.00

34.0000
15 STREAMBED COBBLES 

15.0000 TON -24.44 % 175.0000 288.89 % 48.0000 6.67 %

510.00 -165.00 2,625.00 1,950.00 720.00 45.00
45.0000
675.00

45.0000
16 LIGHT LOOSE RIPRAP 

225.0000 TON 50.00 % 60.0000 100.00 % 32.0000 6.67 %

10,125.00 3,375.00 13,500.00 6,750.00 7,200.00 450.00
30.0000
6,750.00

18.0000
17 QUARRY SPALLS 

2400.0000 TON -18.18 % 20.0000 -9.09 % 21.5000 -2.27 %

43,200.00 -9,600.00 48,000.00 -4,800.00 51,600.00 -1,200.00
22.0000

52,800.00

12.0000
18 UNDERDRAIN PIPE 6 IN. DIAM. 

1408.0000 L.F. 20.00 % 11.0000 10.00 % 6.0000 -40.00 %

16,896.00 2,816.00 15,488.00 1,408.00 8,448.00 -5,632.00
10.0000

14,080.00

85.0000
19 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM. 

172.5000 L.F. 88.89 % 84.0000 86.67 % 65.0000 44.44 %

14,662.50 6,900.00 14,490.00 6,727.50 11,212.50 3,450.00
45.0000
7,762.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- 12TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. GRAHAM CONSTRUCTION & 
825 5TH AVE 331 N FANCHER RD
98033-6391
KIRKLAND   WA  980832909 SPOKANE   WA  992120831
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100205

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE
20 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1

L.S. -25.38 % -30.77 % -53.85 %

97,000.00 -33,000.00 90,000.00 -40,000.00 60,000.00 -70,000.00130,000.00

STORM SEWER

3,700.0000
21 CATCH BASIN TYPE 2 54 IN. DIAM. WITH GATE VALVE

1.0000 EACH 13.85 % 5,500.0000 69.23 % 5,400.0000 66.15 %

3,700.00 450.00 5,500.00 2,250.00 5,400.00 2,150.00
3,250.0000
3,250.00

3,355.0000
22 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

1.0000 EACH -20.12 % 5,600.0000 33.33 % 5,300.0000 26.19 %

3,355.00 -845.00 5,600.00 1,400.00 5,300.00 1,100.00
4,200.0000
4,200.00

1,200.0000
23 CATCH BASIN TYPE 1 

24.0000 EACH -20.00 % 1,650.0000 10.00 % 1,075.0000 -28.33 %

28,800.00 -7,200.00 39,600.00 3,600.00 25,800.00 -10,200.00
1,500.0000
36,000.00

2,750.0000
24 CATCH BASIN TYPE 2 48 IN. DIAM. 

1.0000 EACH 7.42 % 3,200.0000 25.00 % 2,700.0000 5.47 %

2,750.00 190.00 3,200.00 640.00 2,700.00 140.00
2,560.0000
2,560.00

2.3000
25 TESTING STORM SEWER PIPE 

1841.0000 L.F. -23.33 % 2.0000 -33.33 % 2.0000 -33.33 %

4,234.30 -1,288.70 3,682.00 -1,841.00 3,682.00 -1,841.00
3.0000

5,523.00

55.0000
26 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

2233.0000 L.F. 57.14 % 45.0000 28.57 % 38.0000 8.57 %

122,815.00 44,660.00 100,485.00 22,330.00 84,854.00 6,699.00
35.0000

78,155.00

91.0000
27 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

139.0000 L.F. 82.00 % 75.0000 50.00 % 75.0000 50.00 %

12,649.00 5,699.00 10,425.00 3,475.00 10,425.00 3,475.00
50.0000
6,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- 12TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. GRAHAM CONSTRUCTION & 
825 5TH AVE 331 N FANCHER RD
98033-6391
KIRKLAND   WA  980832909 SPOKANE   WA  992120831
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100205

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

68.0000
28 PVC PIPE FOR WATER MAIN 8 IN. DIAM 

39.0000 L.F. 51.11 % 80.0000 77.78 % 50.0000 11.11 %

2,652.00 897.00 3,120.00 1,365.00 1,950.00 195.00
45.0000
1,755.00

STRUCTURE

12.0000
29 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

4893.0000 C.Y. -40.00 % 14.0000 -30.00 % 11.0000 -45.00 %

58,716.00 -39,144.00 68,502.00 -29,358.00 53,823.00 -44,037.00
20.0000

97,860.00

650.0000
30 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL 

268.0000 C.Y. 62.50 % 510.0000 27.50 % 610.0000 52.50 %

174,200.00 67,000.00 136,680.00 29,480.00 163,480.00 56,280.00
400.0000

107,200.00

565.0000
31 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 

136.0000 C.Y. -19.29 % 510.0000 -27.14 % 465.0000 -33.57 %

76,840.00 -18,360.00 69,360.00 -25,840.00 63,240.00 -31,960.00
700.0000
95,200.00

32 SHORING OR EXTRA EXCAVATION CL. A 
L.S. -90.27 % -74.06 % -67.57 %

15,000.00 -139,200.00 40,000.00 -114,200.00 50,000.00 -104,200.00154,200.00

1.0000
33 FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT 

84.0000 L.F. -99.88 % 1.0000 -99.88 % 1.0000 -99.88 %

84.00 -67,116.00 84.00 -67,116.00 84.00 -67,116.00
800.0000
67,200.00

0.9500
34 ST. REINF. BAR FOR BRIDGE 

73100.0000 LB. 5.56 % 1.1500 27.78 % 0.7500 -16.67 %

69,445.00 3,655.00 84,065.00 18,275.00 54,825.00 -10,965.00
0.9000

65,790.00

0.9500
35 ST. REINF. BAR FOR RETAINING WALL 

2400.0000 LB. 5.56 % 1.1500 27.78 % 1.2500 38.89 %

2,280.00 120.00 2,760.00 600.00 3,000.00 840.00
0.9000

2,160.00

1.2500
36 ST. REINF. BAR FOR SHAFT 

144000.0000 LB. 38.89 % 1.4500 61.11 % 0.7000 -22.22 %

180,000.00 50,400.00 208,800.00 79,200.00 100,800.00 -28,800.00
0.9000

129,600.00

10.0000
37 CSL ACCESS TUBE 

1890.0000 L.F. 25.00 % 7.5000 -6.25 % 9.0000 12.50 %

18,900.00 3,780.00 14,175.00 -945.00 17,010.00 1,890.00
8.0000

15,120.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

520.0000
38 CONC. CLASS 4000 FOR BRIDGE 

433.0000 C.Y. 15.56 % 350.0000 -22.22 % 750.0000 66.67 %

225,160.00 30,310.00 151,550.00 -43,300.00 324,750.00 129,900.00
450.0000

194,850.00

700.0000
39 CONC. CLASS 4000 FOR RETAINING WALL 

38.0000 C.Y. 55.56 % 1,300.0000 188.89 % 850.0000 88.89 %

26,600.00 9,500.00 49,400.00 32,300.00 32,300.00 15,200.00
450.0000
17,100.00

165.0000
40 CONC. CLASS 4000W FOR BRIDGE 

179.0000 C.Y. -17.50 % 225.0000 12.50 % 200.0000 0.00 %

29,535.00 -6,265.00 40,275.00 4,475.00 35,800.00 0.00
200.0000
35,800.00

195.0000
41 CONC. CLASS 4000P FOR SHAFT 

420.0000 C.Y. -13.33 % 200.0000 -11.11 % 180.0000 -20.00 %

81,900.00 -12,600.00 84,000.00 -10,500.00 75,600.00 -18,900.00
225.0000
94,500.00

42 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
43 STRUCTURAL LOW ALLOY STEEL 

L.S. 5.00 % -13.25 % 5.00 %

2,100,000.00 100,000.00 1,735,000.00 -265,000.00 2,100,000.00 100,000.002,000,000.00

8,100.0000
44 DISC BEARING - SUPERSTR. 

12.0000 EACH 224.00 % 8,500.0000 240.00 % 8,000.0000 220.00 %

97,200.00 67,200.00 102,000.00 72,000.00 96,000.00 66,000.00
2,500.0000
30,000.00

45 BRIDGE DECK - PILCHUCK CREEK BR. NO. 9/134 REPLACEMENT
L.S. -35.00 % -21.75 % 58.30 %

650,000.00 -350,000.00 782,500.00 -217,500.00 1,583,000.00 583,000.001,000,000.00

64.0000
46 BRIDGE RAILING TYPE BP

1220.0000 L.F. -20.00 % 70.0000 -12.50 % 60.0000 -25.00 %

78,080.00 -19,520.00 85,400.00 -12,200.00 73,200.00 -24,400.00
80.0000

97,600.00

110.0000
47 TRAFFIC BARRIER 

1220.0000 L.F. -8.33 % 105.0000 -12.50 % 95.0000 -20.83 %

134,200.00 -12,200.00 128,100.00 -18,300.00 115,900.00 -30,500.00
120.0000

146,400.00

30.0000
48 CONCRETE FASCIA PANEL 

22750.0000 S.F. -7.69 % 27.0000 -16.92 % 25.0000 -23.08 %

682,500.00 -56,875.00 614,250.00 -125,125.00 568,750.00 -170,625.00
32.5000

739,375.00
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STRUCTURE

250.0000
49 BRIDGE APPROACH SLAB 

210.0000 S.Y. 11.11 % 270.0000 20.00 % 200.0000 -11.11 %

52,500.00 5,250.00 56,700.00 9,450.00 42,000.00 -5,250.00
225.0000
47,250.00

SURFACING

19.0000
50 CRUSHED SURFACING BASE COURSE 

5990.0000 TON 11.76 % 23.0000 35.29 % 17.5000 2.94 %

113,810.00 11,980.00 137,770.00 35,940.00 104,825.00 2,995.00
17.0000

101,830.00

LIQUID ASPHALT
51 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

5,349.00 5,349.00 5,349.005,349.00

HOT MIX ASPHALT

8.0000
52 PLANING BITUMINOUS PAVEMENT 

1047.0000 S.Y. -33.33 % 6.0000 -50.00 % 6.8000 -43.33 %

8,376.00 -4,188.00 6,282.00 -6,282.00 7,119.60 -5,444.40
12.0000

12,564.00

85.0000
53 HMA CL. 1/2 IN. PG 58-22

5645.0000 TON 6.25 % 70.0000 -12.50 % 65.0000 -18.75 %

479,825.00 28,225.00 395,150.00 -56,450.00 366,925.00 -84,675.00
80.0000

451,600.00
54 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

13,880.00 13,880.00 13,880.0013,880.00
55 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

9,260.00 9,260.00 9,260.009,260.00
56 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

100,540.00 100,540.00 100,540.00100,540.00
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HOT MIX ASPHALT

175.0000
57 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

105.0000 TON 75.00 % 175.0000 75.00 % 115.0000 15.00 %

18,375.00 7,875.00 18,375.00 7,875.00 12,075.00 1,575.00
100.0000
10,500.00

57.0000
58 BRIDGE TRANSVERSE JOINT SEAL 

80.0000 L.F. 26.67 % 55.0000 22.22 % 50.0000 11.11 %

4,560.00 960.00 4,400.00 800.00 4,000.00 400.00
45.0000
3,600.00

EROSION CONTROL AND PLANTING

67.0000
59 ESC LEAD 

200.0000 DAY -73.20 % 45.0000 -82.00 % 25.0000 -90.00 %

13,400.00 -36,600.00 9,000.00 -41,000.00 5,000.00 -45,000.00
250.0000
50,000.00

4.5000
60 TEMPORARY EROSION CONTROL BLANKET 

3451.0000 S.Y. 50.00 % 2.5000 -16.67 % 1.8000 -40.00 %

15,529.50 5,176.50 8,627.50 -1,725.50 6,211.80 -4,141.20
3.0000

10,353.00

5.0000
61 COMPOST BLANKET 

3441.0000 S.Y. 17.65 % 3.5000 -17.65 % 3.2500 -23.53 %

17,205.00 2,580.75 12,043.50 -2,580.75 11,183.25 -3,441.00
4.2500

14,624.25

3.0000
62 PLASTIC COVERING 

5000.0000 S.Y. 50.00 % 2.5000 25.00 % 2.0000 0.00 %

15,000.00 5,000.00 12,500.00 2,500.00 10,000.00 0.00
2.0000

10,000.00

6.0000
63 CHECK DAM 

300.0000 L.F. -40.00 % 11.7500 17.50 % 20.0000 100.00 %

1,800.00 -1,200.00 3,525.00 525.00 6,000.00 3,000.00
10.0000
3,000.00

17.0000
64 STABILIZED CONSTRUCTION ENTRANCE 

1978.0000 S.Y. 13.33 % 15.0000 0.00 % 12.0000 -20.00 %

33,626.00 3,956.00 29,670.00 0.00 23,736.00 -5,934.00
15.0000

29,670.00

3,400.0000
65 TIRE WASH 

2.0000 EACH -81.11 % 37,500.0000 108.33 % 6,000.0000 -66.67 %

6,800.00 -29,200.00 75,000.00 39,000.00 12,000.00 -24,000.00
18,000.0000
36,000.00

170.0000
66 STREET CLEANING 

300.0000 HR  54.55 % 115.0000 4.55 % 125.0000 13.64 %

51,000.00 18,000.00 34,500.00 1,500.00 37,500.00 4,500.00
110.0000
33,000.00
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EROSION CONTROL AND PLANTING

5.0000
67 SILT FENCE 

10100.0000 L.F. 25.00 % 3.0000 -25.00 % 4.0000 0.00 %

50,500.00 10,100.00 30,300.00 -10,100.00 40,400.00 0.00
4.0000

40,400.00
68 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

500,000.00 500,000.00 500,000.00500,000.00

4,800.0000
69 SEEDING, FERTILIZING, AND MULCHING 

0.9100 ACRE -4.00 % 3,300.0000 -34.00 % 3,900.0000 -22.00 %

4,368.00 -182.00 3,003.00 -1,547.00 3,549.00 -1,001.00
5,000.0000
4,550.00

2.5000
70 DAMP AREA SEEDING AND MULCHING BY HAND

1094.0000 S.Y. -50.00 % 1.5000 -70.00 % 0.9500 -81.00 %

2,735.00 -2,735.00 1,641.00 -3,829.00 1,039.30 -4,430.70
5.0000

5,470.00

42.0000
71 BIO-RETENTION TREATMENT SOIL MIX

340.0000 C.Y. -16.00 % 40.0000 -20.00 % 44.0000 -12.00 %

14,280.00 -2,720.00 13,600.00 -3,400.00 14,960.00 -2,040.00
50.0000

17,000.00

24.0000
72 TOPSOIL TYPE C 

2508.0000 C.Y. -32.58 % 40.0000 12.36 % 22.5000 -36.80 %

60,192.00 -29,092.80 100,320.00 11,035.20 56,430.00 -32,854.80
35.6000

89,284.80

10.0000
73 PSIPE DOUGLAS-FIR, 18 IN. HT., NO. 2 CONT.

324.0000 EACH -33.33 % 11.5000 -23.33 % 11.5000 -23.33 %

3,240.00 -1,620.00 3,726.00 -1,134.00 3,726.00 -1,134.00
15.0000
4,860.00

7.0000
74 PSIPE NOOTKA ROSE, 12 IN. HT., 1 CONT.

308.0000 EACH -12.50 % 8.0000 0.00 % 7.2500 -9.38 %

2,156.00 -308.00 2,464.00 0.00 2,233.00 -231.00
8.0000

2,464.00

6.0000
75 PSIPE PACIFIC NINEBARK, 12 IN. HT., 1 CONT.

1920.0000 EACH -40.00 % 8.0000 -20.00 % 7.2500 -27.50 %

11,520.00 -7,680.00 15,360.00 -3,840.00 13,920.00 -5,280.00
10.0000

19,200.00

6.0000
76 PSIPE PACIFIC WILLOW, 15 IN. HT., 1 CONT.

25.0000 EACH -25.00 % 8.0000 0.00 % 7.2500 -9.38 %

150.00 -50.00 200.00 0.00 181.25 -18.75
8.0000
200.00

3.0000
77 PSIPE PACIFIC WILLOW, 3' HT., LIVESTAKE

161.0000 EACH 0.00 % 2.0000 -33.33 % 2.5000 -16.67 %

483.00 0.00 322.00 -161.00 402.50 -80.50
3.0000
483.00
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6.0000
78 PSIPE RED-OSIER DOGWOOD, 12 IN. HT., 1 CONT.

2042.0000 EACH -40.00 % 8.0000 -20.00 % 7.2500 -27.50 %

12,252.00 -8,168.00 16,336.00 -4,084.00 14,804.50 -5,615.50
10.0000

20,420.00

145.0000
79 PSIPE EXCELSA WESTERN REDCEDAR, 6 FT. HT., NO. 15 CONT.

10.0000 EACH -3.33 % 125.0000 -16.67 % 90.0000 -40.00 %

1,450.00 -50.00 1,250.00 -250.00 900.00 -600.00
150.0000
1,500.00

9.0000
80 PSIPE BEAKED HAZELNUT, 12 IN. HT., NO. 1 CONT.

250.0000 EACH -10.00 % 8.0000 -20.00 % 7.2500 -27.50 %

2,250.00 -250.00 2,000.00 -500.00 1,812.50 -687.50
10.0000
2,500.00

3.0000
81 PSIPE RED-OSIER DOGWOOD, 3'. HT., LIVESTAKE

406.0000 EACH 0.00 % 2.0000 -33.33 % 2.5000 -16.67 %

1,218.00 0.00 812.00 -406.00 1,015.00 -203.00
3.0000

1,218.00

8.5000
82 PSIPE WESTERN SERVICEBERRY, 15 IN. HT., NO. 1 CONT.

332.0000 EACH -15.00 % 8.0000 -20.00 % 7.2500 -27.50 %

2,822.00 -498.00 2,656.00 -664.00 2,407.00 -913.00
10.0000
3,320.00

4.0000
83 PSIPE SALAL, 3 IN. HT., 4 IN CONT.

8338.0000 EACH 14.29 % 2.5000 -28.57 % 2.6500 -24.29 %

33,352.00 4,169.00 20,845.00 -8,338.00 22,095.70 -7,087.30
3.5000

29,183.00

6.0000
84 PSIPE SALMONBERRY, 12 IN. HT., 1 CONT.

1986.0000 EACH -40.00 % 8.0000 -20.00 % 7.2500 -27.50 %

11,916.00 -7,944.00 15,888.00 -3,972.00 14,398.50 -5,461.50
10.0000

19,860.00

6.0000
85 PSIPE SNOWBERRY, 12 IN. HT., 1 CONT.

1091.0000 EACH -25.00 % 8.0000 0.00 % 7.2500 -9.38 %

6,546.00 -2,182.00 8,728.00 0.00 7,909.75 -818.25
8.0000

8,728.00

8.0000
86 PSIPE VINE MAPLE, 12 IN. HT., 1 CONT.

1980.0000 EACH -20.00 % 8.0000 -20.00 % 7.2500 -27.50 %

15,840.00 -3,960.00 15,840.00 -3,960.00 14,355.00 -5,445.00
10.0000

19,800.00

15.0000
87 PSIPE WESTERN HEMLOCK, 18 IN. HT., 2 CONT.

120.0000 EACH 0.00 % 11.5000 -23.33 % 11.5000 -23.33 %

1,800.00 0.00 1,380.00 -420.00 1,380.00 -420.00
15.0000
1,800.00

14.0000
88 PSIPE WESTERN RED CEDAR, 18 IN. HT., 2 CONT.

285.0000 EACH -6.67 % 11.5000 -23.33 % 11.5000 -23.33 %

3,990.00 -285.00 3,277.50 -997.50 3,277.50 -997.50
15.0000
4,275.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- 12TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. GRAHAM CONSTRUCTION & 
825 5TH AVE 331 N FANCHER RD
98033-6391
KIRKLAND   WA  980832909 SPOKANE   WA  992120831
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100205

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING

7.0000
89 PSIPE WESTERN SWORD FERN, 6 IN. SPREAD, 1 CONT.

205.0000 EACH -30.00 % 8.0000 -20.00 % 7.2500 -27.50 %

1,435.00 -615.00 1,640.00 -410.00 1,486.25 -563.75
10.0000
2,050.00

3.0000
90 PSIPE SITKA WILLOW, 3' HT., LIVESTAKE

458.0000 EACH 0.00 % 1.5000 -50.00 % 2.5000 -16.67 %

1,374.00 0.00 687.00 -687.00 1,145.00 -229.00
3.0000

1,374.00
91 PLANT ESTABLISHMENT - SECOND YEAR 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
92 PLANT ESTABLISHMENT - THIRD YEAR 

EST. 0.00 % 0.00 % 0.00 %

45,000.00 45,000.00 45,000.0045,000.00

36.0000
93 COARSE COMPOST 

190.0000 C.Y. 16.13 % 40.0000 29.03 % 34.0000 9.68 %

6,840.00 950.00 7,600.00 1,710.00 6,460.00 570.00
31.0000
5,890.00

11,500.0000
94 LOOSEN SOIL

0.8200 ACRE 15.00 % 6,000.0000 -40.00 % 5,000.0000 -50.00 %

9,430.00 1,230.00 4,920.00 -3,280.00 4,100.00 -4,100.00
10,000.0000

8,200.00

34.0000
95 SOIL AMENDMENT 

1861.0000 C.Y. 9.68 % 33.0000 6.45 % 28.5000 -8.06 %

63,274.00 5,583.00 61,413.00 3,722.00 53,038.50 -4,652.50
31.0000

57,691.00

28.0000
96 BARK OR WOOD CHIP MULCH 

1888.0000 C.Y. -6.67 % 39.0000 30.00 % 27.5000 -8.33 %

52,864.00 -3,776.00 73,632.00 16,992.00 51,920.00 -4,720.00
30.0000

56,640.00

7.0000
97 SOD INSTALLATION 

635.0000 S.Y. 75.00 % 9.0000 125.00 % 6.2500 56.25 %

4,445.00 1,905.00 5,715.00 3,175.00 3,968.75 1,428.75
4.0000

2,540.00

2.0000
98 HIGH VISIBILITY FENCE 

9830.0000 L.F. -60.00 % 3.0000 -40.00 % 3.5000 -30.00 %

19,660.00 -29,490.00 29,490.00 -19,660.00 34,405.00 -14,745.00
5.0000

49,150.00

3,400.0000
99 LARGE WOODY DEBRIS STRUCTURE

3.0000 EACH 70.00 % 1,500.0000 -25.00 % 400.0000 -80.00 %

10,200.00 4,200.00 4,500.00 -1,500.00 1,200.00 -4,800.00
2,000.0000
6,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- 12TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. GRAHAM CONSTRUCTION & 
825 5TH AVE 331 N FANCHER RD
98033-6391
KIRKLAND   WA  980832909 SPOKANE   WA  992120831
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100205

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING
100 TEMPORARY STREAM DIVERSION

L.S. -46.88 % 525.00 % 6.25 %

8,500.00 -7,500.00 100,000.00 84,000.00 17,000.00 1,000.0016,000.00

TRAFFIC

57.0000
101 CEMENT CONC. TRAFFIC CURB AND GUTTER 

135.0000 L.F. 90.00 % 33.0000 10.00 % 25.0000 -16.67 %

7,695.00 3,645.00 4,455.00 405.00 3,375.00 -675.00
30.0000
4,050.00

6.0000
102 EXTRUDED CURB 

4055.0000 L.F. 0.00 % 11.0000 83.33 % 9.0000 50.00 %

24,330.00 0.00 44,605.00 20,275.00 36,495.00 12,165.00
6.0000

24,330.00

30.0000
103 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

1914.0000 L.F. 15.38 % 29.0000 11.54 % 26.1000 0.38 %

57,420.00 7,656.00 55,506.00 5,742.00 49,955.40 191.40
26.0000

49,764.00

25.0000
104 BEAM GUARDRAIL TYPE 31 

1332.0000 L.F. 8.70 % 25.0000 8.70 % 22.5000 -2.17 %

33,300.00 2,664.00 33,300.00 2,664.00 29,970.00 -666.00
23.0000

30,636.00

4,000.0000
105 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 60.00 % 2,600.0000 4.00 % 2,350.0000 -6.00 %

16,000.00 6,000.00 10,400.00 400.00 9,400.00 -600.00
2,500.0000
10,000.00

3,300.0000
106 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH 32.00 % 2,100.0000 -16.00 % 1,910.0000 -23.60 %

13,200.00 3,200.00 8,400.00 -1,600.00 7,640.00 -2,360.00
2,500.0000
10,000.00

1,150.0000
107 BEAM GUARDRAIL ANCHOR TYPE 10 

4.0000 EACH 43.75 % 675.0000 -15.63 % 620.0000 -22.50 %

4,600.00 1,400.00 2,700.00 -500.00 2,480.00 -720.00
800.0000
3,200.00

15.0000
108 TEMPORARY CONC. BARRIER 

500.0000 L.F. -3.23 % 14.7500 -4.84 % 13.5000 -12.90 %

7,500.00 -250.00 7,375.00 -375.00 6,750.00 -1,000.00
15.5000
7,750.00

7,000.0000
109 TEMPORARY IMPACT ATTENUATOR 

4.0000 EACH 62.79 % 6,800.0000 58.14 % 6,165.0000 43.37 %

28,000.00 10,800.00 27,200.00 10,000.00 24,660.00 7,460.00
4,300.0000
17,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- 12TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. GRAHAM CONSTRUCTION & 
825 5TH AVE 331 N FANCHER RD
98033-6391
KIRKLAND   WA  980832909 SPOKANE   WA  992120831
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100205

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

36.0000
110 FLEXIBLE GUIDE POST 

66.0000 EACH 2.86 % 35.0000 0.00 % 31.5000 -10.00 %

2,376.00 66.00 2,310.00 0.00 2,079.00 -231.00
35.0000
2,310.00

14.0000
111 BARRIER DELINEATOR 

7.0000 EACH -22.22 % 14.0000 -22.22 % 12.5000 -30.56 %

98.00 -28.00 98.00 -28.00 87.50 -38.50
18.0000
126.00

1.0000
112 PAINT LINE 

6435.0000 L.F. 0.00 % 0.6000 -40.00 % 0.3000 -70.00 %

6,435.00 0.00 3,861.00 -2,574.00 1,930.50 -4,504.50
1.0000

6,435.00

2.0000
113 PLASTIC LINE 

13290.0000 L.F. -50.00 % 1.9000 -52.50 % 1.4000 -65.00 %

26,580.00 -26,580.00 25,251.00 -27,909.00 18,606.00 -34,554.00
4.0000

53,160.00

42.0000
114 PLASTIC STOP LINE 

92.0000 L.F. 180.00 % 42.0000 180.00 % 12.0000 -20.00 %

3,864.00 2,484.00 3,864.00 2,484.00 1,104.00 -276.00
15.0000
1,380.00

51.0000
115 PLASTIC DRAINAGE MARKING 

37.0000 EACH 2.00 % 50.0000 0.00 % 35.0000 -30.00 %

1,887.00 37.00 1,850.00 0.00 1,295.00 -555.00
50.0000
1,850.00

5,700.0000
116 CENTERLINE RUMBLE STRIP 

0.4000 MI. 375.00 % 12,000.0000 900.00 % 4,500.0000 275.00 %

2,280.00 1,800.00 4,800.00 4,320.00 1,800.00 1,320.00
1,200.0000

480.00

2,200.0000
117 RAISED PAVEMENT MARKER TYPE 2 

0.5000 HUND 340.00 % 2,100.0000 320.00 % 850.0000 70.00 %

1,100.00 850.00 1,050.00 800.00 425.00 175.00
500.0000
250.00

3.0000
118 TEMPORARY PAVEMENT MARKING 

1320.0000 L.F. 500.00 % 7.0000 1,300.00 % 1.5000 200.00 %

3,960.00 3,300.00 9,240.00 8,580.00 1,980.00 1,320.00
0.5000
660.00

119 PERMANENT SIGNING 
L.S. 45.14 % 175.76 % 23.37 %

10,000.00 3,110.00 19,000.00 12,110.00 8,500.00 1,610.006,890.00
120 COMMUNICATION CONDUIT SYSTEM

L.S. 15.73 % 26.25 % -15.83 %

110,000.00 14,950.00 120,000.00 24,950.00 80,000.00 -15,050.0095,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
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DATE:
TIME:

08/21/2012
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DOT_RGGB01

PRICE PER UNIT/
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ISSAQUAH   WA  980271006
98027-2412
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C.A. CAREY CORPORATION

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :
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MIDMOUNTAIN CONTRACTORS, INC. GRAHAM CONSTRUCTION & 
825 5TH AVE 331 N FANCHER RD
98033-6391
KIRKLAND   WA  980832909 SPOKANE   WA  992120831
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100205

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

4.0000
121 2" SDR-11 HDPE (ORANGE)

9072.0000 L.F. -50.00 % 6.5000 -18.75 % 3.6000 -55.00 %

36,288.00 -36,288.00 58,968.00 -13,608.00 32,659.20 -39,916.80
8.0000

72,576.00

90.0000
122 6" SCH 40 GSP

1088.0000 L.F. 100.00 % 78.0000 73.33 % 48.5000 7.78 %

97,920.00 48,960.00 84,864.00 35,904.00 52,768.00 3,808.00
45.0000

48,960.00

235.0000
123 UTILITY HANGER

113.0000 EACH -21.67 % 450.0000 50.00 % 415.0000 38.33 %

26,555.00 -7,345.00 50,850.00 16,950.00 46,895.00 12,995.00
300.0000
33,900.00

1,600.0000
124 CONDUIT EXPANSION FITTING

2.0000 EACH 128.57 % 4,700.0000 571.43 % 1,450.0000 107.14 %

3,200.00 1,800.00 9,400.00 8,000.00 2,900.00 1,500.00
700.0000
1,400.00

1,150.0000
125 INSTALL AT&T MANHOLE

2.0000 EACH 15.00 % 1,625.0000 62.50 % 500.0000 -50.00 %

2,300.00 300.00 3,250.00 1,250.00 1,000.00 -1,000.00
1,000.0000
2,000.00

210.0000
126 AT&T TRENCH

185.0000 C.Y. 2,776.71 % 65.0000 790.41 % 30.0000 310.96 %

38,850.00 37,499.50 12,025.00 10,674.50 5,550.00 4,199.50
7.3000

1,350.50
127 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 6.67 % 6.67 % -16.67 %

160,000.00 10,000.00 160,000.00 10,000.00 125,000.00 -25,000.00150,000.00

15.0000
128 CONSTRUCTION SIGNS CLASS A 

1003.0000 S.F. -53.13 % 15.0000 -53.13 % 18.0000 -43.75 %

15,045.00 -17,051.00 15,045.00 -17,051.00 18,054.00 -14,042.00
32.0000

32,096.00

OTHER ITEMS
129 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

15,000.00 0.00 15,000.00 0.00 15,000.00 0.0015,000.00

9.0000
130 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

6131.0000 C.Y. 23.29 % 6.0000 -17.81 % 17.0000 132.88 %

55,179.00 10,422.70 36,786.00 -7,970.30 104,227.00 59,470.70
7.3000

44,756.30



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

9.0000
131 SHORING OR EXTRA EXCAVATION CLASS B 

2427.0000 S.F. 350.00 % 1.0000 -50.00 % 0.2500 -87.50 %

21,843.00 16,989.00 2,427.00 -2,427.00 606.75 -4,247.25
2.0000

4,854.00

36.0000
132 GRAVEL BACKFILL FOR DRAIN 

177.0000 C.Y. 20.00 % 15.0000 -50.00 % 37.0000 23.33 %

6,372.00 1,062.00 2,655.00 -2,655.00 6,549.00 1,239.00
30.0000
5,310.00

133 CURE BOX 
L.S. -48.00 % 10.00 % -52.00 %

1,300.00 -1,200.00 2,750.00 250.00 1,200.00 -1,300.002,500.00
134 STRUCTURE SURVEYING 

L.S. 13.33 % -26.67 % 0.00 %

34,000.00 4,000.00 22,000.00 -8,000.00 30,000.00 0.0030,000.00
135 LICENSED SURVEYING 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

600.0000
136 MONUMENT CASE, COVER, AND PIPE 

7.0000 EACH 0.00 % 650.0000 8.33 % 500.0000 -16.67 %

4,200.00 0.00 4,550.00 350.00 3,500.00 -700.00
600.0000
4,200.00

13.0000
137 CHAIN LINK FENCE TYPE 3 

783.0000 L.F. 8.33 % 25.0000 108.33 % 20.0000 66.67 %

10,179.00 783.00 19,575.00 10,179.00 15,660.00 6,264.00
12.0000
9,396.00

9.0000
138 CHAIN LINK FENCE TYPE 4 

1893.0000 L.F. -25.00 % 20.0000 66.67 % 14.5000 20.83 %

17,037.00 -5,679.00 37,860.00 15,144.00 27,448.50 4,732.50
12.0000

22,716.00

500.0000
139 ACCESS GATE RELOCATION

2.0000 EACH -80.00 % 1,100.0000 -56.00 % 1,000.0000 -60.00 %

1,000.00 -4,000.00 2,200.00 -2,800.00 2,000.00 -3,000.00
2,500.0000
5,000.00

340.0000
140 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

79.0000 EACH 47.83 % 110.0000 -52.17 % 175.0000 -23.91 %

26,860.00 8,690.00 8,690.00 -9,480.00 13,825.00 -4,345.00
230.0000
18,170.00

625.0000
141 DOUBLE 20 FT. CHAIN LINK GATE 

2.0000 EACH -49.19 % 2,200.0000 78.86 % 950.0000 -22.76 %

1,250.00 -1,210.00 4,400.00 1,940.00 1,900.00 -560.00
1,230.0000
2,460.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
142 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00
143 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
144 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
145 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

20,014.00 20,014.00 20,014.0020,014.00
146 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
147 SPCC PLAN 

L.S. 55.50 % -93.15 % -75.00 %

15,550.00 5,550.00 685.00 -9,315.00 2,500.00 -7,500.0010,000.00

3.0000
148 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

610.0000 S.Y. 50.00 % 3.0000 50.00 % 1.5000 -25.00 %

1,830.00 610.00 1,830.00 610.00 915.00 -305.00
2.0000

1,220.00

4.0000
149 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

1408.0000 S.Y. 100.00 % 1.0000 -50.00 % 1.5000 -25.00 %

5,632.00 2,816.00 1,408.00 -1,408.00 2,112.00 -704.00
2.0000

2,816.00

17.0000
150 GEOSYNTHETIC CLAY LINER

29.0000 S.Y. -39.29 % 78.0000 178.57 % 50.0000 78.57 %

493.00 -319.00 2,262.00 1,450.00 1,450.00 638.00
28.0000
812.00

13.0000
151 GEOSYNTHETIC RETAINING WALL 

22750.0000 S.F. -56.67 % 14.0000 -53.33 % 11.5000 -61.67 %

295,750.00 -386,750.00 318,500.00 -364,000.00 261,625.00 -420,875.00
30.0000

682,500.00

9.0000
152 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL 

35285.0000 TON -64.21 % 15.0000 -40.36 % 11.0000 -56.26 %

317,565.00 -569,852.75 529,275.00 -358,142.75 388,135.00 -499,282.75
25.1500

887,417.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A020 REVISION NO : BIDS OPENED ON : Sep 19 2012 
CONTRACT NO :008363 REGION NO : 1 AWARDED ON : Oct  9 2012 
VERSION NO :8 WORK ORDER# : XL3402
HWY :SR 009
TITLE :SR 9

PILCHUCK CREEK 
REPLACE BRIDGE
11A020 (REV. 8-20-12)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/21/2012
14:10

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- 12TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. GRAHAM CONSTRUCTION & 
825 5TH AVE 331 N FANCHER RD
98033-6391
KIRKLAND   WA  980832909 SPOKANE   WA  992120831
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100205

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

12.0000
153 GEOSYNTHETIC REINF. SLOPE

8920.0000 S.F. -40.00 % 10.0000 -50.00 % 18.0000 -10.00 %

107,040.00 -71,360.00 89,200.00 -89,200.00 160,560.00 -17,840.00
20.0000

178,400.00

$10,282,892.80 -15.74% $10,534,533.00 -13.68% $10,948,216.00 -10.29%$12,204,445.60CONTRACT TOTAL

$10,948,216.00$10,282,892.80 $10,534,533.00BASE TOTAL -15.74% -13.68% -10.29%$12,204,445.60


